



ARLINGTON COUNTY, VIRGINIA
OFFICE OF THE PURCHASING AGENT
2100 CLARENDON BOULEVARD, SUITE 500
ARLINGTON, VIRGINIA 22201

RENEWAL COVERAGE

TO: Volkert, Inc. DATE ISSUED: March 20, 2021
6225 Brandon Avenue, Suite 540 CONTRACT NO: 21-DES-RFP-257
Springfield, Virginia 22150 CONTRACT TITLE: On-Call Bridge and Ancillary Structure Services

THIS IS A NOTICE OF RENEWAL AND NOT AN ORDER. NO WORK IS AUTHORIZED UNTIL THE VENDOR RECEIVES A VALID COUNTY PURCHASE ORDER ENCUMBERING CONTRACT FUNDS.

The contract documents consist of the terms and conditions of AGREEMENT No. 21-DES-RFP-257 including any attachments or amendments thereto.

EFFECTIVE DATE: April 1, 2023
EXPIRES: March 31, 2024
RENEWALS: Two (2) Renewals Remaining
COMMODITY CODE(S): 91366, 91313, 92533, 91371, 92513, 91395
LIVING WAGE: N

ATTACHMENTS:
21-DES-RFP-257, Exhibit C – Contract Pricing

EMPLOYEES NOT TO BENEFIT:
NO COUNTY EMPLOYEE SHALL RECEIVE ANY SHARE OR BENEFIT OF THIS CONTRACT NOT AVAILABLE TO THE GENERAL PUBLIC.

VENDOR CONTACT: David McDonald VENDOR TEL. NO.: (703) 336-9459
EMAIL ADDRESS: David.mcdonald@volkert.com
COUNTY CONTACT: Ali Forough, DES - Engineering COUNTY TEL. NO.: (703) 228-3637
COUNTY CONTACT EMAIL: aforough@arlingotnva.us

THE COUNTY BOARD OF ARLINGTON COUNTY, VIRGINIA

VOLKERT, INC.

AUTHORIZED SIGNATURE: [Signature of Dr. Sharon T. Lewis]
DocuSigned by: Dr. SHARON T. LEWIS
89B86B1AD301462...

AUTHORIZED SIGNATURE: [Signature of Keith Weakley]
DocuSigned by: Keith Weakley
95D42F4420054A8...

NAME: DR. SHARON T. LEWIS

NAME: Keith Weakley

TITLE: PURCHASING AGENT

TITLE: Senior Vice President

DATE: 12/20/2022

DATE: 12/20/2022

**EXHIBIT C  
CONTRACT PRICING**

<b>Pre-Award Evaluation Project Data - Home Office Personnel Rate Schedule</b>	
Effective Date:	<b>December 14, 2020</b>
Project Title:	<b>On-Call Bridge &amp; Ancillary Structure Services</b>
Project / UPC Number:	<b>21-DES-RFP-257</b>
Consultant:	<b>Volkert, Inc.</b>

FIRST 12 MONTHS	Negotiated Direct Hourly Rate	1.00% Escalation Factor	Total Direct Labor	BILLABLE RATE - HOME OFFICE					OVERTIME <sup>2</sup>
				Overhead Rate 153.74%	Facilities Cost Cap 0.592%	Base Rate	Fee (Profit) 10.00%	Fixed Billable Rate Home	Overtime Billable Rate Home
1 Project Manager	\$ 85.39	1.00%	\$ 86.24	\$132.59	\$0.51	\$ 219.35	\$ 21.88	\$ 241.23	
2 Technical Advisor	\$ 96.03	1.00%	\$ 96.99	\$149.11	\$0.57	\$ 246.68	\$ 24.61	\$ 271.29	
3 QA/QC	\$ 85.93	1.00%	\$ 86.78	\$133.42	\$0.51	\$ 220.72	\$ 22.02	\$ 242.74	
4 Sr. Ancillary Structure Inspector	\$ 42.03	1.00%	\$ 42.45	\$65.27	\$0.25	\$ 107.97	\$ 10.77	\$ 118.75	
5 Jr. Ancillary Structure - Inspector	\$ 28.60	1.00%	\$ 28.89	\$44.42	\$0.17	\$ 73.48	\$ 7.33	\$ 80.81	
6 Sr. Bridge Structure Inspector	\$ 42.03	1.00%	\$ 42.45	\$65.27	\$0.25	\$ 107.97	\$ 10.77	\$ 118.75	
7 Jr. Bridge Structure Inspector	\$ 28.60	1.00%	\$ 28.89	\$44.42	\$0.17	\$ 73.48	\$ 7.33	\$ 80.81	
8 Bridge Design - Program Manage	\$ 80.22	1.00%	\$ 81.02	\$124.56	\$0.48	\$ 206.07	\$ 20.56	\$ 226.62	
9 Sr. Bridge Design Engineer	\$ 61.72	1.00%	\$ 62.34	\$95.84	\$0.37	\$ 158.54	\$ 15.82	\$ 174.36	
10 Bridge Design Engineer	\$ 40.26	1.00%	\$ 40.67	\$62.52	\$0.24	\$ 103.42	\$ 10.32	\$ 113.74	
11 Civil Task Manager	\$ 76.47	1.00%	\$ 77.24	\$118.75	\$0.46	\$ 196.44	\$ 19.60	\$ 216.04	
12 Sr. Civil Engineer	\$ 59.43	1.00%	\$ 60.02	\$92.28	\$0.36	\$ 152.65	\$ 15.23	\$ 167.88	
13 Jr. Civil Engineer	\$ 42.66	1.00%	\$ 43.09	\$66.24	\$0.26	\$ 109.58	\$ 10.93	\$ 120.52	
14 Sr. Traffic Engineer	\$ 53.50	1.00%	\$ 54.04	\$83.07	\$0.32	\$ 137.43	\$ 13.71	\$ 151.14	
15 Jr. Traffic Engineer	\$ 34.70	1.00%	\$ 35.05	\$53.88	\$0.21	\$ 89.14	\$ 8.89	\$ 98.03	
16 Sr. Signal Designer	\$ 53.50	1.00%	\$ 54.04	\$83.07	\$0.32	\$ 137.43	\$ 13.71	\$ 151.14	
17 Jr. Signal Designer	\$ 34.70	1.00%	\$ 35.05	\$53.88	\$0.21	\$ 89.14	\$ 8.89	\$ 98.03	
18 Landscape Architect	\$ 45.00	1.00%	\$ 45.45	\$69.87	\$0.27	\$ 115.59	\$ 11.53	\$ 127.13	
19 Landscape Designer	\$ 27.99	1.00%	\$ 28.27	\$43.46	\$0.17	\$ 71.90	\$ 7.17	\$ 79.07	
20 Public Relations	\$ 41.37	1.00%	\$ 41.78	\$64.23	\$0.25	\$ 106.26	\$ 10.60	\$ 116.86	
21 CADD Technician	\$ 28.85	1.00%	\$ 29.14	\$44.80	\$0.17	\$ 74.11	\$ 7.39	\$ 81.50	

Project / UPC Number:	<b>21-DES-RFP-257</b>
Consultant:	<b>Volkert, Inc.</b>

FIRST 12 MONTHS	Negotiated Direct Hourly Rate	1.00% Escalation Factor	Total Direct Labor	BILLABLE RATE - FIELD OFFICE <sup>1</sup>					OVERTIME <sup>2</sup>
				Overhead Rate 118.90%	Facilities Cost Cap 0.512%	Base Rate	Fee (Profit) 10.00%	Fixed Billable Rate Field	Overtime Billable Rate Field
1 CEI - Program Manager	\$ 84.51	1.00%	\$ 85.36	\$101.49	\$0.44	\$ 187.28	\$ 18.68	\$ 205.96	
2 Construction Manager	\$ 49.85	1.00%	\$ 50.35	\$59.87	\$0.26	\$ 110.48	\$ 11.02	\$ 121.50	
3 Sr. Inspector	\$ 41.71	1.00%	\$ 42.13	\$50.09	\$0.22	\$ 92.44	\$ 9.22	\$ 101.66	
4 Inspector	\$ 31.33	1.00%	\$ 31.64	\$37.62	\$0.16	\$ 69.42	\$ 6.93	\$ 76.34	
5 Inspector Trainee	\$ 25.18	1.00%	\$ 25.43	\$30.23	\$0.13	\$ 55.79	\$ 5.57	\$ 61.36	
6 Scheduler	\$ 73.13	1.00%	\$ 73.86	\$87.82	\$0.38	\$ 162.06	\$ 16.17	\$ 178.23	

Project / UPC Number:	<b>21-DES-RFP-257</b>
Consultant:	<b>Volkert, Inc.</b>

In-Direct Costs:

All travel related mileage will be billed in accordance with Arlington County Travel Guidelines in place at the time which travel occurs and is subject to advance written Department approval.

Mileage and travel costs will be calculated from the office closest to the project site.

Miscellaneous Costs:

Reimbursement for access equipment, traffic control, specialized testing equipment and railroad fees will be determined and subject to Department approval at the time of submission for each letter of agreement.

Notes:

All direct cost must receive prior written approval from Arlington County and will be billed at actual cost.

Project / UPC Number:	<b>21-DES-RFP-257</b>
Consultant:	<b>Collins Engineering, Inc.</b>

FIRST 12 MONTHS				BILLABLE RATE - HOME OFFICE					OVERTIME <sup>2</sup>
Position Classification	Negotiated Direct Hourly Rate	1.00% Escalation Factor	Total Direct Labor	Overhead Rate	Facilities Cost Cap	Base Rate	Fee (Profit)	Fixed Billable Rate Home	Overtime Billable Rate Home
				180.76%	0.970%		10.00%		
1 Task Manager	\$ 63.11	1.00%	\$ 63.74	\$115.22	\$0.62	\$ 179.58	\$ 17.90	\$ 197.47	
2 Senior Ancillary Structure Inspector	\$ 48.02	1.00%	\$ 48.50	\$87.68	\$0.47	\$ 136.65	\$ 13.62	\$ 150.27	
3 Jr. Ancillary Inspector	\$ 35.93	1.00%	\$ 36.29	\$65.60	\$0.35	\$ 102.24	\$ 10.19	\$ 112.43	
4 Senior Diver	\$ 51.08	1.00%	\$ 51.59	\$93.26	\$0.50	\$ 145.36	\$ 14.49	\$ 159.84	
5 Diver	\$ 36.14	1.00%	\$ 36.50	\$65.97	\$0.35	\$ 102.83	\$ 10.25	\$ 113.07	
6 Diver-Tender	\$ 27.05	1.00%	\$ 27.32	\$49.38	\$0.26	\$ 76.96	\$ 7.67	\$ 84.63	
7 Senior Signal Designer	\$ 64.75	1.00%	\$ 65.40	\$118.21	\$0.63	\$ 184.24	\$ 16.74	\$ 200.99	
8 Jr. Signal Designer	\$ 42.88	1.00%	\$ 43.31	\$78.28	\$0.42	\$ 122.01	\$ 11.09	\$ 133.10	
9 CADD/GIS Technician	\$ 31.91	1.00%	\$ 32.23	\$58.25	\$0.31	\$ 90.79	\$ 8.25	\$ 99.04	

Project / UPC Number:	<b>21-DES-RFP-257</b>
Consultant:	<b>Collins Engineering, Inc.</b>

In-Direct Costs:  
 All travel related mileage will be billed in accordance with Arlington County Travel Guidelines in place at the time which travel occurs and is subject to advance written Department approval.

Mileage and travel costs will be calculated from the office closest to the project site.

Miscellaneous Costs:  
 Reimbursement for access equipment, traffic control, specialized testing equipment and railroad fees will be determined and subject to Department approval at the time of submission for each letter of agreement.

Notes:  
 All direct cost must receive prior written approval from Arlington County and will be billed at actual cost.

<b>ITEM</b>	<b>RATE</b>
22ft. Boat Rental Incl. Fuel	\$190/day
Personal Dive Equipment Rental	\$40/person/day in diving or stand-by diver capacity
Diving Hazard Pay	\$150/person/day in diving or stand-by diver capacity
Bucket Truck Rental Incl. Fuel	\$215/day
Rope Access Hazard Pay	\$150/climber/day in climbing or rescue climber capacity

Project / UPC Number:	<b>21-DES-RFP-257</b>
Consultant:	<b>GeoConcepts Engineering, Inc.</b>

	FIRST 12 MONTHS			BILLABLE RATE - HOME OFFICE					OVERTIME <sup>2</sup>	
	Position Classification	Negotiated Direct Hourly Rate	Escalation Factor 1.00%	Total Direct Labor	Overhead Rate 184.95%	Facilities Cost Cap 1.070%	Base Rate	Fee (Profit) 10.00%	Fixed Billable Rate Home	Overtime Billable Rate Home
1	Principal	\$ 96.74	1.00%	\$ 97.70	\$180.70	\$1.05	\$ 279.45	\$ 27.84	\$ 307.29	
2	Project Manager	\$ 71.88	1.00%	\$ 72.59	\$134.26	\$0.78	\$ 207.63	\$ 20.69	\$ 228.32	
3	Senior Engineer	\$ 64.25	1.00%	\$ 64.89	\$120.01	\$0.69	\$ 185.59	\$ 18.49	\$ 204.08	
4	Project Engineer	\$ 40.41	1.00%	\$ 40.81	\$75.49	\$0.44	\$ 116.74	\$ 11.63	\$ 128.37	
5	Junior Engineer	\$ 31.66	1.00%	\$ 31.98	\$59.14	\$0.34	\$ 91.46	\$ 9.11	\$ 100.57	
6	Clerical	\$ 31.70	1.00%	\$ 32.01	\$59.21	\$0.34	\$ 91.57	\$ 9.12	\$ 100.69	

Project / UPC Number:	21-DES-RFP-257
Consultant:	GeoConcepts Engineering, Inc.

In-Direct Costs:

All travel related mileage will be billed in accordance with Arlington County Travel Guidelines in place at the time which travel occurs and is subject to advance written Department approval.

Mileage and travel costs will be calculated from the office closest to the project site.

Miscellaneous Costs:

Reimbursement for access equipment, traffic control, specialized testing equipment and railroad fees will be determined and subject to Department approval at the time of submission for each letter of agreement.

Notes:

All direct cost must receive prior written approval from Arlington County and will be billed at actual cost.

Non-Salary Direct Costs			
ITEM			
Drilling and Field Testing		Unit Rate	
Mobilization of truck-rig	Lump Sum	\$750.00	
Mobilization of ATV rig	Lump Sum	\$875.00	
Tripod, skid rig, hand augers	Hours Est. @	\$260.00	/hr
Auger Probe ONLY 2-1/4" and 3-1/4" (no SPT)	LF Est. @	\$11.00	/LF
Soil borings, ordinary drive samples per ASTM D-1586, 2-1/4" and 3-1/4" ID HAS	LF Est. @	\$16.00	/LF
Soil borings, 4-1/4" ID HSA	LF Est. @	\$19.00	/LF
Premium on soil borings, hard soil (N>50)	LF Est. @	\$4.00	/LF
Premium on soil borings, depth 40 - 80 ft.	LF Est. @	\$2.50	/LF
Extra Split Spoon Samples	Ea Est. @	\$35.00	/ea
Premium on soil borings, depth 80 - 120 ft.	LF Est. @	\$5.00	/LF
Rock Core or Mud Rotary, set up charge	Est. @	\$175.00	/ea
Mud Rotary Drilling 3" & 3.5" (0-100')	LF Est. @	\$17.50	/LF
NQ Rock Core drilling	LF Est. @	\$55.00	/LF
Hauling water	Days Est.@	\$175.00	/day
Temp water observation standpipe (1" PVC)	LF Est. @	\$6.00	/LF
Temp water observation standpipe (2" or 4" PVC)	LF Est. @	\$7.00	/LF
Temp water observation standpipe (5" PVC)	LF Est. @	\$8.00	/LF
Undisturbed tube sample, 3" OD (Shelby Tube)	Ea Est. @	\$125.00	/ea

Project / UPC Number:	21-DES-RFP-257
Consultant:	GeoConcepts Engineering, Inc.

Bulk sample	Ea Est. @	\$75.00	/ea
Clearing, standby, and delay time	Hours Est. @	\$325.00	/hr
Drill crew per diem (2-man crew)	Days Est. @	\$380.00	/day
Break and patch asphalt, cleanup	Ea Est. @	\$40.00	/ea
Return to site for 24 hr readings	Hours Est. @	\$75.00	/hr
Haul Off Excess Spoils	Ea Est. @	\$150.00	/ea
Traffic Control (Lane Closure, one TMA)	Days Est.@	\$2,000.00	/day
Traffic Control (Lane Closure, two TMA)	Days Est.@	\$2,600.00	/day
Private Utility Locator (4 hr min)	Hours Est. @	\$175.00	/hr

Non-Salary Direct Costs		
SCHEDULE OF SOIL AND MATERIALS LABORATORY TESTING FEES		
SOILS		Unit Rate
Moisture Content (ASTM D 2216)		\$15
Liquid and Plastic Limits and Plasticity Index (ASTM D 4318, AASHTO T89, T90) 3-point		\$105
Mechanical Analysis (ASTM D 422 and D 1140):		
(a) Sieve Analysis		\$110
(b) Wash 200		\$65
(c) Sieve Analysis (with grain-size curve including washing through No. 200 Sieve)		\$145
(d) Hydrometer Analysis (with grain-size curve) - Assumed Specific Gravity		\$235
Specific Gravity (AASHTO T100)		\$105
Compaction Test, Standard Proctor:		
(a) ASTM D 698 or AASHTO T-99 Methods A through D, VTM-1		\$175
(b) As Item (a), Single Point		\$65
Compaction Test, Modified Proctor:		
(a) ASTM D 1557 or AASHTO T-180 Methods A through D		\$215
(b) As Item (a) Single Point		\$65
California Bearing Ratio, 4-day Soaking,		

Project / UPC Number:	21-DES-RFP-257
Consultant:	GeoConcepts Engineering, Inc.

(a) ASTM D 1883, AASHTO T-193, or VTM-8		\$435
Extrusion & Logging of Tube Samples		\$75
Triaxial Compression per point (CU per ASTM D-4767), with pore pressure readings		\$490
Triaxial Compression per point (UU per ASTM D-2850)		\$230
Consolidation Test (ASTM D-2435) (maximum 12 load increments)		\$690
Additional Time for Secondary Compression (per load)		\$60
Unconfined Compression Test for soil (ASTM D-2166), peak only		\$120
Direct Shear Test (ASTM D-3080), per vertical stress		\$290
Residual Direct Shear Test (COE 1110 Appendix IX), per vertical stress		\$320
Corrosion Testing		\$350
Organic Content & Moisture Content of Organic Soils (ASTM D2974)		\$75
Shrink Swell (ASTM D-4546)		\$195
<b>CONCRETE AND MASONRY</b>		<b>Unit Rate</b>
Compressive Strength of 6" x 12" Concrete Cylinders (ASTM C 39)		\$18
Compressive Strength of 4" x 8" Concrete Cylinders (ASTM C 39)		\$16
Compressive Strength of 2" Square Mortar or Grout Cubes (ASTM C 109)		\$20
Core Density and Moisture Content		\$30
Compressive Strength of Masonry Prisms (ASTM C 1314)		\$270
Compressive Strength of Grout Prisms (ASTM C 1019)		\$30
Electrical Indication of Concrete's Ability to Resist Chloride Penetration (ASTM C1202) (per 2 specimen set)		\$350
Floor Flatness and Levelness Testing with Report (per visit)		\$750
Windsor Probe Mobilization/Demobilization (per day)		\$250
Windsor Probe Testing (ASTM C803) (per test)		\$55
Rebar Tensile Strength/Yield Strength/Ultimate Strength (ASTM A615)		\$225
<b>ASPHALT</b>		<b>Unit Rate</b>
Quantitative Extraction of Bituminous Paving Mixtures by Reflux Method (VTM-36) and Mechanical Analysis of		\$345

Project / UPC Number:	21-DES-RFP-257
Consultant:	GeoConcepts Engineering, Inc.

Marshall Testing of Bituminous Paving Mixtures (3 points per test):			
(a) Molding Samples per point			\$50
(b) Stability and Flow per point			\$45
(c) Specific Gravities per point			\$40
Theoretical Maximum Specific Gravity of Bituminous Paving Mixtures			\$175
<b>FIREPROOFING</b>			<b>Unit Rate</b>
Sprayed Fire Resistive Materials Density Testing (ASTM E605)			\$60
<b>CONCRETE/ASPHALT CORING</b>			<b>Unit Rate</b>
Mobilization/Demobilization (per day)			\$250
Coring Labor (per hour)			\$110
Concrete/Asphalt Patch (per hole)			\$20
Compressive Strength of Drilled Cores (includes sample trimming and preparation)			\$75
<b>ROCK</b>			<b>Unit Rate</b>
Unconfined Compression Test for Rock (ASTM D-7012), peak only			\$150
<b>TRAVEL</b>			<b>Unit Rate</b>
Concrete Cylinder/Sample Pick-Up Charge	Per Pick-Up		\$75
Nuclear Gauge	Per Unit		\$25
Concrete Air Meter	Per Trip		\$40

Project / UPC Number:	21-DES-RFP-257
Consultant:	J2 Engineers, Inc.

	FIRST 12 MONTHS			BILLABLE RATE - HOME OFFICE					OVERTIME <sup>2</sup>	
	Position Classification	Negotiated Direct Hourly Rate	1.00% Escalation Factor	Total Direct Labor	Overhead Rate	Facilities Cost Cap	Base Rate	Fee (Profit)	Fixed Billable Rate Home	Overtime Billable Rate Home
					136.52%	0.570%		10.00%		
1	Discipline Leader	\$ 65.87	1.00%	\$ 66.52	\$90.82	\$0.38	\$ 157.72	\$ 15.73	\$ 173.46	
2	Project Manager	\$ 56.25	1.00%	\$ 56.81	\$77.56	\$0.32	\$ 134.70	\$ 13.44	\$ 148.13	
3	Licensed Land Surveyor	\$ 58.25	1.00%	\$ 58.83	\$80.32	\$0.34	\$ 139.49	\$ 13.92	\$ 153.40	
4	Project Surveyor	\$ 42.33	1.00%	\$ 42.76	\$58.37	\$0.24	\$ 101.37	\$ 10.11	\$ 111.48	
5	Survey Crew Chief	\$ 31.23	1.00%	\$ 31.54	\$43.05	\$0.18	\$ 74.77	\$ 7.46	\$ 82.23	
6	Instrument Person	\$ 24.25	1.00%	\$ 24.49	\$33.44	\$0.14	\$ 58.07	\$ 5.79	\$ 63.86	
7	Rodman	\$ 19.50	1.00%	\$ 19.70	\$26.89	\$0.11	\$ 46.69	\$ 4.66	\$ 51.35	
8	Administrative	\$ 29.33	1.00%	\$ 29.62	\$40.44	\$0.17	\$ 70.23	\$ 7.01	\$ 77.24	



Project / UPC Number:	<b>21-DES-RFP-257</b>
Consultant:	<b>J2 Engineers, Inc.</b>

In-Direct Costs:

All travel related mileage will be billed in accordance with Arlington County Travel Guidelines in place at the time which travel occurs and is subject to advance written Department approval.

Mileage and travel costs will be calculated from the office closest to the project site.

Miscellaneous Costs:

Reimbursement for access equipment, traffic control, specialized testing equipment and railroad fees will be determined and subject to Department approval at the time of submission for each letter of agreement.

Notes:

All direct cost must receive prior written approval from Arlington County and will be billed at actual cost.

Project / UPC Number:	<b>21-DES-RFP-257</b>
Consultant:	<b>Wetland Studies &amp; Solutions, Inc.</b>

FIRST 12 MONTHS	Negotiated Direct Hourly Rate	1.00% Escalation Factor	Total Direct Labor	BILLABLE RATE - HOME OFFICE					OVERTIME <sup>2</sup>
				Overhead Rate	Facilities Cost Cap	Base Rate	Fee (Profit)	Fixed Billable Rate Home	Overtime Billable Rate Home
				213.34%	1.000%		10.00%		
1 Operations Manager	\$ 89.86	1.00%	\$ 90.76	\$193.62	\$0.91	\$ 285.29	\$ 28.44	\$ 313.73	
2 Principal Engineer/Scientist/Surveyor III	\$ 81.70	1.00%	\$ 82.52	\$176.04	\$0.83	\$ 259.38	\$ 25.86	\$ 285.24	
3 Principal Engineer/Scientist/Surveyor II	\$ 75.62	1.00%	\$ 76.38	\$162.94	\$0.76	\$ 240.08	\$ 23.93	\$ 264.01	
4 Senior Surveyor	\$ 50.77	1.00%	\$ 51.28	\$109.40	\$0.51	\$ 161.19	\$ 16.07	\$ 177.25	
5 Principal Engineer/Scientist/Surveyor I	\$ 64.35	1.00%	\$ 64.99	\$138.66	\$0.65	\$ 204.30	\$ 20.37	\$ 224.67	
6 Senior Archeologist II	\$ 52.52	1.00%	\$ 53.05	\$113.17	\$0.53	\$ 166.74	\$ 16.62	\$ 183.36	
7 Senior Archeologist I	\$ 38.08	1.00%	\$ 38.46	\$82.05	\$0.38	\$ 120.90	\$ 9.85	\$ 130.74	
8 Senior Engineer/Scientist/Surveyor V	\$ 55.10	1.00%	\$ 55.65	\$118.73	\$0.56	\$ 174.93	\$ 14.25	\$ 189.18	
9 Senior Engineer/Scientist/Surveyor IV	\$ 47.00	1.00%	\$ 47.47	\$101.27	\$0.47	\$ 149.22	\$ 12.15	\$ 161.37	
10 Senior Engineer/Scientist/Surveyor III	\$ 42.04	1.00%	\$ 42.46	\$90.59	\$0.42	\$ 133.47	\$ 10.87	\$ 144.34	
11 Senior Engineer/Scientist/Surveyor II	\$ 36.46	1.00%	\$ 36.82	\$78.56	\$0.37	\$ 115.75	\$ 9.43	\$ 125.18	
12 Senior Engineer/Scientist/Surveyor I	\$ 30.74	1.00%	\$ 31.05	\$66.24	\$0.31	\$ 97.59	\$ 7.95	\$ 105.54	
13 Engineer/Scientist/Surveyor III	\$ 26.89	1.00%	\$ 27.16	\$57.94	\$0.27	\$ 85.37	\$ 6.95	\$ 92.32	
14 Engineer/Scientist/Surveyor II	\$ 23.51	1.00%	\$ 23.75	\$50.66	\$0.24	\$ 74.64	\$ 6.08	\$ 80.72	
15 Engineer/Scientist/Surveyor I	\$ 20.13	1.00%	\$ 20.33	\$43.37	\$0.20	\$ 63.91	\$ 5.20	\$ 69.11	
16 Engineer/Scientist/Surveyor	\$ 16.74	1.00%	\$ 16.91	\$36.07	\$0.17	\$ 53.15	\$ 4.33	\$ 57.48	
17 Administrative Assistant	\$ 20.88	1.00%	\$ 21.09	\$44.99	\$0.21	\$ 66.29	\$ 5.40	\$ 71.69	

Project / UPC Number:	<b>21-DES-RFP-257</b>
Consultant:	<b>Wetland Studies &amp; Solutions, Inc.</b>

In-Direct Costs:

All travel related mileage will be billed in accordance with Arlington County Travel Guidelines in place at the time which travel occurs and is subject to advance written Department approval.

Mileage and travel costs will be calculated from the office closest to the project site.

Miscellaneous Costs:

Reimbursement for access equipment, traffic control, specialized testing equipment and railroad fees will be determined and subject to Department approval at the time of submission for each letter of agreement.

Notes:

All direct cost must receive prior written approval from Arlington County and will be billed at actual cost.