CONTRACT, LEASE, AGREEMENT CONTROL FORM

Date: <u>04/06/2022</u>

Contract/Lease Control #: C21-3099-PW

Procurement#: QUOTES

Contract/Lease Type: <u>AGREEMENT</u>

Award To/Lessee: BAYOU CONCRETE, LLC

Owner/Lessor: OKALOOSA COUNTY

Effective Date: <u>04/01/2022</u>

Expiration Date: <u>03/31/2023</u>

Description of: PROVIDE CONCRETE MATERIALS

Department: <u>PW</u>

Department Monitor: <u>AUTREY</u>

Monitor's Telephone #: 850-689-5772

Monitor's FAX # or E-mail: <u>JAUTREY@MYOKALOOSA.COM</u>

Closed:

Cc: BCC RECORDS



CONTRACT/LEASE RENEWAL FORM

CONTRACT: C21-3099-PW Date: March 1, 2022 BAYOU CONCRETE, LLC Company: Bayou Concrete, LLC PROVIDE CONCRETE MATERIALS Attn: Bud Howell EXPIRES: 03/31/2023 Address: 14312 Creosote Rd City: Gulfport, St. Mississippi, Zip: 39505 RE: Contract Renewal 1 of 2 Dear Mr. Howell The Okaloosa County Board of County Commissioners agrees to renew the subject contract/lease, #C21-3099 for an additional term. The contract renewal period will be April 1, 2022 ____. The annual budgeted to March 31, 2023 amount for this contract is \$300,000. All other terms and conditions of the original agreement shall remain in full force and effect through the duration of this renewal. If you are in agreement, please sign below and return this form along with a current Certificate of Insurance listing Okaloosa County as co-Insured (if applicable). **COUNTY REPRESENTATIVES AUTHORIZED COMPANY REPRESENTATIVE** Dept. Director Jason T. Autrey, T. Autrey, P.E., C.P.M. Date: 2022:04:04 13:23:23 -05'00' Sianature: Jason Autrey Date: Approved By: Ophn Hofstad Decision 2022 on 06 1445 on 2022 on 06 1445 (as prescribed below on item 1) John Hofstad Date: Approved By: (as prescribed below on item 1) Mel Pounder, Chairman APR 0 5 2022 Date: County Department Instruct SEAL

current Certificate of Insurance. (If applicable).

2) Keep a copy of this form for your records.

3) Send original to Contracts and Lease Coordinator at Purchasing Department.

If you have any questions please contact the Purchasing Manager at 850-689-5960, Fax: 850-689-5970

1) Obtain signatures from Depailment Director authorized Company Representative and then Purchasing Manager <\$25K and the Director \$25K to \$50K, County Administrator <\$100K and less or Board >\$100K, at the Chairman

and County Administrator's signatures are required. Make sure the company provides a



Job Name: Okaloosa County Purchasing

Customer: Okaloosa County

Project #:

Date: 7/27/2021 Location: Okaloosa Co Reference: Concrete Quote Expires: March 31, 2022

Bayou Concrete, LLC.

14312 Creosote Road Gulfport, Mississippi 39505 Phone: (228) 868-4853 Fax: (228) 555-1212

Attn: Nathaniel Hooks

Email: nhooks@myokaloosa.com

Phone (850) 689-5960

Area General Manager:

Phillip Creel (850) 541-4300

Area Manager West FI

Bud Howell (850) 380-5270

This quote is valid for	. 00 dans Ometer -		Milan bu Dunakanan	uldhin 20 Dave
I RIS QUOTE IS VAILD TO	r 30 davs. Quotes m	ust de accepted in vy	nung by Pulchaser Y	PILITI SU DAYS.

QUOTED PROJECT PRICES ARE GOOD THROUGH	MARCH 31, 2022
AN ADDITIONAL \$5.00/CY TO BE ADDED	APRIL 1, 2022
QUOTED PROJECT FINAL PRICING EXPIRES	SEPTEMBER 30, 2022

Slump:	Mix Description:	Price:	UOM:
3" - 5"	2500 PSI 28 Day Mix \$	122.00	CY
3" - 5"	* 3000 PSI 28 Day Mix \$	125.00	CY
3" - 5"	* 3500 PSI 28 Day Mix\$	128.00	CY
3" - 5"	* 4000 PSI 28 Day Mix\$	131.00	CY
3" - 5"	4 4500 PSI 28 Day Mix \$	134.00	CY
3" - 5"	5000 PSI 28 Day Mix \$	137.00	CY
	* Flowable Fill Mix\$	105.00	CY
	* Tank Grout Mix \$	131.00	CY
	* Fuel Surcharge Fee\$	1.00	YD
	* Environmental Fee\$	1.00	YD
Slump:	Additional Items as Needed (additional charge):	Price:	UOM:
3" - 5"	* Small Rock Mixes (additional charge) \$	3.00	CY
5" - 7"	* Small Rock Pump Mixes (additional charge) \$	8.00	CY
2" - 4"	* Large Rock Curb Mixes (additional charge) \$	5.00	CY
8" - 10"	* Small Rock Blockfill Mixes (additional charge)\$	15.00	CY
3" - 5"	* Straight Cement Mixes (additional charge) \$	4.00	CY
4" - 6"	* Mid-Range Water Reducer (additional charge) \$	3.00	CY
6" - 8"	* High-Range Water Reducer (additional charge) \$	5.00	CY
	* Expansion Joint\$	0.40	FT
	* Fiber Reinforcement (0.75 lbs) (additional charge)\$	6.50	CY
	* Fiber Reinforcement (1.50 lbs) (additional charge)\$	9.50	CY
	* Small Load Charge - Load Less Than 5 Yards\$	225.00	LOAD

Temperature requirements will be achieved by the use or combination use of the additives listed below at an additional cost:

Additive Items as Needed (additional charge):	Price:	UOM:
* Chloride Accelerator 1%\$	3.00	CY
* Chloride Accelerator 2%\$	6.00	CY
* Non-Chloride Accelerator 1%\$	6.00	ÇY
* Non-Chloride Accelerator 2%\$	12.00	CY
* Retarder	3.00	CY
* Ice (minimum 25 lbs.) \$	2.00	LB

No plans or specifications were available for review at time of quote. All specification mixes will require further pricing review.

Building State Code:

If a portion of your project has a maximum .40 Water Cement Ratio requirement to meet a State Building Code, please request further specified pricing.

Opening Fees & Terms:

- * Business hours 6:00 a.m. until 5:00 p.m. Monday thru Friday
- * Saturday business hours 6:00 a.m. to 12:00 p.m.
- * Operating outside normal hours add \$500.00 per hour (3 Hour Minimal)
- * Opening on Sunday or Holiday's will have applicable charges applied
- * Notification required day prior for early order cancellations
- * Traffic control provided by others
- * These prices do not include applicable taxes
- * TERMS: Net. Service charge of 1.5% monthly (18% APR)

Panhandie Region Florida Plant Locations:

- * Pensacola...415 Hyatt St. Pensacola, FL. 32503
- Milton...6250 DaLisa Rd. Milton, FL. 32583
- * Ft. Walton...1787 Fim Blvd. Ft. Walton Beach Ft. 32547
- Crestview...5420 Fairchild Rd. Crestview, FL. 32539
- * Point Washington...570 Coochee Rd. Santa Rosa Bch, FL. 32459
- Panama City Sch...17750 Panama City Boh Pkwy. PCB, FL. 32413
- Panama City...1901-B East 15th St. Panama City, FL. 32405
 Port St. Joe... 1145 Industrial Rd. Port St. Joe, FL. 32456

Ok:	aloo	ea C	our	ıtv