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ARLINGTON COUNTY, VIRGINIA 
OFFICE OF THE PURCHASING AGENT 

SUITE 500, 2100 CLARENDON BOULEVARD 
ARLINGTON, VA 22201 

 
AGREEMENT NO. 20-250-ITB 

PROJECT NO.: DC13 - UPC 106969, DC14- UPC106970, DC17- UPC 106772 
 
THIS AGREEMENT is made, on July 18, 2020, between M & F Concrete, Inc., 9515 Contractor’s Court, Ste. 
100, Manassas, Virginia (“Contractor”) a Virginia Corporation authorized to do business in the 
Commonwealth of Virginia, and the County Board of Arlington County, Virginia. The County and the 
Contractor, for the consideration hereinafter specified, agree as follows: 
 
1. CONTRACT DOCUMENTS 
The Contract Documents consist of: 
 

• Agreement No. 20-250-ITB, and all modifications properly incorporated into the Agreement 

• Exhibit A – Arlington County Invitation to Bid No. 20-250-ITB, including DES General Conditions, 
Special Conditions, and Supplementary Specifications 

• Exhibit B – Request for Information Form  

• Exhibit C – Drawings 

• Exhibit D – Price Bid of Contractor 
 
Where the terms and provisions of this Agreement vary from the terms and provisions of the other 
Contract Documents, the terms and provisions of this Agreement will prevail over the other Contract 
Documents, and the remaining Contract Documents will be complementary to each other. If there are any 
conflicts, the most stringent terms or provisions will prevail. 
 
The Contract Documents set forth the entire agreement between the County and the Contractor. The 
County and the Contractor agree that no representative or agent of either party has made any 
representation or promise with respect to the parties’ agreement that is not contained in the Contract 
Documents. The Contract Documents may be referred to below as the “Contract” or the “Agreement”. 
 
2. SCOPE OF WORK 
The Contractor will furnish all labor, materials, and equipment for the construction and streetscape 
improvements of three (3) capital projects (DC13, DC14, and DC17) (the “Project”) and all other work 
shown, described, and required by the Contract Documents (hereinafter “the Work”). 
  
The Work shall be performed according to the standards established by the Contract Documents read 
together as a single specification. It shall be the Contractor's responsibility, at solely the Contractor's cost, 
to provide sufficient services to fulfill the purposes of the Work. Nothing in the Contract Documents shall 
be construed to limit the Contractor's responsibility to manage the details and execution of its Work. 
 
3. PROJECT OFFICER 
The performance of the Contractor is subject to the review and approval of the County Project Officer 
identified in Section 53, Notices, unless the Contractor is otherwise notified in writing.  
The County has authorized the consultant identified below to act as the County representative for specific 
purposes to perform specified duties and responsibilities, and to have the rights and authorities as 
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assigned in connection with completion of the Work in accordance with the Contract Documents until 
such time as the County may notify the Contractor otherwise: 
 
Volkert, Inc.  
 
The County will notify the Contractor after contract award of the specific roles and responsibilities of the 
Consultant(s).   
 
4. TIME FOR COMPLETION 
Work under this Agreement shall achieve Substantial Completion no later than two hundred seventy (270) 
consecutive calendar days after the commencement date given in a Notice to Proceed provided by the 
County to the Contractor, subject to any modifications made as provided for in the Contract Documents. 
This two hundred seventy (270) day period shall be the Period of Performance for Substantial Completion. 
No Work shall be deemed Substantially Complete until it meets the requirements of Substantial 
Completion set forth in the General Conditions. Final Completion of the Work shall be completed no later 
than thirty (30) calendar days after the date of acceptance of Substantial Completion by the County 
Project Officer. Work will not reach Final Completion until it meets the requirements set forth in the 
General Conditions. Unless otherwise provided, no claims for early completion are allowed. 
 
5. CONTRACT AMOUNT 
The County will pay the Contractor in accordance with the terms of the Progress Payments and Retainage 
and Payment Terms sections below and at the prices shown in Exhibit D, but not more than $549,906.78  
for the Contractor's completion of the Work as required by the Contract Documents provided the Work 
is performed to the satisfaction of and is accepted by the Project Officer. The Contractor will complete 
the Work for the total amount specified in this section (“Contract Amount”) unless such amount is 
modified as provided in this Agreement. The Contract Amount includes all of the Contractor's costs and 
fees (profit) and is inclusive of all anticipated or known site conditions, anticipated or known materials, 
labor, and equipment costs, or any other costs which should reasonably have been expected by the 
Contract Documents. 
 
6. PROGRESS PAYMENTS AND RETAINAGE 
The County will make monthly progress payments to the Contractor upon written application by the 
Contractor, on the basis of a written estimate of the work performed during the preceding calendar month 
as approved by the Project Officer.   
 
All material and work covered by partial payments will become the property solely of the County at the 
time the partial payment is made.  However, the Contractor will have the sole responsibility, care and 
custody for all materials and work upon which payments have been made until Substantial Completion.    
 
When calculating payment for materials on-site, the County shall not pay for materials which are not 
scheduled for incorporation into the Work within sixty (60) days from the date of application for payment. 
 
7. PAYMENT TERMS 
The Contractor must submit invoices to the County’s Project Officer, who will either approve the invoice 
or require corrections. Each invoice must certify that the invoice submitted is a true and accurate 
accounting of the work performed and goods and/or services provided and must be signed and attested 
to by the Contractor or authorized designee.  The County will pay the Contractor 45 days after approval 
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of an invoice for completed work which is reasonable and allocable to the Contract.   The number of the 
County Purchase Order pursuant to work has been performed must appear on all invoices.  

 
8. PAYMENT OF SUBCONTRACTORS  
The Contractor is obligated to take one of the two following actions within seven days after receipt of 
payment by the County for work performed by any subcontractor under this Contract: 
 
a. Pay the subcontractor for the proportionate share of the total payment received from the County 

attributable to the work performed by the subcontractor under this Contract; or 
b. Notify the County and the subcontractor, in writing, of the Contractor's intention to withhold all 

or a part of the subcontractor's payment with the reason for nonpayment. 
 
The Contractor is obligated to pay interest to the subcontractor on all amounts owed by the Contractor 
to the subcontractor that remain unpaid after seven days following receipt by the Contractor of payment 
from the County for work performed by the subcontractor under this Contract, except for amounts 
withheld as allowed in subsection b., above. Unless otherwise provided under the terms of this Contract, 
interest will accrue at the rate of 1% per month. 
  
The Contractor must include in each of its subcontracts, if any are permitted, a provision requiring each 
subcontractor to include or otherwise be subject to the same payment and interest requirements with 
respect to each lower-tier subcontractor. 
 
The Contractor's obligation to pay an interest charge to a subcontractor pursuant to this section may not 
be construed to be an obligation of the County. A Contract modification may not be made for the purpose 
of providing reimbursement for such interest charge. A cost reimbursement claim may not include any 
amount for reimbursement for such interest charge. 
 
9. RELEASE AND REQUEST FOR FINAL PAYMENT 
In order to receive final payment upon Final Completion of the Project and before Final Acceptance, the 
Contractor must submit to the Project Officer a signed original notarized copy of the Arlington County 
Release and Request for Final Payment form per the General Conditions.  
 
10. LIQUIDATED DAMAGES 
Time is of the essence under this Contract.  The Work must be completed within the Time for Completion. 
The County and the Contractor agree that damages for failure to achieve Substantial Completion of the 
Work by the date specified under Time for Completion are not susceptible to exact determination but 
that $1,038.00 per calendar day is in proportion to the actual loss that the County would suffer from such 
delay. Therefore, the Contractor will pay the County as liquidated damages $1,038.00 per day for each 
and every day beyond the time for Substantial Completion that the County determines Substantial 
Completion has not achieved. The County and the Contractor also agree that damages for failure to 
achieve Final Completion of the Work by the date specified under Time for Completion are not susceptible 
to exact determination but that $1,038.00 per calendar day is in proportion to the actual loss the County 
would suffer from such delay. Therefore, the Contractor will pay the County as liquidated damages 
$1,038.00 per day for each and every day beyond the time for Final Completion until Final Completion is 
achieved.  
 
The County will be entitled to deduct liquidated damages against any sums owed by the County to the 
Contractor under this Contract. The Contractor hereby waives any defense as to the validity of any 
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liquidated damages on grounds that such liquidated damages are void as penalties or are not reasonably 
related to actual damages. 
  
11. PERFORMANCE OF WORK BY THE CONTRACTOR 
The Contractor shall perform on site, and with its own organization, at least fifty percent (50%) of the total 
direct labor and at least fifty percent (50%) of the total work in place to be performed under the Contract.  
Prior to award, the Contractor must demonstrate to the Project Officer’s satisfaction that both of these 
standards will be met during contract performance.  Labor and work to be counted when determining 
whether the Contractor has met the self-performance requirement shall not include any work that the 
Contractor performs under the supervision of a subcontractor.   
 
The self-performance percentage may be reduced by an Amendment to the Contract, if during 
performance of the Work, the Contractor requests a reduction and the Project Officer determines that 
the reduction would be to the advantage of the County.   

 
12. NON-APPROPRIATION 
All payments by the County to the Contractor pursuant to this Contract are subject to the availability of 
an annual appropriation for this purpose by the County Board of Arlington County, Virginia (“Board”). In 
the event that the Board does not appropriate funds for the goods or services provided under this 
Contract, the County will terminate the Contract, without termination charge or other liability to the 
County, on the last day of the fiscal year or when the previous appropriation has been spent, whichever 
occurs first.  
 
13. COUNTY PURCHASE ORDER REQUIREMENT 
County purchases are authorized only if the County issues a Purchase Order in advance of the transaction, 
indicating that the ordering County agency has sufficient funds available to pay for the purchase. If the 
Contractor provides goods or services without a signed County Purchase Order, it does so at its own risk 
and expense. The County will not be liable for payment for any purchases made by its employees that are 
not authorized by the County Purchasing Agent.  
 
14. LIEN 
It is expressly agreed that after any payment has been made by the County either to the Contractor for 
work done, or labor or material supplied under the Contract, the County will have a lien upon all material 
delivered to the site either by the Contractor, or for the Contractor, which is to be used in the performance 
of the Contract. 
 
15. EMPLOYMENT DISCRIMINATION BY CONTRACTOR PROHIBITED 

 During the performance of its work pursuant to this Contract: 
 

A. The Contractor will not discriminate against any employee or applicant for employment 
because of race, religion, color, sex, national origin, age or disability or on any other basis 
prohibited by state law. The Contractor agrees to post in conspicuous places, available to 
employees and applicants for employment, notices setting forth the provisions of this 
nondiscrimination clause. 

B. Notices, advertisements and solicitations placed in accordance with federal law, rule or 
regulation will be deemed sufficient for meeting the requirements of this section. 

C. The Contractor will state in all solicitations or advertisements for employees that it places or 
causes to be placed that such Contractor is an Equal Opportunity Employer. 
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D. The Contractor will comply with the provisions of the Americans with Disabilities Act of 1990 
(“ADA”), which prohibits discrimination against individuals with disabilities in employment and 
mandates that disabled individuals be provided access to publicly and privately provided 
services and activities. 

E. The Contractor must include the provisions of the foregoing paragraphs in every subcontract or 
purchase order of more than $10,000.00 relating to this Contract so that the provisions will be 
binding upon each subcontractor or vendor. 

  
16. EMPLOYMENT OF UNAUTHORIZED ALIENS PROHIBITED 
In accordance with §2.2-4311.1 of the Code of Virginia, as amended, the Contractor must not during the 
performance of this Contract knowingly employ an unauthorized alien, as that term is defined in the 
federal Immigration Reform and Control Act of 1986.  
 
17. DRUG-FREE WORKPLACE TO BE MAINTAINED BY CONTRACTOR 
During the performance of this Contract, the Contractor must: (i) provide a drug-free workplace for its 
employees; (ii) post in conspicuous places, available to employees and applicants for employment, a 
statement notifying employees that the unlawful manufacture, sale, distribution, dispensation, 
possession, or use of a controlled substance or marijuana is prohibited in the Contractor's workplace and 
specifying the actions that will be taken against employees for violating such prohibition; (iii) state in all 
solicitations or advertisements for employees placed by or on behalf of the Contractor that the Contractor 
maintains a drug-free workplace; and (iv) include the provisions of the foregoing clauses in every 
subcontract or purchase order of more than $10,000.00 relating to this Contract so that the provisions 
will be binding upon each subcontractor or vendor.  
 
For the purposes of this section, "workplace" means the site(s) for the performance of the work required 
by this Contract.  
 
18. SEXUAL HARRASSMENT POLICY 
If the Contractor employs more than five employees, the Contractor shall (i) provide annual training on 
the Contractor's sexual harassment policy to all supervisors and employees providing services in the 
Commonwealth, except such supervisors or employees that are required to complete sexual harassment 
training provided by the Department of Human Resource Management, and (ii) post the Contractor's 
sexual harassment policy in (a) a conspicuous public place in each building located in the Commonwealth 
that the Contractor owns or leases for business purposes and (b) the Contractor's employee handbook. 
 
19. PROJECT STAFF 
The County has the right to reasonably reject staff or subcontractors whom the Contractor assigns to the 
Project.  The Contractor must then provide replacement staff or subcontractors satisfactory to the County 
in a timely manner and at no additional cost to the County.  The day-to-day supervision and control of the 
Contractor's employees and its subcontractors is the sole responsibility of the Contractor. 
 
20. FAILURE TO DELIVER 
If the Contractor fails to deliver goods or services in accordance with the Contract terms and conditions, 
the County, after notice to the Contractor, may procure the goods or services from other sources and hold 
the Contractor responsible for any resulting additional purchase and administrative costs.  The County 
shall be entitled to offset such costs against any sums owed by the County to the Contractor.  However, if 
public necessity requires the use of nonconforming materials or supplies, they may be accepted at a 
reduction in price to be determined solely by the County.  
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21. UNSATISFACTORY WORK 
If any of the work done, or material, goods, or equipment provided by the Contractor, is unsatisfactory to 
the County the Contractor must, upon notice from the County, immediately remove at the Contractor's 
expense such unsatisfactory work, material, goods, or equipment and replace the same with work, 
material, goods, or equipment satisfactory to the County. If the Contractor fails to do so after fifteen (15) 
days the County shall have the right to remove or replace the rejected work, material, goods, or 
equipment at the expense of the Contractor and offset the expense and administrative costs against any 
sums owed to the Contractor.  This provision applies during the Contract term and during any warranty 
or guarantee period. At the Project Officer’s discretion, rather than correction or replacement of the work, 
an appropriate adjustment to the Contract Amount may be made. 
 
22. TERMINATION  
The County may terminate this Contract at any time as follows: (1) for cause, if, as determined by the 
County, the Contractor is in breach or default or has failed to perform the Work satisfactorily; or (2) for 
the convenience of the County. 
 
Upon receipt of a notice of termination, the Contractor must not place any further orders or subcontracts 
for materials, services or facilities; must terminate all vendors and subcontracts, except as are necessary 
for the completion of any portion of the Work that the County did not terminate; and must immediately 
deliver all documents related to the terminated Work to the County.  
 
Any purchases that the Contractor makes after the notice of termination will be the sole responsibility of 
the Contractor, unless the County has approved the purchases in writing as necessary for completion of 
any portion of the Work that the County did not terminate.  
 
If any court of competent jurisdiction finds a termination for cause by the County to be improper, then 
the termination will be deemed a termination for convenience.  
 

A. TERMINATION FOR CAUSE, INCLUDING BREACH AND DEFAULT; CURE 
1. Termination for Unsatisfactory Performance. If the County determines that the 

Contractor has failed to perform satisfactorily, then the County will give the Contractor 
written notice of such failure(s) and the opportunity to cure them within 15 days or any 
other period specified by the County (“Cure Period”). If the Contractor fails to cure within 
the Cure Period, the County may terminate the Contract for failure to provide satisfactory 
performance by providing written notice with a termination date. Upon such termination, 
the Contractor may apply for compensation for Contract services that the County 
previously accepted (“Termination Costs”), unless payment is otherwise barred by the 
Contract. The Contractor must submit any request for Termination Costs, with all 
supporting documentation, to the County Project Officer within 30 days after the 
expiration of the Cure Period. The County may accept or reject the request for 
Termination Costs, in whole or in part, and may notify the Contractor of its decision within 
a reasonable time. 
 
In the event of termination by the County for failure to perform satisfactorily, the 
Contractor must continue to provide its services as previously scheduled through the 
termination date, and the County must continue to pay all fees and charges incurred 
through the termination date. 
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2. Termination for Breach or Default. If the County terminates the Contract for default or 
breach of any Contract provision or condition, then the termination will be immediate 
after notice of termination to the Contractor (unless the County provides for an 
opportunity to cure), and the Contractor will not be permitted to seek Termination Costs. 
 
Upon any termination pursuant to this section, the Contractor will be liable to the County 
for costs that the County must expend to complete the Work, including costs resulting 
from any related delays and from unsatisfactory or non-compliant work performed by the 
Contractor or its subcontractors. The County will deduct such costs from any amount due 
to the Contractor; or if the County does not owe the Contractor, the Contractor must 
promptly pay the costs within 15 days of a demand by the County. This section does not 
limit the County’s recovery of any other damages to which it is entitled by law. 
 
Except as otherwise directed by the County, the Contractor must stop work on the date 
of receipt the notice of the termination. 

 
B. TERMINATION FOR THE CONVENIENCE OF THE COUNTY 

The County may terminate this Contract in whole or in part whenever the Purchasing Agent 
determines that termination is in the County's best interest. The County will give the 
Contractor at least 15 days’ notice in writing. The notice must specify the extent to which the 
Contract is terminated and the effective termination date. The Contractor will be entitled to 
Termination Costs, as defined above, plus any other reasonable amounts that the parties 
might negotiate; but no amount will be allowed for anticipatory profits. 
 
Except as otherwise directed by the County, the Contractor must stop work on the date of 
receipt of the notice of the termination. 

 
23. INDEMNIFICATION 
The Contractor covenants for itself, its employees and its subcontractors to save, defend, hold harmless 
and indemnify the County and all of its elected and appointed officials, officers, current and former 
employees, agents, departments, agencies, boards and commissions (collectively the “County 
Indemnitees”) from and against any and all claims made by third parties for any and all losses, damages, 
injuries, fines, penalties, costs (including court costs and attorneys’ fees), charges, liability, demands or 
exposure resulting from, arising out of or in any way connected with the Contractor’s acts or omissions, 
including the acts or omissions of its employees, vendors, delivery drivers and/or subcontractors, in 
performance or nonperformance of the Contract. This duty to save, defend, hold harmless and indemnify 
will survive the termination of this Contract. If the Contractor fails or refuses to fulfill its obligations 
contained in this section, the Contractor must reimburse the County for any and all resulting payments 
and expenses, including reasonable attorneys’ fees. The Contractor must pay such expenses upon demand 
by the County, and failure to do so may result in the County withholding such amounts from any payments 
to the Contractor under this Contract.  
 
24. INTELLECTUAL PROPERTY INDEMNIFICATION 
The Contractor warrants and guarantees that in providing services under this Contract neither the 
Contractor nor any subcontractor is infringing on the intellectual property rights (including, but not limited 
to, copyright, patent, mask and trademark) of third parties. 
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If the Contractor or any of its employees or subcontractors uses any design, device, work or material that 
is covered by patent or copyright, it is understood that the Contract Amount includes all royalties, licensing 
fees, and any other costs arising from such use in connection with the Work under this Contract. 
The Contractor covenants for itself, its employees and its subcontractors to save, defend, hold harmless, 
and indemnify the County Indemnitees, as defined above, from and against any and all claims, losses, 
damages, injuries, fines, penalties, costs (including court costs and attorneys’ fees), charges, liability or 
exposure for infringement of or on account of any trademark, copyright, patented or unpatented 
invention, process or article manufactured or used in the performance of this Contract. This duty to save, 
defend, hold harmless and indemnify will survive the termination of this Contract. If the Contractor fails 
or refuses to fulfill its obligations contained in this section, the Contractor must reimburse the County for 
any and all resulting payments and expenses, including reasonable attorneys’ fees. The Contractor must 
pay such expenses upon demand by the County, and failure to do so may result in the County withholding 
such amounts from any payments to the Contractor under this Contract.  
 
25. COPYRIGHT 
By this Contract, the Contractor irrevocably transfers, assigns, sets over and conveys to the County all 
rights, title and interest, including the sole exclusive and complete copyright interest, in any and all 
copyrightable works created pursuant to this Contract. The Contractor will execute any documents that 
the County requests to formalize such transfer or assignment.  
 
The rights granted to the County by this section are irrevocable and may not be rescinded or modified, 
including in connection with or as a result of the termination of or a dispute concerning this Contract.  
 
The Contractor may not use subcontractors or third parties to develop or provide input into any 
copyrightable materials produced pursuant to this Contract without the County’s advance written 
approval and unless the Contractor includes this Copyright provision in any contract or agreement with 
such subcontractors or third parties related to this Contract. 
 
26. OWNERSHIP AND RETURN OF RECORDS 
This Contract does not confer on the Contractor any ownership rights or rights to use or disclose the 
County’s data or inputs.  
 
All drawings, specifications, blueprints, data, information, findings, memoranda, correspondence, 
documents or records of any type, whether written, oral or electronic, and all documents generated by 
the Contractor or its subcontractors as a result of this Contract (collectively “Records”) are the exclusive 
property of the County and must be provided or returned to the County upon completion, termination, 
or cancellation of this Contract. The Contractor will not use or willingly cause or allow such materials to 
be used for any purpose other than performance of this Contract without the written consent of the 
County.  
 
The Records are confidential, and the Contractor will neither release the Records nor share their contents. 
The Contractor will refer all inquiries regarding the status of any Record to the Project Officer or to his or 
her designee. At the County's request, the Contractor will deliver all Records, including hard copies of 
electronic records, to the Project Officer and will destroy all electronic Records. 
 
The Contractor agrees to include the provisions of this section as part of any contract or agreement related 
to this Contract into which it enters with subcontractors or other third parties. The provisions of this 
section will survive any termination or cancellation of this Contract. 
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27. CONFIDENTIAL INFORMATION 
The Contractor and its employees, agents and subcontractors will hold as confidential all County 
information obtained under this Contract. Confidential information includes, but is not limited to, 
nonpublic personal information; personal health information (PHI); social security numbers; addresses; 
dates of birth; other contact information or medical information about a person; and information 
pertaining to products, operations, systems, customers, prospective customers, techniques, intentions, 
processes, plans and expertise. The Contractor must take reasonable measures to ensure that all of its 
employees, agents and subcontractors are informed of and abide by this requirement. 
 
28. ETHICS IN PUBLIC CONTRACTING 
This Contract incorporates by reference Article 9 of the Arlington County Purchasing Resolution, as well 
as all state and federal laws related to ethics, conflicts of interest or bribery, including the State and Local 
Government Conflict of Interests Act (Code of Virginia § 2.2-3100 et seq.), the Virginia Governmental 
Frauds Act (Code of Virginia § 18.2-498.1 et seq.) and Articles 2 and 3 of Chapter 10 of Title 18.2 of the 
Code of Virginia, as amended (§ 18.2-438 et seq.). The Contractor certifies that its bid was made without 
collusion or fraud; that it has not offered or received any kickbacks or inducements from any other offeror, 
supplier, manufacturer or subcontractor; and that it has not conferred on any public employee having 
official responsibility for this procurement any payment, loan, subscription, advance, deposit of money, 
services or anything of more than nominal value, present or promised, unless consideration of 
substantially equal or greater value was exchanged. 
 
29. COUNTY EMPLOYEES 
No Arlington County employee may share in any part of this Contract or receive any benefit from the 
Contract that is not available to the general public. 
 
30. FORCE MAJEURE 
Neither party will be held responsible for failure to perform the duties and responsibilities imposed by 
this Contract if such failure is due to a fire, riot, rebellion, natural disaster, war, act of terrorism or act of 
God that is beyond the control of the party and that makes performance impossible or illegal, unless 
otherwise specified in the Contract. 
 
31. AUTHORITY TO TRANSACT BUSINESS 
The Contractor must, pursuant to Code of Virginia § 2.2-4311.2, be and remain authorized to transact 
business in the Commonwealth of Virginia during the entire term of this Contract. Otherwise, the Contract 
is voidable at the sole option of and with no expense to the County.  
 
32. RELATION TO THE COUNTY 
The Contractor is an independent contractor, and neither the Contractor nor its employees or 
subcontractors will be considered employees, servants or agents of the County. The County will not be 
responsible for any negligence or other wrongdoing by the Contractor or its employees, servants or 
agents. The County will not withhold payments to the Contractor for any federal or state unemployment 
taxes, federal or state income taxes or Social Security tax or for any other benefits. The County will not 
provide to the Contractor any insurance coverage or other benefits, including workers' compensation. 
 
33. ANTITRUST 
The Contractor conveys, sells, assigns and transfers to the County all rights, title and interest in and to all 
causes of action under state or federal antitrust laws that the Contractor may have relating to this 
Contract. 
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34. REPORT STANDARDS 
The Contractor must submit all written reports required by this Contract for advance review in a format 
approved by the Project Officer. Reports must be accurate and grammatically correct and should not 
contain spelling errors. The Contractor will bear the cost of correcting grammatical or spelling errors and 
inaccurate report data and of other revisions that are required to bring the report(s) into compliance with 
this section.  

  
Whenever possible, proposals must comply with the following guidelines: 

 

• printed double-sided on at least 30% recycled-content and/or tree-free paper 

• recyclable and/or easily removable covers or binders made from recycled materials (proposals 
with glued bindings that meet all other requirements are acceptable) 

• avoid use of plastic covers or dividers 

• avoid unnecessary attachments or documents or superfluous use of paper (e.g. separate title 
sheets or chapter dividers) 

 
35. AUDIT 
The Contractor must retain all books, records and other documents related to this Contract for at least 
five years, or such period of time required by the County’s funding partner(s), if any, whichever is greater, 
after the final payment and must allow the County or its authorized agents to examine the documents 
during this period and during the Contract Term. The Contractor must provide any requested documents 
to the County for examination within 15 days of the request, at the Contractor’s expense. Should the 
County’s examination reveal any overcharging by the Contractor, the Contractor must, within 30 days of 
County’s request, reimburse the County for the overcharges and for the reasonable costs of the County’s 
examination, including, but not limited to, the services of external audit firm and attorney’s fees; or the 
County may deduct the overcharges and examination costs from any amount that the County owes to the 
Contractor. If the Contractor wishes to destroy or dispose of any records related to this Contract (including 
confidential records to which the County does not have ready access) within five years after the final 
payment, or such period of time required by the County’s funding partner(s), if any, whichever is greater, 
the Contractor must give the County at least 30 days’ notice and must not dispose of the documents if the 
County objects. 
 
36. ASSIGNMENT 
The Contractor may not assign, transfer, convey or otherwise dispose of any award or any of its rights, 
obligations or interests under this Contract without the prior written consent of the County.  
 
37. AMENDMENTS 
This Contract may not be modified except by written amendment executed by persons duly authorized to 
bind the Contractor and the County. 
 
38. ARLINGTON COUNTY PURCHASING RESOLUTION AND COUNTY POLICIES 
Nothing in this Contract waives any provision of the Arlington County Purchasing Resolution, which is 
incorporated herein by reference, or any applicable County policy. 
 
39. DISPUTE RESOLUTION 
All disputes arising under this Agreement or concerning its interpretation, whether involving law or fact 
and including but not limited to claims for additional work, compensation or time, and all claims for 
alleged breach of contract must be submitted in writing to the Project Officer as soon as the basis for the 
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claim arises. In accordance with the Arlington County Purchasing Resolution, claims denied by the Project 
Officer may be submitted to the County Manager in writing no later than 60 days after the final payment. 
The time limit for a final written decision by the County Manager is 30 days. Procedures concerning 
contractual claims, disputes, administrative appeals and protests are contained in the Arlington County 
Purchasing Resolution. The Contractor must continue to work as scheduled pending a decision of the 
Project Officer, County Manager, County Board or a court of law. 
 
40. APPLICABLE LAW, FORUM, VENUE, AND JURISDICTION 
This Contract is governed in all respects by the laws of the Commonwealth of Virginia; and the jurisdiction, 
forum and venue for any litigation concerning the Contract or the Work is in the Circuit Court for Arlington 
County, Virginia, and in no other court.  
 
41. ARBITRATION 
No claim arising under or related to this Contract may be subject to arbitration. 
 
42. NONEXCLUSIVITY OF REMEDIES  
All remedies available to the County under this Contract are cumulative, and no remedy will be exclusive 
of any other at law or in equity. 
 
43. NO WAIVER 
The failure to exercise a right provided for in this Contract will not be a subsequent waiver of the same 
right or of any other right.  
 
44. SEVERABILITY 
The sections, paragraphs, clauses, sentences, and phrases of this Contract are severable; and if any 
section, paragraph, clause, sentence or phrase of this Contract is declared invalid by a court of competent 
jurisdiction, the rest of the Contract will remain in effect. 
 
45. ATTORNEY’S FEES 
In the event that the County prevails in any legal action or proceeding brought by the County to enforce 
any provision of this Contract, the Contractor will pay the County’s reasonable attorney’s fees and 
expenses. 

 
46. SURVIVAL OF TERMS 
In addition to any statement that a specific term or paragraph survives the expiration or termination of 
this Contract, the following sections also survive: INDEMNIFICATION; INTELLECTUAL PROPERTY 
INDEMNIFICATION; RELATION TO COUNTY; OWNERSHIP AND RETURN OF RECORDS; AUDIT; COPYRIGHT; 
DISPUTE RESOLUTION; APPLICABLE LAW AND JURISDICTION; ATTORNEY’S FEES, AND CONFIDENTIAL 
INFORMATION. 
 
47. HEADINGS 
The section headings in this Contract are inserted only for convenience and do not affect the substance 
of the Contract or limit the sections’ scope.  

 
48. AMBIGUITIES  
The parties and their counsel have participated fully in the drafting of this Agreement; and any rule that 
ambiguities are to be resolved against the drafting party does not apply. The language in this Agreement 
is to be interpreted as to its plain meaning and not strictly for or against any party.  
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49. NOTICES 
Unless otherwise provided in writing, all legal notices and other formal communications required by this 
Contract are deemed to have been given when either (a) delivered in person; (b) delivered by an agent, 
such as a delivery service; or (c) deposited in the United States mail, postage prepaid, certified or 
registered and addressed as follows: 

 
TO THE CONTRACTOR:  
Marcos Silva 
M & F Concrete, Inc. 
9515 Contractor’s Court, Ste. 100 
Manassas, VA 20109 
Email: Marcos@mfbuild.com 
 
TO THE COUNTY: 
 
Nabil (Bill) Bassatne, Project Officer  
Department of Engineering Services, Engineering       
2100 Clarendon Boulevard, Suite 813         
Arlington, Virginia 22201         
 
AND 
 
Sharon T. Lewis, LL.M, MPS, VCO, CPPB 
Purchasing Agent 
Arlington County, Virginia 
2100 Clarendon Boulevard, Suite 500 
Arlington, Virginia 22201 
 
TO COUNTY MANAGER’S OFFICE (FOR PROJECT CLAIMS): 
 
Mark Schwartz, County Manager 
Arlington County, Virginia 
2100 Clarendon Boulevard, Suite 318 
Arlington, Virginia 22201 
 

50. NON-DISCRIMINATION NOTICE 
Arlington County does not discriminate against faith-based organizations. 
 
51. INSURANCE, PAYMENT AND PERFORMANCE BONDS  
The Contractor shall maintain the required insurance coverage and payment and performance bonds as 
set forth in the Invitation to Bid through completion of the Contract, including all warranty and guarantee 
periods.  
 
52.   COUNTERPARTS 
This Agreement may be executed in one or more counterparts and all of such counterparts shall together 
constitute one and the same instrument. Original signatures transmitted and received via facsimile or 
other electronic transmission (e.g., PDF or similar format) are true and valid signatures for all purposes 
hereunder and shall be effective as delivery of a manually executed original counterpart.   
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WITNESS these signatures: 
 
 
THE COUNTY BOARD OF ARLINGTON    M & F CONCRETE, INC.  
COUNTY, VIRGINIA  
 
AUTHORIZED      AUTHORIZED 
SIGNATURE: ____________________ _______ SIGNATURE: ___________________ ______ 
 
NAME  TOMEKA D. PRICE    NAME            
TITLE:   PROCUREMENT OFFICER   TITLE:  _________________________________ 
 
DATE:  __________________________________ DATE:  _________________________________ 
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EXHIBIT A 
ARLINGTON COUNTY CONSTRUCTION GENERAL CONDITIONS 
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4. COPIES FURNISHED ....................................................................... Error! Bookmark not defined.20 
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9. SAMPLES ....................................................................................... Error! Bookmark not defined.22 
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11. MATERIALS AND EQUIPMENT LIST ............................................... Error! Bookmark not defined.22 
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D. MATERIALS AND WORKMANSHIP .................................................... Error! Bookmark not defined.30 

1.  MATERIALS FURNISHED BY THE CONTRACTOR ............................ Error! Bookmark not defined.30 
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A. INTRODUCTION TO TERMS 

1) The term "Agreement" means the completed and signed Form of Contract Agreement. 
 
2) The term “Award Date” means the date of execution of the Agreement by the Purchasing 

Agent.  
 
3)    The term “Business Day” shall refer to any day that the County is open for general business. 
  
4)   The term “Calendar Day” means any day of twenty-four hours measured from midnight to the 

next midnight. Included are weekends and holidays. When the term “Day” is used it shall be 
assumed to refer to a Calendar Day unless otherwise specified. 

 
5) The term “Change Order” means a written order to the Contractor, signed by the Project 

Officer and the Contractor, which authorizes a change in the Work, and/or adjustment to the 
Contract Amount and/or an adjustment to the Time for Completion. A Change Order once 
signed by all the parties is incorporated into and becomes part of the Contract. 

 
6) The term "Commencement Date" means the date on which the Time for Completion will 

commence for the Contractor to begin to perform his obligations under the Contract 
Documents as provided in the Notice to Proceed. 

 
7) The term “Construction Change Directive” means a written order issued by the County 

directing a change in the Work prior to agreement on adjustment, if any, in the Contract 
Amount or Contract Time, or both.   

 
8) The term "Contract Documents" means the Agreement and all the documents and Exhibits 

and/or Attachments identified therein which shall include the Drawings and the 
Specifications, and all modifications including amendments and subsequent Change Orders 
thereto properly incorporated in the Contract. 

 
9) The terms "County" and "Contractor" shall mean the respective parties to the Contract. They 

shall be treated throughout the Contract Documents as though each were of the singular 
number and masculine gender. Only one Contractor is recognized as a party to this Contract. 

 
10) The term “Critical Path Method or CPM” means a step-by-step project 

management technique for process planning that defines critical and non-critical tasks with 
the goal of preventing time-frame problems and process bottlenecks. An activity on the 
critical path cannot be started until its predecessor activity has been completed.is delayed 
then the entire project is delayed.     

 
11) The term “Delay” means an event or condition that results in a work activity starting or being 

completed later than originally planned. 
 
12) The term "Drawings" means all drawings pertaining to the Contract, including the Contract 

Drawings and Construction Notes which show and describe the locations, character, 
dimensions, and details of the Work to be performed under the contract. 
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13) The term “Final Acceptance” shall mean the date on which the County issues the final 
payment for the Work. 

 
14) The term “Final Completion” shall mean the condition when the County agrees that all the 

Work has been fully completed in accordance with the Contract Documents and is acceptable. 
The date of the Final Completion of the Work under the Contract is the date on which Final 
Completion is accomplished. 

 
15) The term “Float” shall represent the amount of time that a task in a project network or 

sequence can be delayed without causing a delay to: subsequent tasks ("free float") or project 
completion date ("total float").   Float shall belong to the County and shall be used for the 
successful completion of the Project within the Time for Completion.  

 
16)    The term “Notice to Proceed” shall mean a written notice issued by the County to the 

Contractor stating the Commencement Date.   The Notice to Proceed will specify the Time for 
Completion of the Contract. 

 
17)    The term “Project” means the entire proposed construction to be executed as stipulated in 

the Contract Documents 
 
18) The term "Project Officer" means the County Project Officer assigned by the Director of the 

County Department responsible for the project, or the Director’s designee. When a designee 
to act on behalf of the Project Officer is used by the County, the name of the designee and 
the duties and authority of such designee will be identified in the Contract Documents or in a 
written notice to the Contractor from the Project Officer responsible for the project. The 
designee may be a professional architect or engineer, or other person employed by the 
County to perform construction services administration, design services, or project oversight. 

 
19)    The term “Punch List” means unfinished items of the construction of the Project, which 

unfinished items of construction are minor or insubstantial details of construction, 
mechanical adjustment or decoration remaining to be performed, the non-completion of 
which would not materially affect use of the Project, and which are capable of being 
completed within the time specified for Final Completion after Substantial Completion has 
been achieved. 

 
20) The term “Request for Information” (RFI) means a request originated by the Contractor 

requesting clarification or additional information from the Project Officer and/or 
Architect/Engineer concerning information in the construction documents where the 
Contractor believes there is insufficient information or a conflict in the documents. RFI’s shall 
be submitted by the Contractor sufficiently in advance of the Work to provide time for 
assessment and response without delay of the Work.  Reponses to RFI’s shall not be construed 
as authorization for a Change Order. 

 
21) The term “Schedule of Values” means a listing of the Contractor’s total contract value by 

Construction Specifications Institute (CSI) divisions, including Division 1, Contractor’s General 
Conditions. 
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22) The term “Site” refers to that portion of the property on which the Work is to be performed 
or which has otherwise been set aside for use by the Contractor.   

 
23) The terms "Special Conditions" mean the written statements modifying or supplementing the 

Technical Specifications or General Conditions for requirements or conditions peculiar to the 
Contract.  

 
24) The term "Specifications" means and shall include the Technical Specifications, the Special 

Conditions and all written agreements and instructions pertaining to the performance of the 
Work. 

 
25) When used, the term “Stipulated Price Item” means and includes an item of Work, 

unanticipated or of unknown quantity at the time of issuance of the solicitation for a Bid and 
determined to be executed, based on the actual field conditions during the progress of Work 
under the Contract. The Unit Price for the “Stipulated Price Item”, as identified in the 
“Stipulated Price Items” section of the Bid Form, is predetermined by the County as the 
current reasonably workable rate for the Item inclusive of all necessary labor, equipment, 
materials, overheads (provision and installation), and the contractor’s profit. 

 
26) The term “Subcontractor” shall include only those having a direct contract with the 

Contractor, and it shall include those who furnish material worked to a special design 
according to the plans and specifications for this Work but shall not include those who merely 
furnish material not so worked. 

 
27) The term “Substantial Completion” shall mean the condition when the County agrees that the 

Work, or a specific portion thereof, is sufficiently complete, in accordance with the Contract 
Documents, so that it can be utilized by the County for the purposes for which it was intended.  
The date of Substantial Completion of the Work under the Contract is the milestone date on 
which Substantial Completion condition is accomplished.    

 
28) The term "Technical Specifications" means that part of the Contract Documents that describe 

the quality of materials, method of installation, standard of workmanship, and the 
administrative and procedural requirements for the performance of the Work under the 
contract. 

 
29) The term “Time for Completion” shall mean the time period set forth in the Agreement. 
 
30) The term "Work" shall mean the services performed under this Contract including, but not 

limited to, furnishing labor, and furnishing and installing materials and equipment required 
to complete the Project specified in the Contract Documents. 

 
B. DRAWINGS, SPECIFICATIONS, RELATED DATA AND RECORDS KEEPING 

1. INTENT OF THE DRAWINGS AND SPECIFICATIONS 

a. It is understood that, except as otherwise specifically stated in the Contract Documents, 
the Contractor shall provide and pay for all materials, labor, tools, equipment, water, 
water haulage, light power, transportation, superintendence, temporary construction of 
all kinds, and other services and facilities of every nature whatsoever that are necessary 
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to execute and deliver the Work, complete and usable within the scope of the Contract 
with all parts in working order, and all connections properly made. 

 
b. The general character and scope of the Work are illustrated by the Drawings and listed in 

the Specifications. Any additional drawings and or other instructions deemed necessary 
by the Project Officer or designee will be furnished to the Contractor when required for 
the Work and shall be incorporated into the Contract Documents. 

 
c. Where “as shown”, “as indicated”, “as detailed”, or words of similar import are used, it 

shall be understood that direction, requirements, permission, or review of Project Officer 
or designee is intended unless stated otherwise. As used herein, “provide” shall be 
understood to mean “provide complete in place”, that is, “furnish and install.” 

 
d. Unless otherwise specifically noted, the word "similar" where it occurs in the Drawings, 

shall be interpreted in its general sense and not as meaning identical, and all details shall 
be worked out in relation to their locations and their connection with other parts of the 
Work. 

 
e. Materials or work described in words which, so applied, have a well-known technical, 

construction industry, or trade meaning, shall be held to refer to the recognized technical 
or trade meaning. 

 
f. The Contract Documents are complementary, and what is called for by any one document 

shall be as binding as if called for by all documents. In case of conflicting variance between 
the Contract Documents, the Order of Precedence stated in the Agreement shall govern. 
Figured dimensions on the plans shall be used; drawings shall not be scaled. 

2. DISCREPANCIES AND ERRORS 

If the Contractor discovers any discrepancies between the Drawings and Specifications and 
the site conditions or any errors or omissions in the Drawings or Specifications, the Contractor 
shall at once, but in no event later than three calendar days after discovery of the discrepancy 
or error, report them in writing to the Project Officer or designee. If the Contractor proceeds 
with any work that may be affected by such discrepancies, errors, or omissions, after their 
discovery, but before a clarification is provided, such work shall be at the Contractor's risk and 
expense.  Issues affecting critical path activities shall be made known to the Project Officer or 
designee within one business day after discovery.   

 
3. DIFFERING SITE CONDITIONS 
 The Contractor shall immediately, and before the conditions are further disturbed, give notice 

to the Project Officer of subsurface or latent physical conditions at the site which differ 
materially from those indicated in this Contract, or previously unknown physical conditions 
discovered at the site of an unusual nature and which differ materially from those ordinarily 
expected to be encountered at the site.  Such notice shall be followed by a written notice 
provided within 48 hours of discovery. 

 
 The Project Officer will investigate the site conditions promptly after receiving the notice. If 

the conditions do materially differ to the extent that an increase or decrease would result in 
the Contractor's cost of the Work, or the time required for performing any part of the Work 
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under the contract, an equitable adjustment may be made under this clause and the Contract 
modified in writing accordingly. 

 
 No request by the Contractor for an adjustment to the Contract under this clause shall be 

allowed, unless the Contractor has given the written notice required.  If the Contractor 
proceeds with any work that may be affected by such differing site conditions before giving 
notice to the Project Officer as set forth herein, such work shall be at the Contractor’s sole 
risk and expense. 

 
 No request by the Contractor for an adjustment to the contract for differing site conditions 

shall be allowed if made after Final Payment under the Contract. 
  
4. COPIES FURNISHED 

Except as provided for otherwise, copies of the Drawings and Specifications reasonably 
necessary for the execution of the Work will be furnished to the Contractor.  One electronic 
copy of the Contract Drawings and Specifications will be provided by the Project Officer or 
designee to the Contractor. 

 
5. USE OF CADD FILES 
  The Contractor may request Electronic CADD files related to the Work or the Project.  The 

CADD files will be provided by the County only if the Contractor completes the Arlington 
County Electronic CADD Drawing Release Form, which form is then incorporated by reference 
into this Contract.  Use of CADD files is at the Contractor’s own risk and in no way alleviates 
Contractor’s responsibility for the Work to conform to the Plans and Specifications. 

6. DOCUMENTS ON THE JOBSITE 

  The Contractor shall keep on the site of the Project a copy of the Drawings and Specifications 
updated to include all authorized revisions and RFI responses and shall at all times give the 
County and its authorized representatives access thereto.   The Contractor shall mark up the 
Drawings on a daily basis in red.  The drawings shall be submitted to the County at Substantial 
Completion as the Record marked up set. 

7. OWNERSHIP OF DRAWINGS AND SPECIFICATIONS 

  All Drawings and Specifications and copies thereof furnished by the County are the property 
of the County and shall not be used on other projects. All copies of the Drawings and 
Specifications except the signed Contract sets shall be returned to the Project Officer or 
designee at Final Completion. 

 8.  SUBMITTALS 

a. The term "submittals", as used herein, shall include fabrications, erection and setting 
drawings, manufacturers' standard drawings, schedules, descriptive literature, 
catalogs, brochures, performance and test data, wiring and control diagrams, and other 
descriptive data pertaining to the materials and equipment as required to demonstrate 
compliance with the Contract requirements. 

 
b. Unless other specified in the Specifications the Contractor shall submit for the review 

of the Project Officer or designee a listing of all submittals required by the Specifications 
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or requested by the Project Officer or designee within fifteen (15) calendar days after 
receipt of the Notice to Proceed.  This listing shall include due dates for each required 
submittal, coordinated with the project schedule such that adequate time is allotted for 
review and potential resubmittals, fabrication and delivery without causing delay.  The 
Contractor bears all risk for delay associated with submittals not received in a timely 
manner.   

 
c. Submittals shall be submitted in such number of copies as established in the 

Specifications. Each submission shall be accompanied by a letter of transmittal, listing 
the contents of the submission and identifying each item by reference to specification 
section or drawing. All submittals shall be clearly labeled with the name of the project 
and such information as may be necessary to enable their complete review by the 
Project Officer or designee. Catalog plates and other similar material that cannot be so 
labeled conveniently shall be bound in suitable covers bearing the identifying data. 

 
d. Submittals shall be accompanied by all required certifications and other such 

supporting material and shall be submitted in sequence or groups that all related items 
can be checked together. When submittals cannot be checked because a submission is 
not complete, or because submittals on related items have not been received by the 
Project Officer or designee, then such submittals will be returned without action or will 
be held, not checked, until the missing material is received. Incomplete or defective 
submittals shall not be considered to have been submitted.  Failure to deliver submittals 
within the specified time will not be grounds for additional time or compensation.   

 
e. Submittals shall have been reviewed by the Contractor and coordinated with all other 

related or affected work before they are submitted for review and acceptance and shall 
bear the Contractor's certification that the Contractor has checked and approved them 
as complying with all relevant information in the Contract Documents. Submittals 
submitted without such certification and coordination will be returned to the 
Contractor without action and will not be considered as a formal submission. 

 
f. If shop drawings show variations from the Drawings and Specifications because of 

standard shop practice or other reasons, the Contractor shall make specific mention of 
such variation in the Contractor's letter of transmittal in order that, if acceptable, 
suitable action may be taken for proper adjustment; otherwise the Contractor will not 
be relieved of the responsibility for executing the work in accordance with the Drawings 
and Specifications even though shop drawings have been accepted. 

 
g. The Project Officer or designee shall review the shop drawings with reasonable 

promptness. Review and/or acceptance of shop drawings will be general for 
conformance with the design concept of the Project and compliance with the 
information given in the Contract Documents, and will not include quantities, detailed 
dimensions, nor adjustments of dimensions to actual field conditions. Acceptance shall 
not be construed as permitting any departure from Contract requirements, as 
authorization of any increase in price nor as relieving the Contractor of the 
responsibility for any error in details, dimensions or otherwise that may exist.  Review 
is not intended to relieve the contractor of full responsibility for the accuracy and 
completeness of the plans and calculations, or for the complete compliance with the 
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contract documents.  Contractor is solely responsible for the means and methods of the 
construction, including temporary items proposed for use. 

 
9. SAMPLES 

The Contractor shall submit to the Project Officer or designee, all samples required by the 
Specifications or requested by the Project Officer or designee. Samples shall be submitted in 
single units only, unless the Contractor desires additional units for the Contractor's own use. 
Each sample shall bear a label indicating what the material represented, the name of the 
producer and the title of the Project. Acceptance of a sample shall be only for conformance 
with the design concept of the Project and compliance with the information given in the 
Contract Documents, and only for the characteristics or use named in such acceptance. Such 
acceptance shall not be construed to change or modify any Contract requirements or the 
Contract Price. Materials and equipment incorporated in the Work shall match the accepted 
samples.  The Contractor shall be responsible for researching the availability of the specified 
product in the dimensions and colors specified at no additional cost to the County.  Failure of 
the Contractor to identify specified products that are not commercially produced within the 
time required for submittal transmittal in order to meet the project schedule shall not be 
entitled to additional time or compensation. 

 
10. TESTS   

  Any specified tests of materials and finished articles shall be made by bureaus, laboratories 
or agencies approved by the Project Officer or designee and the certified reports of such tests 
shall be submitted to the Project Officer or designee. All tests shall be in compliance with the 
Specifications. All costs in connection with the testing and test failures shall be borne by the 
Contractor. Failure of any material to pass the specified tests or any test performed by the 
Project Officer or designee, will be sufficient cause for refusal to consider, under this Contract, 
any further materials of the same brand or make of that material. Samples of various 
materials delivered on the site or in place may be taken by the Project Officer or designee for 
testing. Samples failing to meet the Contract requirements will automatically void previous 
acceptance of the items tested.  The Contractor will not be compensated for additional time 
and/or cost incurred in finding an acceptable replacement or the removal and replacement 
of the defective item. 

 
11. MATERIALS AND EQUIPMENT LIST 

a. Unless otherwise specified in the Specifications, within thirty (30) days of the 
Commencement Date the Contractor shall submit to the Project Officer or designee a 
complete list of materials and equipment proposed for use in connection with the 
Project. Partial lists submitted from time to time will not be considered unless 
specifically approved by the Project Officer or designee. 

 
b. After any material or piece of equipment has been approved through submittal process, 

no change in brand or make will be permitted unless satisfactory written evidence is 
presented to prove that the manufacturer cannot make scheduled delivery of the 
accepted material, or that material delivered has been rejected and the substitution of 
a suitable material is an urgent necessity, or that other conditions have become 
apparent which indicate that acceptance of such other material is in the best interest 
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of the County.  The Contractor is solely responsible for the cost and time required to 
obtain and install a suitable replacement.    

12.  STANDARDS, SUBSTITUTIONS 

a. Any material specified by reference to the number, symbol or title of a specific 
standard, such as a Commercial Standard, a Federal Specification, a Trade Association 
Standard, or other similar standard, shall comply with the requirements in the latest 
revision of the standards or specification and any amendment or supplement, except 
as limited to type, class or grade, or as modified in such reference. The standard 
referred to, except as modified in the Specifications, shall have full force and effect as 
though printed in the Specifications.  

   
b. Reference in the Specifications or on the Drawings to any article, device, product, 

material, fixture, form or type of construction by name, make or catalog number shall 
be interpreted as establishing a standard of quality and shall not be construed as 
eliminating from competition other products of equal or better quality by other 
approved manufacturers. Otherwise, applications for acceptance of substitutions for 
the specified items will be considered only upon request of the Contractor, not of 
individuals, trades or suppliers, and only for a specific purpose; no blanket acceptance 
will be granted. No acceptance of a substitution shall be valid unless it is in written form 
and signed by the Project Officer or designee.  

 
c. If any proposed substitution will affect a correlated function, adjacent construction or 

the work of other contractors, then the necessary changes and modifications to the 
affected work shall be considered as an essential part of the proposed substitution, to 
be accomplished by the Contractor without additional expense to the County or an 
extension of the contract time, if and when accepted. Detail drawings and other 
information necessary to show and explain the proposed modifications shall be 
submitted with the request for acceptance of the substitution.   

13.  SURVEYS AND CONTROLS 

  Unless otherwise specified, the Contractor shall establish all baselines for the location of the 
principal component parts of the Work, establish a suitable number of benchmarks adjacent 
to the Work, and develop all detail surveys necessary for construction by a professional land 
surveyor licensed in the Commonwealth of Virginia. The Contractor shall carefully preserve 
benchmarks, reference points and stakes, and in the case of destruction thereof by the 
Contractor or due to the Contractor's negligence or the negligence of any subcontractor or 
supplier, the Contractor shall be responsible for expense and damage resulting therefrom and 
shall be responsible for any mistakes that may be caused by the loss or disturbance of such 
benchmarks, reference points and stakes. The Contractor shall within 30 days of NTP perform 
a full site survey to verify all control points shown on the drawings against existing conditions 
within the site limits. Any discrepancies found during this effort shall be made known 
immediately to the Project Officer.  Failure to perform this survey and provide proof and 
acceptance of Project datum, control points, and existing benchmarks will not give rise to any 
extensions to contract time or amount. The cost of all necessary surveying services shall be 
considered incidental to the work and, unless otherwise specified, shall be included in the 
cost of the Work. 
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14.  RECORD DRAWINGS  

  Record drawings shall be the responsibility of the Contractor. The Contractor shall maintain 
and mark up one set of prints of the applicable Contract Drawings to portray record 
construction. The prints shall be neatly and clearly marked in red to show all variations 
between the Work actually provided and that indicated on the Contract Drawings, and all 
utilities encountered in the Work. All drafting shall conform to good drafting practice and shall 
include such supplementary notes, legends and details as may be necessary for legibility and 
clear portrayal of the record construction. These drawings shall be marked promptly upon 
any approved change to the Work or discovery of any undocumented utility or obstruction 
and shall be submitted to the Project Officer or designee in sufficient time to be approved no 
later than thirty (30) calendar days after the Substantial Completion Date. The final record 
drawings approved by the Project Officer or designee shall be submitted in paper copy and 
.pdf format electronic files prior to Final Completion.  Unless otherwise required under the 
Contract Documents, incorporation of red-lined changes into CADD format shall be the 
responsibility of the Architect and/or Engineer of Record, with the exception being any 
documents prepared by the Contractor in CADD, the record version of which shall also be 
provided to the County in CADD format by the Contractor.  Final payments will be held until 
the complete set of red-line drawings are submitted to and approved by the Project Officer. 

 
C. COUNTY, COUNTY PROJECT OFFICER, AND CONTRACTOR RELATIONS 

1. STATUS OF COUNTY PROJECT OFFICER OR DESIGNEE 

  The Project Officer or designee shall be the County's representative during the construction 
period. All Contractor instructions or requests shall be issued from or submitted through the 
Project Officer or designee.  The Project Officer or designee shall have authority to suspend 
the Work whenever such suspension may be necessary in the responsible opinion of the 
Project Officer or designee to ensure the proper execution of the Contract. The Project Officer 
or designee shall also have authority to reject all work and materials that do not conform to 
the Contract and to decide questions that arise in the execution of the Work. The County 
Project Officer or designee will, within a reasonable time, make decisions on all matters 
relating to the execution and progress of the Work. 

2. LIMITATION ON COUNTY’S RESPONSIBILITIES 

  The County shall not supervise, direct, or have control or authority over, nor be responsible 
for: The Contractor’s means, methods, techniques, sequences or procedures of construction; 
the safety precautions and programs related to safety, or the Contractor’s failure to perform 
or furnish the Work in accordance with the Contract Documents. 

3. DISPUTES 

a. All disputes or claims arising under this Contract or its interpretation, whether involving 
law or fact or both, or extra work, and all claims for alleged breach of Contract shall be 
submitted in writing to the Project Officer or designee as set forth in these General 
Conditions. Such claims must set forth in detail the amount of the claim and shall state 
the facts surrounding it in sufficient detail to identify it together with its character and 
scope. 

 
b. Claims denied by the Project Officer shall be processed in accordance with the 

procedures outlined in Sections 7-107, Contractual Disputes and 7-108, Legal Actions of 
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the Arlington County Purchasing Resolution and the Dispute Resolution paragraph in 
the Agreement.  

 
c. The Contractor shall not cause a delay in the work pending a decision of the Project 

Officer or designee, County Manager, County Board, or court, except by prior written 
approval of the Project Officer or designee. 

 
4. INSPECTION OF WORK 

The Project Officer or designee and representatives of any public authority having jurisdiction 
shall, at all times, have access to the Work while in progress. The Contractor shall provide 
suitable facilities for such access and for proper observation of the Work and shall conduct all 
special tests required by the Specifications, the Project Officer or designee's instructions, and 
any laws, ordinances or the regulations of any public authority applicable to the work. Nothing 
in this section shall abrogate or otherwise limits or relieves the Contractor’s independent duty 
to inspect the Work. 

5. INSPECTION OF MATERIALS 

  All articles, materials, and supplies purchased by the Contractor for the Work are subject to 
inspection upon delivery to the site and during manufacturing or fabrication The County 
reserves the right to return for full credit, at the risk and expense of the Contractor, all or part 
of the articles, materials, or supplies furnished contrary to Specifications and instructions. 
Nothing in this section shall abrogate or otherwise limit or relieve the Contractor’s 
independent duty to inspect materials. 

6. EXAMINATION OF COMPLETED WORK 

  If the Project Officer or designee requests it, the Contractor, at any time before acceptance 
of the Work, shall remove or uncover such portions of the finished work as may be directed. 
After examination, the Contractor shall restore said portions of the work to the standard 
required by the Specifications. Should the work thus exposed or examined prove acceptable, 
then the uncovering or removing, and the replacing of the covering or making good of the 
parts removed shall be paid for as extra work but should the work so exposed or examined 
prove unacceptable, then the uncovering, removing and replacing shall be at the Contractor's 
expense. 

 
7. RIGHT TO SUSPEND WORK 
 The County shall have the authority to suspend the Work, in whole or in part, for such periods 

and such reasons as the County may deem necessary or desirable. Any such suspension shall 
be in writing to the Contractor and the Contractor shall obey such order immediately and not 
resume the Work until so ordered in writing by the County. No such suspension of the Work 
shall be the basis for a claim by the Contractor for any increase in the Contract Amount 
provided that the suspension is for a reasonable time under the circumstances then existing. 
If the suspension of Work is caused by the County’s belief that non-conforming work is being 
installed, and subsequent investigation proves that the Work was non-conforming, the 
Contractor shall not be awarded additional time or costs. 
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8. RIGHT TO CARRY OUT THE WORK 
  If the Contractor defaults or neglects to carry out the Work in accordance with the Contract 

Documents and fails within a 10-day period after receipt of written notice from the County or 
such shorter time as may be reasonable under the circumstances, to commence and continue 
correction of such default or neglect with diligence and promptness, the County may, without 
prejudice to other remedies the County may have, correct such deficiencies. In such case an 
appropriate Change Order shall be issued deducting from payments then or thereafter due 
the Contractor the reasonable cost of correcting such deficiencies, including the County’s 
expenses, and any additional architect or engineering costs necessary by Contractor’s default, 
neglect or failure.  If payments then or thereafter due the Contractor are not sufficient to 
cover such amounts, the Contractor shall pay the difference to the County upon demand. 

9. CONTRACTOR MANAGEMENT PERSONNEL 

  The Contractor shall keep a competent superintendent and any necessary assistants on the 
Site at all times during progress of the Work and such persons shall be satisfactory to the 
Project Officer or designee. The superintendent or project manager shall not be changed 
except with the Project Officer or designee’s consent.  If the Project Officer determines that 
the superintendent or project manager is no longer satisfactory, then the superintendent or 
project manager must be replaced within 15 days of the Project Officer’s written notice with 
a replacement superintendent or project manager with equal or superior qualifications and 
subject to Project Officer approval. 

 
The superintendent and project manager shall represent the Contractor and all directions 
given to such persons shall be as binding as if given to the Contractor. The Contractor shall at 
all times enforce strict discipline and good order among the workers performing under this 
Contract and shall not employ on the Work any person not reasonably proficient in the Work 
assigned.  Persons permitted to perform Work under Contractor, or any subcontractor, or 
sub-subcontractor, shall meet all employment eligibility, safety training, security or 
drug/alcohol testing requirements required by law or by the County. Any person not 
complying with all such requirements shall be immediately removed from the Site. 

 

10. DRUG-FREE POLICY 
The Contractor is responsible for ensuring that the Site remains a drug-free site.  Contractor 
will require that employees undergo random drug/alcohol screening on a quarterly interval.  
Any employee who fails the test must be removed from the Site immediately.  Random 
screening shall be performed by a third party licensed to do so in the Commonwealth of 
Virginia.  The Contractor shall provide its random testing policy and schedule to the Project 
Officer within 30 days of Notice to Proceed.  The Contractor will include this provision in every 
subcontract relating to this Contract.  Any infraction by an employee of the Drug-Free policy 
shall be reported to the Project Officer within 24 hours.  

 

11. LANDS BY COUNTY 
  The County shall provide access to the lands shown on the Drawings upon which the Work 

under the Contract is to be performed and to be used for rights of way and for access. In case 
all the lands, rights-of-way or easements have not been obtained as herein contemplated 
before construction begins, then the Contractor shall begin its work on such lands and rights-
of-way that the County has acquired access to. No additional time or compensation shall be 
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awarded to the Contractor for modifying work location and sequence provided other 
locations are available for work. 

 
  Contractor shall verify the acquisition of all off-site easements and Rights-of-Way prior to the 

start of off-site construction.  Restore all off-site easements to the conditions existing prior to 
the start of work. 

12. LANDS BY CONTRACTOR 

  If the Contractor requires additional land or lands for temporary construction facilities and 
for storage of materials and equipment other than the areas available on the site or right-of-
way, or as otherwise furnished by the County, then the Contractor shall provide such other 
lands and access thereto entirely at the Contractor's own expense and without liability to the 
County. The Contractor shall not enter upon private property for any purpose without prior 
written permission of all of the persons and entities who own the property.  The Contractor 
shall provide copies of all agreements to the County and shall include language in the 
agreement indemnifying and holding the County harmless for any damages, repairs, 
restoration or fees associated with the use of the property.  Upon termination of the 
agreement, the Contractor shall provide to the County a fully executed release from the 
property owner.   

13.  PROTECTION OF WORK AND PROPERTY 

a. The Contractor shall continuously maintain and protect all of its Work from damage and 
shall protect the County's property from damage or loss arising in connection with this 
Contract until Substantial Completion.  After Substantial Completion, the maintenance 
or protection of any incomplete or remedial Work identified on the punch list that 
requires maintenance or protection in order to allow for the final completion and 
acceptance of such Work shall be the responsibility of the Contractor until Final 
Completion.  The Contractor shall make good any such damage or loss, except such as 
may be caused by agents or employees of the County.  Failure to adequately protect 
the Work shall not be grounds for additional compensation for any maintenance and/or 
repairs to such Work. 

 
b. The Contractor shall not place upon the Work, or any part thereof, any loads which are 

not consistent with the design strength of that portion of the Work. 
 
c. The Contractor shall be responsible for the preservation of all public and private 

property, trees, monuments, etc., along and adjacent to the street and/or right-of-way, 
and shall use every precaution to prevent damage to pipes, conduits and other 
underground structures, curbs, pavements, etc., except those to be removed or 
abandoned in place and shall protect carefully from disturbance or damage all 
monuments and property marks until an authorized agent has witnessed or otherwise 
referenced their location and shall not remove them until directed. Any damage which 
occurs by reason of the operations under this Contract, whether shown or not on the 
approved construction plans, shall be completely repaired or replaced to the County’s 
satisfaction by the Contractor at the Contractor's expense. 

 
d. Prior to commencing construction activity at the Site, the Contractor shall videotape 

the Site and an additional fifty (50) feet outside the perimeter of the Site. Contractor 
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shall submit a copy of high-resolution digital recording on a DVD or flash drive to the 
County.  The recording shall be stable, continuous, and contain all items within the 
limits of Work. Submission of the DVD to the County shall be a condition precedent to 
any obligation of the County to consider an Application for Payment. The DVD shall be 
the property of the County, and the County shall be permitted to reproduce such DVD’s 
and use the same for any purpose without limitation or claim of ownership or 
compensation from any party. Contractor shall incorporate the cost of the 
preconstruction survey in the bid amount or the unit prices of the bid items, as 
applicable. No additional payment will be made by the County. 

   
e. The Contractor shall shore, brace, underpin, secure, and protect, as may be necessary, 

all foundations and other parts of existing structures adjacent to, adjoining, and in the 
vicinity of the site that may be affected in any way by excavations or other operations 
connected with the work required under this Contract. The Contractor shall be 
responsible for giving any and all required notices to owners or occupants of any 
adjoining or adjacent property or other relevant parties before commencement of any 
work. Contractor shall provide all engineering (signed and sealed) for items listed in this 
section per the Specifications.  The Contractor shall indemnify and hold the County 
harmless from any damages on account of settlements or loss of all damages for which 
the County may become liable in consequence of such injury or damage to adjoining 
and adjacent structures and their premises. 

 
f. In an emergency affecting the safety of life or of the Work, or of adjoining property, the 

Contractor, without special instruction or authorization from the Project Officer or 
designee, or the County, is hereby permitted to act, at the Contractor's discretion, to 
prevent such threatened loss or injury, and the Contractor shall so act without appeal, 
if so instructed or authorized. 

14.  SEPARATE CONTRACTS 

a. The County reserves the right to let other contracts in connection with this Project. The 
Contractor shall afford other contractors’ reasonable access to the Project including 
storage of their materials and the execution of their work and shall properly connect 
and coordinate its work with the work of other such contractors. 

 
b. If any part of the Contractor's work depends, for proper execution or results, upon the 

work of any other contractor, the Contractor shall inspect and promptly report to the 
Project Officer or designee any defects in such work that renders it unsuitable for such 
proper execution and results. The Contractor's failure to so inspect and report shall 
constitute an acceptance of the other contractor's work as fit and proper for the 
reception of the Contractor's work, except as to defects which may develop in other 
contractor's work after its execution. 

 
c. If the Contractor or any of the Contractor's subcontractors or employees cause loss or 

damage to any separate contractor on the Work, the Contractor agrees to settle or 
make every effort to settle or compromise with such separate contractor. If such 
separate contractor sues the County on account of any loss so sustained, the County 
shall notify the Contractor, who shall indemnify and save the County harmless against 
any expense, claim or judgment arising therefrom, including reasonable attorney's fees. 
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d. In case of a dispute arising between two or more separate contractors engaged on 
adjacent work as to the respective rights of each under their respective contracts, the 
Project Officer shall determine the rights of the parties.   

15.  SUBCONTRACTS 

a. Unless otherwise specified, the Contractor shall, within fifteen (15) calendar days after 
the execution of the Contract by the County, provide to the Project Officer or designee, 
in writing, the names of all subcontractors proposed for the principal parts of the Work 
and for such others as requested by the Project Officer or designee, and shall not 
employ any subcontractors that the Project Officer or designee may object to as 
incompetent or unfit after an appropriate determination of the subcontractor's ability. 
No proposed subcontractor will be disapproved except for cause.   

 
b. The Contractor shall make no substitutions for any subcontractor previously 

selected/approved unless first submitted to the County for approval. 
 
c. The Contractor shall be as fully responsible to the County for the acts and omissions of 

the Contractor's subcontractors as the Contractor is for the acts and omissions of 
persons directly employed by the Contractor. 

 
d. The Contractor shall cause appropriate provisions to be inserted in all subcontracts 

relative to the Work to bind subcontractors to the Contractor by the terms of the 
General Conditions of the Contract, Special Provisions and other Contract Documents 
comprising the Contract insofar as such documents are applicable to the work of 
subcontractors. 

e. Nothing contained in the Contract shall be construed to create any contractual relation 
between any subcontractor and the County, nor shall it establish any obligation on the 
part of the County to pay to or see to the payment of any sums to any subcontractor.  
The County will not discuss, negotiate or otherwise engage in any contractual disputes 
with any subcontractor.   

 
f.  If requested by the County, the Contractor shall replace any subcontractor at no cost to 

the County within 30 days of the Project Officers written notice or as otherwise 
specified.  No additional time or compensation will be provided in the event a 
subcontractor is removed due to non-compliance of the requirements outlined within 
the Contract.   

16.  ELIMINATED ITEMS  

If any item(s) in the Contract are determined to be unnecessary for the proper completion of 
the Work contracted, the Project Officer or designee may, upon written notice to the 
Contractor, eliminate such item(s) from the Contract. Payment will not be made for such 
item(s) so eliminated; except that the Contractor will be compensated for the actual cost of 
any work performed and the net cost of materials purchased before the item(s) was 
eliminated from the Contract, including freight and tax costs, as evidenced by invoice. No 
additional compensation will be made for overhead or anticipated profit.  The County will 
receive the full unit price credit for work eliminated prior to production or installation. 
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17.  COUNTY ORDINANCES 

  The Contractor shall comply with all applicable County ordinances, including but not limited 
to: The Noise Control, Erosion & Sediment Control, Storm Water Management, and 
Chesapeake Bay Preservation ordinances (Chapters 15, 57, 60, and 61 of the County Code). 

 
D. MATERIALS AND WORKMANSHIP 

1.  MATERIALS FURNISHED BY THE CONTRACTOR 

Unless otherwise specified, all materials and equipment incorporated in the Work under the 
Contract shall be new. All work shall be accomplished by persons qualified in the respective 
trades. 

2.  IBC AND VUSBC REQUIREMENTS 

 The Contractor certifies that all material supplied or used under this Contract meets all 
current International Building Code (IBC) requirements and the requirements of the Virginia 
Uniform Statewide Building Code (VUSBC); and further certifies that, if the material delivered 
or used in the performance of the work is found to be deficient in any of the applicable state 
or national code requirements, all costs necessary to bring the material into compliance with 
the requirements shall be borne by the Contractor. The County shall be entitled to offset such 
costs against any sums owed by the County to the Contractor under this Contract. 

3.  ADA COMPLIANCE 

The Contractor shall ensure that all Work performed under this Agreement is completed in 
accordance with the Contract Documents, including Work intended to meet the accessibility 
requirements of the Americans with Disabilities Act (ADA). 

 
The Contractor is not required to ascertain whether the Contract Documents meet ADA 
design standards and guidelines. However, should the Contractor discover any non-
conformity with such requirements, the Contractor shall immediately inform the County and 
its design consultant, if applicable, to allow for corrective action. 

 
The Contractor shall defend and hold the County harmless from any expense or liability arising 
from the Contractor’s non-compliance in meeting its obligations herein. The Contractor shall 
be responsible for all costs related to permitting delays, redesign, corrective Work, and 
litigation relating to such non-compliance. 

4. MANUFACTURER'S DIRECTIONS 

  Manufactured articles, material, and equipment shall be applied, installed, connected, 
erected, used, cleaned, and conditioned in accordance with the manufacturer's directions as 
accepted by the Project Officer or designee, unless herein specified to the contrary. 

5. WARRANTY  

  All material provided to the County shall be fully guaranteed by the Contractor against 
manufacturing defects within the period of the manufacturer's standard warranty. Such 
defects shall be corrected by the Contractor at no expense to the County. The Contractor shall 
provide all manufacturers’ warranties to the Project Officer by the date of Final Completion.  
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  All Work is guaranteed by the Contractor against defects resulting from the use of inferior or 
faulty materials.  The Contractor warrants that the Work will conform to the requirements of 
the Contract Documents and will be free from defects or inferior or faulty workmanship, or 
work not in accordance with the Contract Documents for one (1) year from the date of 
Substantial Completion or as set forth in the Specifications of the work by the County in 
addition to and irrespective of any manufacturer's or supplier's warranty. 

 
  No date other than Substantial Completion or as set forth in the Specifications shall govern 

the effective date of the Warranty, unless that date is agreed upon by the County and the 
Contractor in advance and in a signed writing.  

 
  The Contractor shall promptly correct any defective work or materials after receipt of a 

written notice from the County to do so. If the Contractor fails to proceed promptly or use its 
best efforts and due diligence to complete such compliance as quickly as possible, the County 
may have the materials or work corrected and the Contractor and its Sureties shall be liable 
for all expenses and costs incurred by the County.  

 
  Nothing contained in this section shall be construed to establish a period of limitations with 

respect to other obligations the Contractor may have under this Contract.  

6. INSPECTION AND ACCEPTANCE OF MATERIALS 

  Inspection and acceptance by the County will be at the work site in Arlington County, Virginia 
and within ten (10) calendar days of delivery unless otherwise provided for in the Contract 
Documents. The County will not inspect, accept, or pay for any materials stored or delivered 
off-site by the Contractor, except as provided by the Payment for Stored Materials clause of 
these General Conditions and other requirements of the Contract Documents.  The County's 
right of inspection shall not be deemed to relieve the Contractor of its obligation to ensure 
that all articles, materials and supplies are consistent with Specifications and instructions and 
are fit for their intended use. The County reserves the right to conduct any tests or inspections 
it may deem appropriate before acceptance. The Contractor shall be responsible for 
maintaining all materials and supplies in the condition in which they were accepted until they 
are used in the work. 

 
The Contractor is to coordinate its work and request inspections in such a manner as to 
minimize the cost to the County without impacting the overall schedule of the Project within 
reason.  All costs associated with re-inspection shall be borne by the Contractor. 

7. CONTRACTOR'S TITLE TO MATERIALS 

  No materials or supplies for the work shall be purchased by the Contractor or any 
subcontractor subject to any chattel mortgage or under a conditional sale or other agreement 
by which an interest is retained by the seller. The Contractor warrants that it has good title 
to, and that it will require all subcontractors to warrant that they have good title to, all 
materials and supplies for which the Contractor invoices for payment.  The County may 
request proof of title or payment prior to acceptance of the Contractors invoice. 
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8. TITLE TO MATERIALS AND WORK COVERED BY PARTIAL PAYMENTS 
  All material and work covered by partial payments made by the County will become the 

property solely of the County at the time the partial payment is made. However, risk of loss 
or damage to all items shall be the responsibility of the Contractor until Final Acceptance by 
the County. This provision will not be construed as relieving the Contractor from having sole 
responsibility for all materials and work upon which payments have been made and for the 
restoration of any damaged work or replacement or repair at the County’s option of any 
damaged materials. This provision will not be construed as a waiver of the County’s right to 
require fulfillment of all terms of the Agreement, including full rights under the terms of the 
Warranty provisions of the Agreement, nor shall payment indicate acceptance of the 
materials or work. 

9. CONNECTING WORK 

  The Contractor shall do all cutting, patching, or digging of the Contractor's work that may be 
required to make its several parts come together properly and fit it to receive or be received 
by work of other contractors as shown upon or reasonably implied by the Drawings and 
Specifications for the completed Project and shall make good after them as the Project Officer 
or designee may direct. This work will be performed in a workmanlike manner utilizing proper 
care and equipment to achieve proper line and grade. The Contractor shall not endanger any 
work by cutting, patching, or digging, or otherwise, and shall not cut or alter the work of any 
other contract except with the prior written consent of the Project Officer or designee.  

10. REJECTED WORK AND MATERIALS 

a. Any of the Work or materials, goods, or equipment which do not conform to the 
requirements of the Contract Documents, or are not equal to samples accepted by the 
Project Officer or designee, or are in any way unsatisfactory or unsuited to the purpose 
for which they are intended, shall be rejected and replaced immediately so as not to 
cause delay to the Project or work by others. Any defective work, whether the result of 
poor workmanship, use of defective materials, damage through carelessness or any 
other cause, shall be removed and the work shall be re-executed by the Contractor at 
the Contractor’s expense. The fact that the Project Officer or designee may have 
previously overlooked such defective work shall not constitute acceptance of any part 
of it.  

 
b. If the Contractor fails to proceed at once with the replacement of rejected material 

and/or the correction of defective workmanship when notified to do so by the Project 
Officer or designee, the County may, by contract or otherwise, replace such material or 
correct such workmanship and charge the cost to the Contractor. This clause applies 
during the Contract and during any warranty or guarantee period. 

   
c. The Contractor shall be responsible for managing, addressing within a timely manner, 

and formally closing out all notices of non-compliance issued by the inspector of record, 
Arlington County Inspection Services, or the Design Team.  The Contractor shall be 
solely liable for any costs or time associated with the corrective action to address any 
notices of non-compliance.  The Contractor must work directly with the entity issuing 
the notice of non-compliance.   
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d.  If the Project Officer or designee deems it expedient not to require correction of work 
which has been damaged or not done in accordance with the Contract, an appropriate 
adjustment to the Contract Price may be made. 

 
11. PROHIBITION AGAINST ASBESTOS CONTAINING MATERIALS 

No goods or equipment provided to the County or construction material installed shall contain 
asbestos. If a Contractor or supplier provides or installs any goods, equipment, supplies, or 
materials that contain asbestos in violation of this prohibition, the Contractor shall be 
responsible for all costs related to the immediate removal and legal disposal of the goods, 
equipment or materials containing asbestos and replacement with County-approved 
alternate. The Contractor shall be responsible for all goods, equipment, supplies or materials 
installed or provided by any of its employees, agents or subcontractors in connection with the 
work under this contract. The Contractor shall also reimburse to the County all costs of such 
goods, equipment, supplies or materials installed if not corrected by the Contractor. 

E. LEGAL RESPONSIBILITY AND PUBLIC SAFETY 

1.  SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK 

 The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the 
nature and locations of the work of the Contract, and that it has investigated and satisfied 
itself as to the general and local conditions and factors which can affect the Work or its cost, 
including but not limited to: 

 
a. conditions bearing upon transportation, disposal, handling, and storage of 

materials; 
b. the availability of labor, water, electric power, and roads; 
c. uncertainties of weather, river stages, tides, or similar physical conditions at the 

site;  
d. the information and conditions of the ground; and  
e. the character of equipment and facilities needed before and during work 

performance. 
 

The Contractor, by executing the Contract, represents that it has reviewed and understands 
the Contract Documents and has notified the County of and obtained clarification of any 
discrepancies which have become apparent during the bidding period.  During the Contract, 
the Contractor must promptly notify the County in writing of any apparent errors, 
inconsistencies, omissions, ambiguities, construction impracticalities or code violations 
discovered as a result of the Contractor’s review of the Contract Documents including any 
differences between actual and indicated dimensions, locations and descriptions, and must 
give the County timely notice in writing of same and of any corrections, clarifications, 
additional Drawings or Specifications, or other information required to define the Work in 
greater detail or to permit the proper progress of the Work.  The Contractor must provide 
similar notice with respect to any variance between its review of the Site and physical data 
and Site conditions observed.  If the Contractor performs any Work involving an apparent 
error, inconsistency, ambiguity, construction impracticality, omission or code violation in the 
Contract Documents of which the Contractor is aware, or which could reasonably have been 
discovered, without prompt written notice to the County and request for correction, 
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clarification or additional information, as appropriate, the Contractor does so at its own risk 
and expense and all related claims are specifically waived.   
 
The Contractor also acknowledges that it has satisfied itself as to the character, quality, and 
quantity of surface and subsurface materials or obstacles to be encountered insofar as this 
information is reasonably ascertainable from an inspection of the site, including all 
exploratory work done by the County, as well as from the Drawings and Specifications made 
a part of this Contract.  Unless otherwise specified, all existing structures, materials and 
obstructions that interfere with the new construction shall be removed and disposed of as 
part of this Contract.  Any failure of the Contractor to take the actions described and 
acknowledged in this paragraph will not relieve the Contractor from responsibility for 
estimating properly the difficulty and cost of successfully performing the Work without 
additional expense to the County.  
 
The locations of existing utilities, including underground utilities, which may affect the Work, 
are indicated on the Drawings or in the Specifications insofar as their existence and location 
were known at the time of preparation of the drawings. However, nothing in these Drawings 
or Specifications shall be construed as a guarantee that such utilities are in the location 
indicated or that they actually exist, or that other utilities are not within the area of the 
operations. The Contractor shall make all necessary investigations to determine the existence 
and locations of such utilities. Should uncharted or incorrectly charted utilities be 
encountered during performance of the Work, notify the Project Officer or designee 
immediately for instructions.  The Contractor will be held responsible for any damage to and 
maintenance and protection of existing utilities and structures, of both public and private 
ownership. However, if it is determined that such existing utility lines or structures require 
relocation or reconstruction or any other work beyond normal protection, then such 
additional work will be ordered under the terms of the clause entitled “Changes in Work.”  At 
all times, cooperate with the County and utility companies to keep utility services and facilities 
in operation. 
  
The County assumes no responsibility for any conclusions or interpretations made by the 
Contractor based on the information made available by the County. The County assumes no 
responsibility for any understanding reached or representation made concerning conditions 
which can affect the Work by any of its officers or agents before the execution of this Contract, 
unless that understanding, or representation is expressly stated in this Contract. 

2. PUBLIC CONVENIENCE 

  The Contractor shall at all times so conduct its Work as to ensure the least possible 
obstruction to traffic (vehicular, bicycle and pedestrian) and inconvenience to the general 
public, County employees, and the residents in the vicinity of the Work. Traffic shall be 
maintained in accordance with the approved MOT plan. No road, street or sidewalk shall be 
closed to the public except with the permission of the Project Officer or designee and or 
proper governmental authority. Fire hydrants on or adjacent to the Work shall be kept 
accessible to firefighting equipment at all times. Temporary provisions shall be made by the 
Contractor and included in the cost of the Work to ensure the use of sidewalks, trails, and 
transit facilities compliant with all applicable ADA and other regulations, as well as the proper 
functioning of all gutters, drainage inlets, drainage ditches, and irrigation ditches, which shall 
not be obstructed except as approved by the Project Officer or designee.  
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3. SAFETY AND ACCIDENT PREVENTION 

  The Contractor shall comply with, and ensure that the Contractor's employees and 
subcontractors comply with, all current applicable local, state and federal policies, regulations 
and standards relating to safety and health, including, by way of illustration and not limitation, 
the U.S. Department of Labor’s Occupational Safety and Hazard Administration (OSHA) 
Construction Industry Regulations, the standards of the Virginia Occupational Safety and 
Health program of the Department of Labor and Industry for General Industry and for the 
Construction Industry, the Federal Environmental Protection Agency Standards and the 
applicable standards of the Virginia Department of Environmental Quality. 

 
 The Contractor shall provide, or cause to be provided, all technical expertise, qualified 

personnel, equipment, tools and material to safely accomplish the Work specified to be 
performed by the Contractor and subcontractor(s).  

 
 The Contractor shall identify to the County Project Officer at least one on-site person who is 

the Contractor's competent, qualified, and authorized safety officer on the worksite and who 
is, by training or experience, familiar with and trained in policies, regulations and standards 
applicable to the work being performed. The competent, qualified and authorized person 
must be capable of identifying existing and predictable hazards in the surroundings or working 
conditions which are unsanitary, hazardous or dangerous to employees, shall be capable of 
ensuring that applicable safety regulations are complied with, and shall have the authority 
and responsibility to take prompt corrective measures, which may include removal of the 
Contractor's personnel from the work site. 

  
 The Contractor shall provide to the County, within 7 days of issuance of the Notice to Proceed, 

a copy of the Contractor's written safety policies and safety procedures applicable to the 
scope of work. Failure to provide this information within may result in cancellation of the 
Contract.  

 
  The Contractor shall exercise proper precaution at all times for the protection of persons and 

property and shall be responsible for all injury to persons and damage to property either on 
or off the site, which occur as a result of the Contractor's prosecution of the Work.  

  
  The Contractor shall take or cause to be taken such additional safety and health measures as 

the County may determine to be reasonably necessary. Machinery, equipment, and all 
hazards shall be guarded in accordance with the safety provisions of the current version of 
"Manual of Accident Prevention" published by the Associated General Contractors of 
America, Inc., to the extent that such provisions are not in conflict with applicable local laws. 
The Contractor is directed to the "Rules and Regulations Governing Construction, Demolition 
and All Excavation" and adopted by the Safety Codes Commission of Virginia, 1966, or latest 
edition, covering requirements for shoring, bracing, and sheet piling of trench excavations. 

4. HAZARDOUS MATERIALS 

 Arlington County is subject to the Hazard Communication Standard, 29 CFR §1910.1200 
(Standard). The Contractor agrees that it will provide or cause to be provided Safety Data 
Sheets (SDS) required under the Standard for all hazardous materials supplied to the County 
or used in the performance of the work. Such SDS shall be delivered to the County no later 
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than the time of actual delivery of any hazardous materials to the County or use of such 
material in the performance of work under the Contract by the Contractor or its 
subcontractors, whichever occurs first. Container labeling meeting the requirements of the 
Standard shall be appropriately affixed to the shipping or internal containers. The County 
reserves the right to refuse shipments of hazardous materials not appropriately labeled, or 
when SDS have not been received prior to or at the time of receipt of the shipment for use by 
the County or for use by the Contractor in the performance of the Contract, or whenever the 
material is delivered in a manner inconsistent with any applicable law or regulation. Any 
expenses incurred due to the refusal or rejection of SDS are the responsibility of the 
Contractor. The Contractor shall comply with all federal, state, and local laws governing the 
storage, transportation, and use of toxic and hazardous materials.  The Contractor shall 
maintain onsite an up to date SDS binder for all material used and delivered to the Project.  
The County Project Officer or his designee shall be allowed access to the SDS book at all times.   

 
5. HAZARDOUS WASTE 

Hazardous Waste Generator/Hazardous Waste Disposal: The County Board of Arlington 
County, Virginia and the Contractor shall be listed as Co-generators. The Contractor shall 
assume all the duties pertaining to the Waste Generator, including signing the Waste 
Shipment Record ("WSR") and manifest. The Contractor shall supply the County Project 
Officer with the executed original Owner's Copy of the WSR, as required by applicable 
regulatory agencies within 35 days from the time the waste was accepted by the initial waste 
transporter, and prior to request for final payment. A separate WSR shall be submitted for 
each shipment to the disposal site. 

 
Delayed Waste Shipment Records: The Contractor shall report in writing to the EPA Region III 
office within 45 days if an executed copy of the WSR is not received from the operator of the 
disposal site. The report to the EPA regional office shall include a copy of the original WSR and 
a cover letter signed by the Contractor stating the efforts taken to locate the hazardous waste 
shipment and the results of those efforts. 

 
Temporary Hazardous Waste Storage Prohibited: The Contractor shall not temporarily store 
hazardous waste unless pre-approved by the County in writing. If so approved, hazardous 
waste stored off-site in a temporary facility shall be monitored and records shall be kept on 
the number of containers, size, and weight. The Contractor shall inform the County when the 
hazardous waste is to be transported to the final disposal site. The County has the right to 
inspect the temporary site at any time. The Contractor shall submit copies of all relevant 
manifests, Waste Shipment Record(s), and landfill receipts to the County Project Officer prior 
to the request for final payment. All paperwork shall be signed by the Contractor and disposal 
site operator as required. 

6.     ASBESTOS 

Whenever and wherever during the course of performing any work under this Contract the 
Contractor discovers the presence of asbestos or suspects that asbestos is present, the 
Contractor shall stop work immediately, secure the area, notify the County Project Officer 
immediately and await positive identification of the suspect material. During the downtime 
in such a case, the Contractor shall not disturb any surrounding surfaces but shall protect the 
area with suitable dust covers. Work shall not proceed without an Asbestos-Related Work 
Authorization executed by the County Asbestos Program Manager. 
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7. CROSSING UTILITIES 

 When construction crosses highways, railroads, streets, waterways, or utilities under the 
jurisdiction of State, County, City, or other public agency, public utility, or private entity, the 
Contractor shall secure written permission where necessary from the proper authority before 
executing such new construction.  A copy of such written permission must be filed with the 
County before any work is started. The Contractor shall be required to furnish a release from 
the proper authority before Final Acceptance of the Work. 

8. OVERHEAD HIGH VOLTAGE LINES SAFETY ACT 
 If any work required herein will be performed within ten feet of an overhead high voltage line, 

the provisions of Virginia Statute 59.1-406, et. seq., "Overhead High Voltage Line Safety Act" 
(Act) shall apply. The "person or contractor responsible for the work to be done", as that term 
is used in the Act, will be interpreted to mean the Contractor. The Contractor shall notify the 
owner or operator of the high voltage line in the manner prescribed in Section 59.1-411 of 
the Act in sufficient time prior to the time work is to be commenced to avoid any delays in 
the work. The County will not pay for lost time, profits, or permit any extension of the work 
for any delays caused by the failure of the Contractor to make such arrangements in a timely 
manner. All costs for the work shall be paid by the Contractor. The County shall reimburse the 
Contractor for the actual reasonable cost paid to the owner or operator of the high voltage 
line by the Contractor on presentation to the County by the Contractor of original invoices 
from the owner or operator of the high voltage line in the same manner as for other 
Contractor invoices submitted for work performed. Retention, if applicable to the Contract, 
shall not be withheld from the payment to the Contractor by the County for this work. No 
processing, administrative, or other charges above the actual amount charged by the owner 
or operator of the high voltage line shall be paid to the Contractor by the County. 

9. SANITARY PROVISIONS 

  The Contractor shall provide and maintain such sanitary accommodations for the use of the 
Contractor's employees and those of its subcontractors as may be necessary to comply with 
the requirements and regulations of OSHA and of the local and State departments of health.  

10. SITE CLEAN-UP AND WASTE DISPOSAL 

 The Contractor shall frequently remove and properly dispose of all refuse, rubbish, scrap 
materials, and debris from the site resulting from the Contractor's operations during the 
performance of this contract.  The Contractor shall ensure the work site presents a neat and 
orderly appearance at all times.  The Contractor shall isolate any and all dumpsters, trash cans 
and recycling bins provided for the Project from public use until Final Acceptance. 

 
 Unless otherwise stated, the Contract Amount and any unit prices shall include all costs and 

fees for removal and disposal of all waste and debris, whether disposed of at a County site or 
at any other location. 

 
 The Contractor shall remove all surplus material, false work, temporary structures including 

foundations thereof, and debris resulting from the Contractor's operations at work 
completion and before Final Acceptance. The County shall reserve the right to remove the 
surplus material, false work, temporary structures including foundations and debris. The 
County will restore the site to a neat, orderly condition if the Contractor fails to do so.  The 
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County shall be entitled to offset such cost against any sums owed by the County to the 
Contractor under this Contract. 

11.  STORMWATER POLLUTION PREVENTION PLAN (SWPPP) 

  When the Project includes an approved SWPPP, the Contractor shall strictly abide by this plan 
which includes:  A Pollution Prevention (P2) Plan, an Erosion and Sediment Control (E&S) Plan, 
and a Stormwater Management Plan.  If the Contractor proposes to deviate from this 
approved plan, it shall be the Contractor’s responsibility to coordinate and obtain approval 
from the County Project Officer prior to implementing any changes.   

 
  No separate payment shall be made by the County for SWPPP implementation, with the 

exception of E&S items as specified on the E&S plans or listed as pay items.  The Contractor 
shall not be entitled to any additional payment for changes to the SWPPP which are the result 
of the Contractor’s work schedule or resource allocation, weather delays, or other factors not 
controlled by the County.   

F. PROGRESS AND COMPLETION OF THE WORK 

1. NOTICE TO PROCEED 

  The Contractor shall be given written Notice to Proceed with the Work.  Such Notice to 
Proceed shall state the date on which the Work is to be commenced, and every calendar day 
thereafter shall be counted in computing the actual Time for Completion. 

2. TIME FOR COMPLETION 

  It is hereby understood and mutually agreed by and between the Contractor and the County 
that the Commencement Date, the rate of progress, and the Time for Completion of the Work 
to be done hereunder are essential conditions of the Contract. The Contractor agrees that the 
Work shall be started promptly upon receipt of a written Notice to Proceed in accordance 
with the accepted schedule. The Work shall be prosecuted regularly, diligently, and 
uninterruptedly at a rate of progress that will ensure full completion of the Project within the 
Time for Completion specified in the Contract Documents. 

3. SCHEDULE OF COMPLETION 

 Unless otherwise specified, the Contractor shall within 10 business days after the Award Date, 
or prior to the pre-construction meeting, whichever occurs first, submit schedules which show 
the order in which the Contractor proposes to carry on the Work, with dates for starting and 
completing the various activities of the Work. The Contractor shall submit an updated 
schedule monthly with the request for partial payment. Review and acceptance by the County 
of the Contractor’s schedule of completion shall in no way relieve the Contractor of its 
responsibility to complete the Work within the contract time.   If the Work falls behind the 
schedule, the County may require the Contractor to prepare and submit, at no extra cost to 
the County, a recovery schedule indicating by what means the Contractor intends to regain 
compliance with the schedule.  The recovery schedule must be submitted to the County for 
review by the date indicated in the County’s written demand. 
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4. CONDITIONS FOR COMPLETION 
a.  SUBSTANTIAL COMPLETION: The Work will be considered Substantially Complete when 

all of the following conditions have been met and accepted by the Project Officer, and 
a Certificate of Substantial Completion has been issued: 

 
1. The Contractor has provided formal notice that the Work is substantially 

complete, and the Project Officer has agreed that the condition of the Work 
warrants a Substantial Completion inspection;  

 
2. The Contractor has provided a Punch List and that list has been reviewed and 

approved by the Project Officer.  Failure to include an item on the Punch List does 
not alter the responsibility of the Contractor to complete all Work in accordance 
with the Contract Documents; 

 
3. Final test reports as required by the Contract and certificates of inspection and 

approval required for use and occupancy; 
 
4. Fire Marshal’s report, if applicable; 
 
5.  Approval forms and transfer documents for all utilities; 
 
6. All life safety systems, including fire alarms, visual and audios alarms, fire 

detectors and fire alarm annunciator system, sprinkler systems, and all 
mechanical and electrical systems are complete and working in an automatic 
mode, and the County has been adequately trained in the operation of the 
systems; 

 
7. The HVAC system Testing and Balancing Report and build air quality test results 

as required for LEED certification have been accepted by the Project Officer; 
 
8. Operation and Maintenance Manuals have been submitted for review;  
 
9. All documents and verification of training required in accordance with any 

Commissioning Plan; 
 
10. Mark-ups of construction drawings showing the Record or “Record” condition 

have been submitted for review and approval by the Project Officer;  
 
12. Entrances and egress pathways have been constructed and can remain clear of 

construction activities;  
 
13. A Certificate of Occupancy has been issued for the space by the County’s 

Inspection Services Division; 
 
14. All Commissioning has performed and completed to the satisfaction of the Project 

Officer; and  
 
15. Schedule to complete the Punch List and value of Work not yet complete.  
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b. Upon the Contractor providing notice that the Work is substantially complete, the 
Project Officer or designee will invite all relevant parties to perform an inspection of the 
Work, and any noted deficiencies or incomplete items not indicated on the Contractor’s 
punch list will be added.  All punch list items, whether generated by the Contractor or 
any other party on behalf of the County, shall be completed within thirty (30) days of 
the date of Substantial Completion, unless otherwise agreed to by the County due to 
seasonal or other extenuating circumstances. 

 
c.  FINAL COMPLETION: The Work will be considered Finally Complete when all of the 

following conditions have been met and accepted and a Final Completion Notice has 
been issued by the Project Officer: 

 
1. The Contractor has provided formal notice that the Work is complete, and the 

Project Officer has agreed that the condition of the Work warrants a Final 
Completion inspection; 

 
2. All construction deficiencies and punch list items have been closed and all 

construction deficiencies corrected and accepted by the Project Officer; 
 
3. All spare parts and attic stock have been delivered, stored in an orderly manner 

in a space designated by the Project Officer and a complete inventory list has 
been verified and accepted by the Project Officer; 

 
4. All warranties and manufacturer certificates and contact information for parties 

providing warranties have been delivered and accepted by the Project Officer; 
 
5. All final Operating and Maintenance manuals have been delivered and approved 

and accepted by the Project Officer; 
 
6. All final Record Drawings in .pdf format on a CD delivered and accepted by the 

Project Officer; 
 
7. All commissioning has been completed and any open construction items in the 

commissioning agent’s report have be closed and accepted by the Project Officer; 
and 

 
8. All LEED documents and submittals, if applicable, to be provided by the 

Contractor or sub-contractors have been submitted and accepted by the Project 
Officer. 

5. USE OF COMPLETED PORTIONS 

The County shall have the right to take possession of and use any completed or partially 
completed portions of the Work, notwithstanding that the time for completing the entire 
Work or such portions may not have expired; but taking such possession and use shall not be 
deemed an acceptance of any work not done in accordance with the Contract Documents. If 
the Contractor claims that such prior use increases the cost or delays, the completion of 
remaining work, or causes refinishing of completed work, the Contractor may submit a claim 
for compensation or extension of time, or both.  
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G. MEASUREMENT AND PAYMENT 

1. PAYMENTS TO CONTRACTOR 

  The County will make partial payments, less retainage, to the Contractor monthly on the basis 
of the Contractor’s written estimate of the work performed during the preceding calendar 
month as approved by the Project Officer or designee.  

 
  The Contractor’s application for payment shall indicate the amount of work completed to date 

in a format consistent with the accepted bid and as indicated below: 
 

a. Lump Sum: For lump sum contracts, the Contractor shall provide to the Project Officer 
a Schedule of Values, and the application for payment will reflect the Schedule of Values 
and the amount of work completed in those units. 

 
For contracts that include multiple lump sum line items, the application for payment 
shall reflect the percentage of work completed for each lump sum item.  If requested 
by the Project Officer, the Contractor shall provide a Schedule of Values for each lump 
sum line item in the contract. 

 
b. Unit Price: The schedule of unit prices in the accepted bid shall be used as the basis for 

preparing the estimates, and each partial payment shall represent the total value of all 
units of work completed, computed at the unit prices stated in the Contract, less the 
aggregate of previous payments. 

 
 At the discretion of the Project Officer, payments may alternatively be based on actual 

quantities and site measurements taken in the field by County staff using the Contract 
Unit Prices. 

 
If Stipulated Price Items are included in the contract, Work on such Stipulated Price 
Items shall be carried out only upon written order by the Project Officer. The payment 
for a Stipulated Price Item shall be made by the County to the Contractor at the related 
unit price specified in the ‘Stipulated Price Items’ section of the Bid Form on the same 
basis as the payment for any other regular Bid Item.  

 
In addition to the amount of work completed to date, the application for payment shall 
indicate the aggregate of all previous payments for each line item, the retainage previously 
withheld, and the total payment requested this period. 

 
 The Contractor’s application for payment will not be reviewed or processed unless an updated 

schedule is attached. The pay application shall also contain a certification by the Contractor 
that due and payable amounts have been paid by the Contractor, including payments to 
subcontractors, for work which previous payment was received by the Contractor from the 
County. 

 

2. PAYMENT FOR STORED MATERIALS 
 When requested in writing by the Contractor, payment allowances may be made for material 

secured for use on the Project and secured at the project site. Such payments will only be 
made for materials scheduled for incorporation into the work within sixty (60) days. 
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 Payment for materials stored offsite may be considered at the discretion of the Project 
Officer.  Any such request shall be made in writing, and the Contractor shall provide 
photographs of materials stored offsite, bills of sale, and proof of insurance on the premises 
at which off-site materials are stored with the application for payment.  Payment for stored 
materials may also be subject to additional requirements contained elsewhere in the Contract 
Documents. 

3. PAYMENTS WITHHELD 

 The Project Officer or designee may withhold or, on account of subsequently discovered 
evidence, nullify the whole or a part of any certificate for payment to the extent necessary to 
protect the County from loss on account of defective work not remedied or withhold payment 
for violation of any contract term or condition not remedied after sufficient notice given to 
the Contractor. 

 
 Any such withholding shall not result in any liability to the Contractor for damages. 

4. COUNTY ORDERED CHANGES IN WORK 

 The County, without invalidating the Contract, may order extra Work or make changes by 
addition, deletion or revision in the Work, with the total Contract Amount being adjusted 
accordingly if applicable. Any change that will increase the Contract Amount more than 10% 
will require notice to sureties and require that Performance and Payment Bonds be increased 
by the Contractor. The increased Performance and Payment Bonds must be sent to the 
County’s Office of the Purchasing Agent within 15 calendar days of the County’s approval of 
such change. All such work shall be executed under the conditions of the original Contract, 
except that modification of the Time for Completion caused thereby shall be made at the time 
of approving such change. 

 
a. The Project Officer or designee shall have authority to make minor changes in the Work 

by verbal order when such changes do not involve extra cost and are not inconsistent 
with the purpose of the Project. Otherwise, except in an emergency endangering life or 
property, no extra Work or change shall be made unless in pursuance of a written 
Construction Change Directive or Change Order and no claim for an addition to the 
Contract Amount or Contract Time shall be valid unless so ordered. 

 
b. The Contractor shall review any County requested or directed change and shall respond 

in writing within 14 days after receipt of the proposed change stating the effect of the 
proposed change upon Contractor’s work, including any increase or decrease in 
Contract time and price.  The Contractor shall furnish the County an itemized 
breakdown of the quantities and prices used in computing the proposed change. The 
Contractor shall also furnish any sketches, drawings, and or pictures to properly explain 
the change or impact to the Project Officer.  It is the sole responsibility of the Contractor 
to provide adequate change order backup to satisfy the Project Officer. 

 
c. The value of any such extra work or change shall be proposed by the Contractor in one 

or more of the following ways: (a) by estimate in a lump sum; (b) by cost and fixed fee; 
(c) by unit price additions or deletions of quantities stated in the unit price contract; or 
(d) by any other method permitted under the Arlington County Purchasing Resolution. 
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The Project Officer will determine the method appropriate based on the nature of the 
changes. 

 
d. If none of the aforementioned methods is agreed upon the Contractor shall proceed 

with the work without delay under force account, provided the Contractor receives a 
Construction Change Directive.  In such case, the Contractor shall keep and present in 
such form as the Project Officer or designee may direct, a correct account of the cost, 
together with vouchers. The Project Officer or designee shall be permitted to verify such 
records on a daily basis and may require such additional records as are necessary to 
determine the cost of the change to the Work. The Project Officer or designee shall 
certify to the amount due to the Contractor, including a reasonable lump sum allowance 
for overhead and profit. A complete accounting of the extra cost shall be made within 
14 days after completion of the work involved in the claim.  Refer to Paragraph G.5, 
Force Account Work, below for a description of allowable costs when work is performed 
under force account. 

 
 e. A cost proposal for a change in the Work shall provide a complete breakdown itemizing 

the estimated quantities and costs of labor, materials, and equipment (base cost) 
required in addition to any markup used. The allowable percentage markups for 
overhead and profit for a non-force account change to the Work performed by the 
Contractor’s own forces or performed by the Subcontractor shall be negotiated based 
on the nature, size, and complexity of the Work involved but shall not exceed the 
percentages for each category listed below. 

 
1) Subcontractor’s markup for overhead and profit for the work it performs in a 

change to the Work shall be a maximum of fifteen (15%). 
 

2) Contractor’s markup for overhead and profit on the Subcontractor’s base cost 
in a change to the Work shall be a maximum of ten percent (10%). 

 
3) Contractor’s markup for overhead and profit (including bonds and insurance) 

for work it performs in a change to the Work shall be a maximum of fifteen 
percent 15%. 

 
4) The markup for overhead and profit of a sub-subcontractor at any tier on a 

change to the Work it performs shall be a maximum of fifteen percent (15%). 
The Contractor and all intervening tiers of subcontractors’ markup on such sub-
subcontractor’s base cost in the change to the Work shall not exceed a total of 
ten percent (10%). 

 
f. Base Cost is defined as the total of labor, material, and equipment costs, it does not 

include markup for overhead and profit. The labor costs include only the costs of 
employees directly constructing or installing the change in the Work and exclude the 
costs of employees coordinating or managing the work.  

 
g. The allowable percentage markups for overhead and profit stated above shall 

compensate the Contractor, subcontractor, and sub-subcontractor for all other costs 
associated with or relating to the change to the Work including by way of illustration 
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and not limitation, general conditions, supervision, field engineering, coordination, 
insurance, bond(s), use of small tools, incidental job costs, and all other general and 
administrative home and field office expenses.  

  
h.  Allowable costs for changes in the Work shall not include home office expenses 

including payroll costs for the Contractor’s officers, executives, administrators, project 
managers, estimators, clerks’ timekeepers, and other administrative personnel 
employed by the Contractor, whether at the Site or in the Contractor’s principal or 
branch office for general administration of the Work. These costs are deemed overhead 
included in the percentage markups in Subsection (e) above. 

 
i. If the change to the Work also changes the Time for Completion by adding days to 

perform the Work, an itemized accounting of the following Site direct overhead 
expenses for the change to the time may be considered as allowable costs for 
compensation in addition to the base cost indicated above:  

 
1) site superintendent’s pro-rata salary 
2) temporary site office trailer expense 
3) temporary site utilities including basic telephone service, electricity, heat, water, 

and sanitary/toilet facilities.  
 

All other direct and indirect overhead expenses are considered covered by and included 
in Subsection (e) markups above.  In no case shall subcontractor extended overhead be 
submitted or considered.  The County does not have a direct contractual relationship 
with any subcontractor or supplier and therefore will not direct, discuss or negotiate 
with subcontractors employed by the Contractor.  

 
j. If Contractor requests an extension to the Time for Completion due to changes in the 

Work it must provide to the Project Officer adequate documentation substantiating its 
entitlement for the time extension. The documentation must demonstrate an 
anticipated actual increase in the time required to complete the Work beyond that 
allowed by the Contract as adjusted by prior changes to the Work, not just an increase 
or decrease in the time needed to complete a portion of the total Work. In the event a 
Critical Path Method (CPM) schedule is required by the Contract, no extension to the 
Time for Completion shall be granted unless the additional or change to the Work 
increases the length of the critical path beyond the Time for Completion as 
demonstrated on the approved CPM schedule or bar chart schedule.  Any Float belongs 
to Arlington County. A written statement in addition to a CPM analysis shall be prepared 
explaining how no other sequence of work activities could have been performed to 
decrease the impact or eliminate the impact altogether.  If requested by the Project 
Officer, the Contractor must provide alternate documentation detailing the claim to the 
County’s satisfaction. 

5. FORCE ACCOUNT WORK 

A Force Account may be used at the County’s discretion and only when either 1) agreement 
on the valuation of a change cannot be made using the methods described in the preceding 
paragraph, County Ordered Changes in the Work, or 2) the County cannot firmly establish an 
applicable and acceptable estimate for the cost of the work because the level of effort 

DocuSign Envelope ID: 98128BB2-D169-4F9B-9B28-6032C599199E



ITB No. 20-250-ITB   Page 46 

necessary to perform and complete the work cannot be reasonably estimated or anticipated 
but can only be determined by performing the work. Because of the significant burden on the 
County to monitor and control the work, Force Account work is not a preferred method, and 
it shall be the responsibility of the Contractor to provide all necessary documentation and 
justification of costs. The rates for labor, equipment and materials to be used in cases of work 
performed on a force account basis will be compensated as documented below. No costs 
other than those explicitly listed below shall be allowed:  

 
a. Labor: Before any Force Account work begins, the Contractor shall submit for approval 

to the Project Officer the proposed hourly rates and associated labor costs (benefits 
and payroll burden) for all laborers and forepersons to be engaged in the work. The 
number of laborers and forepersons engaged in the work will be subject to regulation 
by the Project Officer and shall not exceed the number that the Project officer deems 
most practical and economical for the work. For all labor and forepersons in direct 
charge of the force account work, excluding general superintendence, compensation 
will be as follows: 

 
1) Certified Pay Rate: The Contractor will receive the actual rate of wage or scale as 

set forth in his most recent payroll for each classification of laborers, and 
forepersons who are in direct charge of the specific operation. The time allowed 
for payment will be the number of hours such workers are actually engaged in 
the work. If overtime work is authorized by the County, payment will be at the 
normal overtime rate set forth in the Contractor’s most recent payroll.  

 
2) Benefits: The Contractor will be entitled to receive the actual cost for any fringe 

benefits that are regularly provided to the classes of laborers and forepersons 
engaged in the work and that are not included in the certified pay rate. 

 
3) Payroll Burden: The Contractor will be entitled to receive the actual cost for all 

costs associated with required payroll taxes and payroll benefits not covered in 
2) above, including: 

• Social Security Tax 

• Medicare Tax 

• Unemployment Tax 

• Worker’s Compensation Insurance 

• Contractor’s Public Liability Insurance 

• Contractor’s Property Damage Liability Insurance 
 

4) If the Contractor is unable to provide the necessary documentation for Benefits 
and Payroll Burden as identified above, the Contractor will be entitled to an 
additive of 20% of the Certified Hourly Pay Rate as full and final compensation for 
Benefits and Payroll Burdens. 
 

5) Overhead and Profit: The Contractor will be entitled to an additive of 10% on all 
properly documented and approved costs established in paragraphs 1), 2), 3), and 
4) above for all administrative, overhead, and profit associated with labor costs. 
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6) Subsistence and lodging allowances may be allowed by the Project Officer at the 
actual and documented costs for lodging and meals if the following conditions are 
met and the applicable rates and authorization for such costs are established 
prior to beginning the work. No additives for overhead, administrative, profit, or 
any other costs will be permitted for subsistence and lodging.  
 

i. The specific Force Account work is outside the scope of the original contract, 
requires mobilization of a separate crew not intended to be used on the 
original contract, and the Contractor’s base location is more than 50 miles 
from the work site, or 
 

ii. Forces which have been working on the Contract will be used for the Force 
Account work and have been routinely staying overnight during the life of the 
Project, and the Force Account Work will warrant an extension of the contract 
time, and the distance from the Contractor’s base location to the work site is 
more than 50 miles 
 

b. Materials: The Contractor will receive the actual cost of materials accepted by the 
Project Officer that are delivered and used for the work including taxes, transportation, 
and handling charges paid by the Contractor, not including labor and equipment rentals 
as herein set forth, to which 15 percent (15%) of the cost will be added for 
administration and profit. The Contractor shall make every reasonable effort to take 
advantage of trade discounts offered by material suppliers. Any discount received shall 
pass through to the County. Salvageable temporary construction materials will be 
retained by the County, or their appropriate salvage value shall be credited to the 
County, at the County’s discretion. 
 

c. Equipment: For all equipment other than small tools, the Contractor will be entitled to 
rental rates as established herein and agreed to in writing before the work is begun. 
Transportation costs directly attributable to Force Account work will be as stated below. 
Small tools will be considered any equipment which has a new cost of $1000 or less and 
will not be eligible for any compensation. The Contractor shall provide the Project 
Officer a list of all equipment to be used in the work. For each piece of equipment, the 
list shall include the serial number; date of manufacture; location from which 
equipment will be transported; and, for rental equipment, the rental rate and name of 
the company from which it is rented. The number and types of equipment engaged in 
the work will be subject to regulation by the Project Officer as deemed to be the most 
practical and economical for the work. No compensation will be allowed for equipment 
which is inoperable due to mechanical failure. Compensation for equipment shall be as 
follows: 
 
1) Hourly Base Equipment Rental Rates (Owned Equipment) – For equipment 

authorized for use in the Force Account work that is owned by the Contractor, 
the Contractor shall be entitled to an Hourly Base Rental Rate as detailed in the 
following paragraphs. The Hourly Base Rental Rate for Contractor owned 
equipment will not exceed 1/176 of the monthly rates of the schedule shown in 
the Rental Rate Blue Book modified in accordance with the Rental Rate Blue Book 
rate adjustment tables that are current at the time the force account is 
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authorized. The rates for equipment not listed in the Rental Rate Blue Book 
schedule shall not exceed the hourly rate being paid for such equipment by the 
Contractor at the time of the force account authorization. In the absence of such 
rates, prevailing rates being paid in the area where the authorized work is to be 
performed shall be used. 

 
2) Hourly Base Equipment Rental Rates (Rented Equipment) – If the Contractor does 

not possess or have readily available equipment necessary for performing the 
force account work and such equipment is rented from a source other than a 
company that is an affiliate of the Contractor, payment will be based on actual 
invoice rates when the rates are reasonably in line with established rental rates 
for the equipment in question and are approved by the Project Officer. 

 
3) Hourly Operating Rates – Hourly Operating Rates shall be as established in the 

Blue Book estimated operating cost per hour. This operating cost will be full 
compensation for fuel, lubricants, repairs, servicing (greasing, fueling, and oiling), 
small tools, and any and all incidentals. If rental rates for the equipment being 
used in the work are not listed in the Blue Book or otherwise readily available, 
the Hourly Operating Cost will be 15% of the established Hourly Base Rental Rate. 
If invoices for Rental Equipment include the furnishing of fuel, lubricants, repair, 
and servicing, then the Contractor will not be entitled to any Hourly Operating 
costs for that equipment. 

 
4) Equipment Usage - Equipment usage will be measured by time in hours of actual 

time engaged in the performance of the work. The Contractor shall be entitled to 
the applicable Hourly Base Equipment Rental Rate and Hourly Operating Rate for 
all approved Equipment Usage. 

 
5) Equipment Standby – Standby time is defined as the period of time equipment 

authorized for Force Account work by the Project Officer is available on-site for 
the work but is idle for reasons not the fault of the Contractor or normally 
associated with the efficient and necessary use of that equipment in the overall 
operation of the work at hand. Hourly rates for Contractor owned equipment on 
standby, will be at 50 percent (50%) of the rate paid for equipment performing 
work. Operating costs will not be allowed for equipment on Standby. When 
equipment is performing work less than 40 hours for any given week and is on 
standby, payment for standby time will be allowed for up to 40 hours, minus 
hours performing work. Payment for Standby will be allowed only for working 
days. Payment for Standby will not be made for the time that equipment is on the 
Project in excess of 24 hours prior to its actual performance in the force account 
work. 

 
6) Transporting Costs – When it is necessary to obtain equipment exclusively for 

Force Account work from sources beyond the Project limits and the Project 
Officer authorizes the transporting of such equipment to the Project site, the cost 
of transporting the equipment will be allowed as an expense. Where the 
transport requires the use for a hauling unit, the allowable expense will consist 
only of the actual cost incurred for the use of the hauling equipment, or the 
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applicable Blue Book cost, whichever is less. When equipment is transferred 
under its own power, the allowable Transporting cost shall be 50% of the Hourly 
Base Equipment Rental Rate. 

 
7) Overhead and Profit – The Contractor shall be entitled to an additive of 10% on 

all appropriate and approved Equipment Rental, Operating, and Transporting 
costs as defined above.  
 

d. Subcontracting: The Contractor shall receive the cost of work performed by a 
subcontractor as determined in (a), (b), and (c) above. In addition, the Contractor will 
be allowed an allowance per the schedule below for administrative costs and profit. 

 
Total Cost of Subcontract Work: Rate Schedule 
$0 - $10,000     10% 
> $10,000    $1,000 + 5 % above $10,000 
 

e. Other Costs: The Contractor shall not be entitled to any costs associated with Force 
Account Work other than those specifically identified in this section. 

 
f. Statements: Payments will not be made for work performed on a force account basis 

until the Contractor has furnished the Project Officer duplicate itemized statements of 
all costs of such work detailed as follows: 

 
1. Payroll indicating name, classification, date, daily hours, total hours, rate, and 

extension of each laborer, foreperson 
2. Designation, dates, daily hours, total hours, rental rate, and extension for each 

unit of equipment 
3. Quantities of materials, prices, and extensions 
4. Transportation of materials 
5. Statements shall be accompanied and supported by invoices for all materials used 

and transportation charges. However, if materials used on the Force Account 
work are not specifically purchased for such work but are taken from the 
Contractor’s stock, then in lieu of the invoices, the Contractor shall furnish an 
affidavit certifying that such materials were taken from his stock; that the 
quantity claimed was actually used; and that the price, transportation, and 
handling claimed represented his actual cost. 

6.  CLAIMS FOR EXTRA COST 

 If the Contractor claims that any event will give rise to a claim for an increase in the Contract 
Amount or that any instructions from the Project Officer, by drawings or otherwise, will incur 
him extra cost under the Contract, then, except in emergencies endangering life or property, 
it shall give the Project Officer written notice thereof no later than three (3) days of the event 
or instruction.  The Contractor thereafter must provide to the Project Officer a full cost 
proposal within 14 days detailing the amount of additional compensation claimed, together 
with the basis therefore and documentation supporting the claimed amount. No such claims 
shall be valid unless so made. If the Project Officer agrees that such event or instructions 
involve extra cost to the Contractor, any additional compensation will be determined by one 
of the methods provided in the Changes in Work paragraph of these General Conditions as 
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selected by the Project Officer.    All pricing and supporting documentation requirements of 
the Changes in the Work clause shall apply to claims for extra cost deemed valid under this 
paragraph. 

7. DAMAGES FOR DELAY; EXTENSION OF TIME OTHER THAN FOR WEATHER 

 The Contractor's relief for any claim for delay which is unreasonable, or caused by the acts 
and omissions of the County, or due to causes within the County's control, shall be an 
extension of the Time for Completion and/or the Contractor's direct costs which result from 
the delay, but only to the extent any damages for delay were actually caused by the County.  
The Contractor must give the Project Officer written notice of such delay and damages at the 
time they were incurred but in no event later than three (3) calendar days following the 
perceived onset of the delay.  The Contractor’s written notice shall specify the nature the 
delay claimed by the Contractor, the cause of the delay, and the anticipated impact of the 
delay on the Contractor’s work schedule.  The Contractor thereafter must provide to the 
Project Officer a full claim within 14 days after cessation of the delay detailing the amount of 
additional contract time or compensation claimed, together with the basis therefor and 
documentation supporting the claim.   

 
If the Contractor is entitled to compensation for delay which is unreasonable, or caused by 
the acts and omissions of the County, or due to causes within the County’s control, and where 
there is no change in the Work, an itemized accounting of the following direct site overhead 
expenses will be considered as allowable costs to be used in determining the compensation 
due the Contractor: site superintendent prorata salary, temporary site office expense, 
temporary site facilities, and temporary site utilities including basic telephone service, 
electricity, heat, water, and sanitary/toilets. A fifteen percent (15%) markup of these 
expenses will be allowed to compensate the Contractor for home office and other direct or 
indirect overhead expenses. 

 
 If the Contractor submits a claim for damages pursuant to this Section, the Contractor shall 

be liable to the County for a percentage of all costs incurred by the County in investigating, 
analyzing, negotiating and litigating the claim, which percentage shall be equal to the 
percentage of the Contractor’s total delay claim that is determined through litigation to be 
false or to have no basis in law or fact (Virginia Code §2.2-4335).  

 
 The Contractor's sole relief on any claims for delay which is reasonable, or not caused by the 

acts or omissions of the County, or due to causes not within the County's control, or Force 
Majeure, shall be an extension of the Time for Completion provided the Contractor gave the 
Project Officer timely written notice at the inception of such delay.  

 
 No extension of the Time for Completion or additional compensation, if applicable, will be 

granted for any delay unless the Contractor demonstrates the claimed delay directly impacts 
the Critical Path of the accepted CPM schedule or bar chart schedule, whichever is applicable, 
and any float has been consumed. Claims for compensation for direct costs which result from 
delay must be substantiated by adequate documentation clearly showing that the Work 
delayed was on the critical path of the approved CPM schedule or on the sequence of Work 
on the approved bar chart schedule, as modified, and that the additional costs incurred by 
the Contractor are directly attributable to the delay in the Work claimed. 
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8. TIME EXTENSIONS FOR WEATHER 

 The Contractor's sole relief on any claims for delay which is caused by abnormal weather shall 
be an extension of the Time for Completion provided the Contractor gave the Project Officer 
written notice no later than five (5) calendar days after the onset of such delay and provided 
the weather affected the Critical Path.  A fully-documented claim for a time extension under 
this Section must be submitted no later than thirty (30) calendar days after the cessation of 
the delay.  It shall be the Contractor’s responsibility to provide the necessary documentation 
to satisfy the Project Officer that the weather conditions claimed were encountered, which 
may include daily reports by the Contractor, copies of notification of weather days to the 
Project Officer, NOAA backup, and pictures from each day claimed.   

 
 The Time for Completion will not be extended due to inclement weather conditions which are 

normal, as defined below, for Arlington County. The Time for Completion includes an 
allowance for workdays (based on five (5) day workweek) which according to historical data 
may not be suitable for construction work. The Contractor may request extension to the Time 
for Completion if it can demonstrate unusual and disruptive weather conditions per the 
requirements below: 

 
a. That one or more of the Weather Conditions listed below was encountered; and, 
b. The occurrence of the Weather Condition(s) resulted in an inability to prosecute work 

which would have otherwise been performed on the day(s) the Weather Condition(s) 
occurred; and, 

c. The work which was not able to be completed was on the Critical Path and could not be 
completed only due to the Weather Condition(s) claimed. 

 
The Project Officer will determine the Contractor’s entitlement to an extension of the Time 
for Completion. A time extension of no more than one (1) day will be granted for one (1) day 
of lost work which satisfies the requirements above, regardless of the number of Weather 
Conditions encountered. The Contractor’s sole relief shall be an extension of the Time for 
Completion and no claim for an increase in Contract Amount will be allowed. 
 
The Weather Conditions listed below will be the only basis for consideration by the County, 
based upon the requirements listed above, as an extension of the Time for Completion due 
to inclement weather or weather-related site conditions. 
 
Weather Condition #1: Unusually Heavy Precipitation - Figure 1 illustrates the anticipated 
monthly inclement weather due to precipitation (Rain Days). If the number of days with 
precipitation in excess of 0.10”, as recorded at Washington Reagan National Airport, exceeds 
the anticipated Rain Days, the Contractor will be entitled to an extension of one (1) day on 
the Time for Completion for every day in excess of the Rain Days illustrated in Figure 1. The 
anticipated value of Rain Days for partial months at the beginning and end of the Contract 
shall be evaluated on a pro-rated basis. 

 
FIGURE 1 
Average days with precipitation of 0.1” or more 

Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec 

7 6 7 6 8 6 7 6 6 5 6 6 
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Weather days are not exclusive to the individual months that they represent in Figure 1.    If 
weather days are not used in a previous month(s) they can be used to offset weather delays 
in subsequent months.  This will be reviewed on a case by case basis and is subject to 
reconciliation at the end of the Project.  

 
Condition #2: Temperature – The Contractor may be entitled to an additional day for every 
day that the recorded high temperature at Washington Reagan National Airport is 32 degrees 
Fahrenheit or less, that has not already been incurred under Weather Condition #1 above.  
This condition does not apply to vertical construction as defined by the Arlington County 
Vertical Construction Standards. 

9. RELEASE OF LIENS 

  The County, before making final payment, shall require the Contractor to furnish a complete 
release of all liens arising out of this Contract. The Contractor may, if any subcontractor 
refuses to furnish a release or receipt in full, furnish a bond satisfactory to the County, to 
indemnify him against any lien. If any lien remains unsatisfied after all payments have been 
made, the Contractor shall refund to the County all money that the latter may be compelled 
to pay in discharging such lien. However, the County may make payments in part or in full to 
the Contractor without requiring the releases or receipts, and the payments so made shall 
not impair the obligations of any Surety or Sureties on any bond or bonds furnished under 
this Contract. 

10. FINAL PAYMENT 

After the Contractor has completed all work and corrections to the satisfaction of the Project 
Officer or designee and delivered all maintenance and operating instructions, schedules, 
quantities, bonds, certificates of inspection maintenance record documents, and other items 
required as final payment submittal documents, the Contractor may make application for final 
payment following the procedure for progress payments. The Final Application for Payment 
shall be accompanied by all documents required in the Contract, including a complete and 
signed and notarized copy of the Final Payment Release Form as follows:  
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RELEASE AND REQUEST FOR FINAL PAYMENT 
  
 
CONTRACT NUMBER: ____________ CONTRACTOR NAME:     
 
FINAL PAYMENT AMOUNT: ______________       
 

 The Contractor hereby requests final payment in the amount indicated on the above referenced 
Contract. The Contractor agrees that its acceptance of final payment releases and forever discharges 
Arlington County and its officers, employees, servants and agents from any and all actions, claims, 
demands and liability of whatever nature now existing or which may hereafter arise as a result of or in 
connection with the above referenced Contract. 

 
 The Contractor certifies that all of the debts for labor, materials, and equipment incurred in 
connection with the above referenced Contract have been fully paid. 

   
AUTHORIZED SIGNATURE DATE: __________________________________________ 
 

The date of Final Acceptance is the date on which the County issues the final payment for the work 
performed.  

 
COMMONWEALTH OF VIRGINIA 
 
COUNTY OF ARLINGTON 
 
On this the _____ day of _______________, 20___, before me, personally appeared 
________________________________, who acknowledged himself/herself to be 
________________________________ in the above instrument, and that he/she, as such 
________________________________, being authorized so to do, executed the foregoing instrument for 
the purposes therein contained, by signing his/her name by himself/herself as 
__________________________________.   
 
            IN WITNESS WHEREOF, I hereunto set my hand and official seal. 
 
 
                                                                            __________________________________ 
                                                                             Notary Public 
 
My Commission Expires: _________________ 
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PROJECT SUMMARY 

DC13_DC14 _DC17 ARE THREE (3) CAPITAL IMPROVEMENT PROJECTS. DC13 WORK TO CONSIST OF 

STREETSCAPE IMPROVEMENTS AT THE INTERSECTION OF S. ARLINGTON RIDGE ROAD AND S. LANG 

STREET. DC13 WORK WILL INCLUDE CONSTRUCTION OF: ROAD PAVING AND ASPHALT WORK, CURBS & 

GUTTERS, SIDEWALKS, WALKWAYS, CURB EXTENSIONS, ACCESSIBLE RAMPS, SLIP LANE CLOSURE, BUS 

STOP RELOCATIONS AND IMPROVEMENTS, PAVEMENT MARKINGS AND SIGNAGE, TRAFFIC CONTROLS, 

EROSION AND SEDIMENT CONTROLS, LANDSCAPING AND RELATED SITE WORK. DC14 WORK TO CONSIST 

OF STREETSCAPE IMPROVEMENTS AT THE INTERSECTIONS OF N CARLIN SPRINGS ROAD AND N EDISON 

STREET AND AT N WAKEFIELD ST. DC14 WORK WILL INCLUDE CONSTRUCTION OF: ROAD PAVING AND 

ASPHALT WORK, CURBS & GUTTERS, SIDEWALKS, WALKWAYS, CURB EXTENSIONS, ACCESSIBLE RAMPS, 

RETAINING WALL, UTILITY WORK, BUS STOP RELOCATIONS AND IMPROVEMENTS, PAVEMENT MARKINGS 

AND SIGNAGE, TRAFFIC CONTROLS, EROSION AND SEDIMENT CONTROLS, AND RELATED SITE WORK. DC17 

WORK TO CONSIST OF STREETSCAPE IMPROVEMENTS AT THE INTERSECTIONS OF MILITARY ROAD AND 

36TH RD N AND N MARCEY RD. DC17 WORK WILL INCLUDE CONSTRUCTION OF: ROAD PAVING AND 

ASPHALT WORK, CURBS & GUTTERS, SIDEWALKS, WALKWAYS, CURB EXTENSIONS, ACCESSIBLE RAMPS, 

TRAFFIC LOOP DETECTORS, UTILITY WORK, PAVEMENT MARKINGS AND SIGNAGE, TRAFFIC CONTROLS, 

EROSION AND SEDIMENT CONTROLS, AND RELATED SITE WORK. 

 
The Contractor shall provide all resources to successfully perform the terms of this contract in accordance 
with project plans, and in compliance with Arlington County and VDOT Standards and Specifications.  The 
Contractor shall perform the work complete, in place, tested, and ready for continuous service. 
 

All work within the VDOT Right-Of-Way shall be performed in accordance with the VDOT Standards and 

Specifications, unless otherwise noted.  All work within the County Right-Of-Way shall be in accordance 

with the Arlington County Standards and Specifications, unless otherwise noted. 
 

SUPPLEMENTS TO THE GENERAL CONDITIONS 

These Conditions modify the Arlington County Construction General Conditions.  All provisions that are 

not modified or deleted by these Supplemental Conditions shall remain in full force and effect. 

The address system used in these Supplemental Conditions is the same as the address system used in the 

General Conditions, with the prefix “SC” added thereto.  

 

ARTICLE B – DRAWINGS, SPECIFICATIONS AND RELATED DATA 

SC-B.10 TESTS 

 Add the following new language to Paragraph B.10: 

All materials testing shall be in compliance with the Arlington County Materials Testing Specification 

Reference Guide.  This document specifies the method and frequency of testing for Arlington County 

projects.  A copy of this document is included in the bid documents.  This shall be incidental to the work 

and no separate payment will be made. 
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The Contractor shall engage the services of a geotechnical company, acceptable to both the County and 

VDOT, to conduct all materials testing per the County and VDOT Specifications. 

If it is observed that samples for testing are being improperly taken or that samples are being taken from 

an area that is not fully representative of all project conditions, then Contractor shall take and test 

additional samples at the County Project Officer’s request from areas designated by the County Project 

Officer and at the Contractor’s expense. 

In addition, the Contractor shall provide the County with unfettered site access as needed for 

VDOT/County personnel or VDOT/County consultants to enter the site, inspect, and perform any 

additional testing for any and all materials (including soil, concrete, asphalt, etc.). 

Compaction results must meet VDOT Specifications and be certified by a Geotechnical Engineer licensed 

in Virginia.  This work shall be at no cost to the County. 

SC-B.13 SURVEYS AND CONTROLS 

   Delete Paragraph B.13 in its entirety and insert the following in its place: 

Unless otherwise stated, the County will provide horizontal and vertical reference points necessary for 

the Contractor to proceed with the Work. The Contractor shall carefully preserve all reference points, and 

in the case of destruction thereof by the Contractor or due to the negligence of the Contractor or of any 

subcontractor, the Contractor shall be responsible for expense and damage resulting therefrom and shall 

be responsible for any mistakes or construction errors that may be caused by the loss or disturbance of 

such reference points. The Contractor shall be responsible for laying out the Work and shall retain a 

professional land surveyor licensed in the Commonwealth of Virginia to survey and provide all necessary 

construction layouts and to establish all control lines, grades, and elevations during construction.  

SC-B.14 RECORD DRAWINGS 

The Contractor shall maintain a set of red-line drawings. Red-line drawings shall be in accordance with 

Supplemental Specification 01720, Project Record Documents. A copy of the red line drawings showing 

work completed shall be submitted monthly to the County prior to the issuance of the monthly progress 

payment. 

For storm, sanitary and water main installations performed with this contract, the contractor shall provide 

Arlington County with As-Builts that are in accordance with Arlington County DES Construction Standards 

and Specifications Section 02550, Section 3.3; and Section 02500, Part 3. 

ARTICLE C – COUNTY, COUNTY PROJECT OFFICER, AND CONTRACTOR RELATIONS 

SC-C.4 INSPECTION OF WORK 

Add the following new language to Paragraph C.4: 

Contractor shall notify the Project Officer at least 3 working days prior to disturbing any existing, or 

installing any new, traffic signs, signals, or other traffic control devices.  The Contractor shall allow 3 

working days for the inspection and approval of the premarkings prior to placing the permanent markings. 
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SC-C.9 SUPERINTENDENCE BY CONTRACTOR 

 Add the following new language to Paragraph C.9: 

 Emergency Contact: 

 The Contractor shall have a qualified and experienced person who can clearly communicate technical 

matters regarding the subject project.  This person shall be available via phone to respond to emergency 

situations on the project 24 hours a day. 

 Site Supervisor:   

 The Contractor shall have a qualified and experienced site supervisor who can clearly communicate 

technical matters on-site at all times when construction activity is occurring or when the site is not in a 

secure state. 

 Safety Project Officer:   

 The Contractor shall have at least one (1) employee certified by VDOT in Basic Work Zone Traffic Control 

on-site at all times that work is occurring and be responsible for the following: 

▪ Placement, maintenance, and removal of work zone traffic control devices, 

▪ Compliance with permit requirements and conditions, approved plans and specifications, the Virginia 

Work Area Protection Manual, and the Manual of Uniform Traffic Control Devices. 

The flagger shall be certified in accordance with the VDOT Flagger Certification Program, the American 

Traffic Safety Services Association Flagger Certification Program or any other VDOT approved flagger 

program. The flagger shall have his/her certification card with them at all times while performing 

flagging activities.  

 The Contractor shall have at least one (1) employee certified in OSHA 10 on-site at all times that work is 

occurring.  The employee shall have served as a Project Safety Officer on at least three (3) prior projects.  

If the contractor has multiple employees with these requirements, the Contractor shall clearly identify 

which employee shall serve as the Project Safety Officer. 

 Environmental Project Officer: 

 For each task order, the Contractor shall have at least one (1) employee that has successfully completed 

the VDOT Erosion & Sediment Control Contractor Certification training.  The contractor employee shall be 

on-site during all land disturbance activities. The Contractor shall be responsible for ensuring compliance 

with all applicable local, State, and Federal erosion and sediment control regulations and permits during 

land disturbance activities.  

 If the Contractor proposes to deviate from the approved Erosion and Sediment Control Plan, it shall be 

the Contractor’s responsibility to coordinate and obtain approval from the County Project Officer prior to 

implementing any changes. 
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SC-C.11 LANDS BY COUNTY 

 Add the following new language at the end of C.11: 

 The Contractor shall confine all activities at the site associated with construction activities, to include 

storage of equipment and or materials, access to the work, formwork, etc. To within the designated Limits 

of Disturbance (LOD). 

SC-C.13 PROTECTION OF WORK AND PROPERTY 

 Add the following new language to Subparagraph C.13.c: 

 The Contractor shall be responsible for all damages caused by their construction activities.  The Contractor 

shall perform or provide repairs, replacements, and restoration to all property that has been damaged 

resulting from construction operations performed by the Contractor, and shall meet the following 

requirements: 

1. Restore all areas to conditions that existed prior to construction.  Remove and Replace damaged items 

with items equal to or better than the damaged items. 

 

Add the following new language to C.13: 

g. The contractor shall contact "Miss Utility" at 811 for marking the locations of existing underground 

utilities (i.e. Water, sewer, gas, telephone, electric, and cable tv) at least 72 hours prior to any 

excavation or construction. The contractor is required to identify and protect all other utility lines 

found in the work site area belonging to other owners that are not members of "miss utility". Private 

water and/or sewer laterals will not be marked by “Miss Utility” or the County.  The contractor shall 

locate and protect these services during construction. 

 

ARTICLE E – LEGAL RESPONSIBILITY AND PUBLIC SAFETY 

SC-E.1 SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK 

Add the following new language at the end of E.1: 

When construction activity reaches in proximity to existing utilities, the trench(es) shall be opened a 

sufficient distance ahead of the work or test pits shall be made to verify the exact location and inverts of 

the utility to allow for possible changes in the line or grade as directed by the Project Officer.  This shall 

be incidental to the work and no separate payment shall be made. 

SC-E.2 PUBLIC CONVENIENCE 

 Add the following new language to Paragraph E.2: 

The Contractor shall set up controls at the beginning of each work day and take down controls at the end 

of each work day for the duration of the project. At all times the Contractor shall maintain safe two-way 

vehicular traffic, and safe accessible pedestrian traffic in conformance with County and VDOT 

standards. At the end of each work day, the road surface shall be brought flush with the adjacent surface 
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using hot mix asphalt. A minimum of 4" of hot mix asphalt shall be installed. All lanes shall be open for 

traffic during non-work hours unless otherwise directed in writing by the Project Officer. The Contractor 

shall maintain all road surfaces within the work area to provide a smooth drivable surface with no 

significant potholes, dips, or bumps of any kind. Installation and maintenance of temporary repairs shall 

be considered incidental to the Contract and therefore no additional payment shall be made for this work. 

At all times the Contractor shall use the personnel and traffic control signs and devices necessary to 

comply with the Virginia Work Area Protection Manual and Part VI of the "National Manual on Uniform 

Traffic Control Devices." The Contractor has sole responsibility for ensuring that its operations are 

conducted in a safe manner and notwithstanding any other provision to the contrary, shall fully indemnify 

Arlington County, its officers, agents and employees for any damage or injury related to traffic operations 

which is caused by negligent or otherwise improper or deficient performance under the Contract or 

nonperformance of the terms of the Contract. All personnel, signs, barricades and any other items 

necessary for the maintenance of traffic and safety shall be provided by the Contractor.  

When conditions warrant due to traffic volumes, patterns, or special events, the County may suspend or 

otherwise direct the Contractor's activities to protect the public and or the County's transportation 

network. 

When the project includes a VDOT and/or County approved MOT Plan (or Plans), the Contractor shall 

strictly abide by this plan.  If the Contractor proposes to deviate from the approved MOT Plan for a County 

road, it shall be the Contractor’s responsibility to coordinate and obtain approval from the County Project 

Officer prior to implementing any changes.  If the Contractor proposes to deviate from the approved MOT 

Plan for a VDOT road, it shall be the Contractor’s responsibility to coordinate and obtain approval directly 

from VDOT prior to implementing any changes. 

Prior to any lane closures within the VDOT Right-of-Way, the County Project Officer and VDOT Field 

Inspector must be notified in advance of such lane closure in accordance with VDOT requirements. 

The Contractor shall not be entitled to any additional payment for changes to MOT which are the result 

of the Contractor’s work schedule or resource allocation, weather delays, or other factors not controlled 

by the County.   

Failure of the Contractor to correct any MOT deficiency immediately upon notification may result in the 

project being shut down until the deficiency is corrected, and a reduction from the amount of payment 

due in the amount of $1,000.00 per violation.  Repeated violations of this provision may result in contract 

termination. 

The Contractor shall install project information signs (size - 36”x48”) at least two (2) different locations 

for each site.  Signs will be supplied by the County.  Sign posts and incidentals necessary for a complete 

installation of the signs shall be furnished by the Contractor. Signs shall be installed at least two (2) weeks 

prior to the start of the construction.  The Contractor shall coordinate the location of the signs with the 

Project Officer.  After the project has been completed the Contractor shall remove and return the signs 

to the County Project Officer.  The cost for this work shall be considered incidental to other items within 

the Contract and no separate payment will be made. 
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At the close of each work day, the area of work shall be confined to the smallest area possible, but in no 

event larger than the area designated in the Construction Documents, so that the maximum use of the 

street and sidewalk shall be restored and the hazard to traffic reduced to the minimum. 

The Contractor shall preserve all bus stops, including maintaining adequate accessibility through and 

adjacent to the construction for buses and their passengers. The Contractor shall not close, relocate, or 

otherwise modify a bus stop without prior request of the Project Officer. Any relocation or closure of a 

bus stop will require at least four weeks advance notice for coordination with the county's bus stop 

coordinator. 

SC-E.10 SITE CLEAN-UP AND WASTE DISPOSAL 

 Add the following new language to Paragraph E.10: 

The County’s Earth Products Recycling Yard (located at 4300 29th Street South, Arlington, VA) shall not be 

used on an as-needed basis for unspecified quantities of waste (due in part to the limited size of the Yard).  

Although atypical, the Yard may be considered, on a case-by-case basis, for disposal of specific 

types/quantities of waste from County construction projects.  In such cases disposal arrangements must 

be approved by the County Project Officer, be made in advance, depend on available space and the 

type/quantity of waste, and comply with certain requirements (for example, concrete shall be broken into 

pieces no longer than 24” in any dimension, contain less than 20% soil content, and be free of rebar). 

SC-E.11 STORMWATER POLLUTION PREVENTION PLAN (SWPPP) 

 Delete Paragraph 2. 

ARTICLE F– PROGRESS AND COMPLETION OF THE WORK 

SC-F.2 TIME FOR COMPLETION 

 Delete Paragraph F.2 and replace with the following language:  

It is hereby understood and mutually agreed by and between the Contractor and the County that the 

Commencement Date, the rate of progress, and the Time for Completion of the Work to be done 

hereunder are essential conditions of the Contract. The Contractor agrees that the Work shall be started 

promptly upon receipt of a written Notice to Proceed in accordance with the accepted schedule.  

Additional time shall not be allowed for holidays or weather delays except as allowed in the contract. 

ARTICLE G– MEASUREMENT AND PAYMENT 

SC-G.1 PAYMENTS TO CONTRACTOR 

Delete Section G.1 and replace with the following language: 

The County will make partial payments, to the Contractor monthly on the basis of the Contractor’s written 

estimate of the work performed during the preceding calendar month as approved by the Project Officer 

or designee.  The Contractor’s application for payment shall indicate the amount of work completed to 

date in a format consistent with the accepted bid and as indicated below: 
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a. Lump Sum: For lump sum contracts, the Contractor shall provide to the Project Officer a Schedule of 

Values, and the application for payment will reflect the Schedule of Values and the amount of work 

completed in those units 

 

For contracts that include multiple lump sum line items, the application for payment shall reflect the 

percentage of work completed for each lump sum item. If requested by the Project Officer, the 

Contractor shall provide a Schedule of Values for each lump sum line item in the contract. 

 

b. Unit Price: The schedule of unit prices in the accepted bid shall be used as the basis for preparing the 

estimates, and each partial payment shall represent the total value of all units of work completed, 

computed at the unit prices stated in the Contract, less the aggregate of previous payments. 

 

If Stipulated Price Items are included in the contract, Work on such Stipulated Price Items shall be carried 

out only upon written order by the Project Officer. The payment for a Stipulated Price Item shall be made 

by the County to the Contractor at the related unit price specified in the ‘Stipulated Price Items’ section 

of the Bid Form on the same basis as the payment for any other regular Bid Item. 

In addition to the amount of work completed to date, the application for payment shall indicate the 

aggregate of all previous payments for each line item and the total payment requested this period. 

The Contractor’s application for payment will not be reviewed or processed unless an updated schedule 

is attached. The pay application shall also contain a certification by the Contractor that due and payable 

amounts have been paid by the Contractor, including payments to subcontractors, for work which 

previous payment was received by the Contractor from the County. 

Payments will be based on actual quantities and site measurements of the approved work taken in the 

field by the County Project Officer using the Contract Unit Prices. Any Work that is not shown on the 

approved plans that has not been previously authorized in writing by the Project Officer shall be at the 

Contractor’s expense, and at no cost to the County. 

No additional payment for any incidentals will be made unless specifically requested through, and 

authorized by, the County Project Officer prior to the work. Such determination of additional payment 

will be at the sole discretion of the County Project Officer and will be based upon the determination that 

there exist exceptional conditions which will necessitate significant expenditures of material and/or labor 

above and beyond the typical installation conditions which could be anticipated in Arlington County. 

SPECIAL CONDITIONS 

These Special Conditions augment the General Conditions and include any project-specific requirements. 

 

1. CONSTRUCTION STANDARDS 

All work shall conform to project plans and specifications along with the current edition of following 

County and VDOT construction standards and specifications: 

• The Arlington County Department of Environmental Services (DES) Bike Parking Standards, a copy of 

which may be downloaded at no charge from the internet 
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at: https://info.arlingtontransportationpartners.com/arlington-county-bike-parking-standards 

• The Arlington County Department of Environmental Services (DES) Construction Standards and 

Specifications, a copy of which may be downloaded at no charge from the internet at: 

http://topics.arlingtonva.us/building/construction-standards-specifications/ 

• The Arlington County Department of Environmental Services (DES) Traffic Signal Specifications, a copy 

of which may be downloaded at no charge from the internet at: 

https://transportation.arlingtonva.us/traffic-signal-specification-updates/ 

• The Arlington County Department of Environmental Services (DES) Streetlight Specifications, a copy 

of which may be downloaded at no charge from the internet at: 

https://transportation.arlingtonva.us/streets/street-lights/lighting-standards-specifications-updates/ 

• The Arlington County Department of Environmental Services (DES) Pavement Marking Specifications, 

a copy of which may be downloaded at no charge from the internet at: 

http://transportation.arlingtonva.us/streets/traffic-signals/ 

• The Arlington County Department of Parks and Recreation (DPR) Specifications, a copy of which may 

be downloaded at no charge from the internet at:  

http://parks.arlingtonva.us/design-standards/ 

• The Virginia Department of Transportation (VDOT) Road and Bridge Standards and Specifications, a 

copy of which may be downloaded at no charge from the internet at:  

http://www.virginiadot.org/business/locdes/Standards_TOC.asp  and  

http://www.virginiadot.org/business/const/spec-default.asp 

• The Virginia Work Area Protection Manual (WAPM), a copy of which may be downloaded at no charge 

from the internet at: http://www.virginiadot.org/business/trafficeng-WZS.asp 

• Manual on Uniform Traffic Control Devices (MUTCD), a copy of which may be downloaded at no charge 

from the internet at: 

http://mutcd.fhwa.dot.gov/pdfs/2009r1r2/pdf_index.htm 

• The Arlington County Department of Environmental Services (DES) Dechlorination and Disposal 

Procedures, a copy of which may be downloaded at no charge from the internet at: 

http://topics.arlingtonva.us/building/discharging-chlorinated-water/ 

• The Supplementary Specifications listed within the Contract.  

 

In case of a discrepancy, the following order of priority will apply, with the highest governing item 

appearing first and the least governing item appearing last: 

The Contract Bid Items  

Special Conditions  

Contract Drawings  

Supplemental Specifications 

Arlington County Construction Standards and Specifications   

External Agency Specifications 
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2. PERMITS 

Permits required for the project include, but are not limited to: 

• County Land Disturbing Activities (LDA) permit 

• County Public Right-Of-Way (PROW) permit  

• County Transportation Right-Of-Way (TROW) permits  

• County Resource Protection Area (RPA) permit 

• County Water Meter and Fire Hydrant permits 

 

All fees for County permits will be waived by Arlington County, and fees for non-County permits will 

be paid by Arlington County. 

The County will obtain the County LDA permit, the County RPA permit, VDOT Land Use permit, VDOT 

Open Cut permit, VSMP Permit and then NVRPA permits prior to the start of work.  The Contractor 

shall transfer the County LDA permit, VDOT Land Use Permit, VDOT Open Cut permit and the VSMP 

Permit in the Contractors name as the permittee and/or responsible party prior to the start of Work.  

The Contractor shall complete and sign the VDOT forms and submit to the County Project Officer for 

submission to VDOT two weeks prior to the start of Work within VDOT ROW. 

The Contractor shall provide a Responsible Land Disturber (RLD) that meets all the required 

qualifications of the permits.  The Contractor shall complete and sign the RLD certificate and submit 

to the County Project Officer prior to the start of Work. 

The Contractor shall obtain the County PROW permit, the County TROW permits and the County 

Water Meter and Fire Hydrant permits. The Contractor is responsible for investigating and satisfying 

all permit requirements for the above-mentioned permits. 

3. SPECIAL CONTRACTOR/SUBCONTRACTOR QUALIFICATIONS 

The Contractor shall have three (3) continuous years of on-call services construction contract 

experience conducting public works infrastructure and street improvement projects in an urban 

environment. The experience shall be work of similar size and scope, construction, re-construction, 

and maintenance.  

The Contractor obtained project experience shall consist of the following: 

• State and County streets 

• Curbs and gutters 

• Sidewalks and walkways 

• Driveway aprons 

• Storm sewer pipes and inlets 

• Wet Utilities 

• Pavement markings and signage 

• Electrical conduits 

• Traffic signals and Street lighting 

• Streetscapes and related site work 
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The Contractor shall provide a complete list of projects completed within the last five (5) years with 

reference contact information for each project for Bidder qualification verification.  Failure to qualify 

according to the foregoing requirements will result in bid rejection by the Arlington County Purchasing 

Office.  The County will randomly contact at least five (5) of the references provided. 

4. RFIs AND SUPPLEMENTAL INSTRUCTIONS 

Request for Information (RFIs) shall be submitted in writing by the Contractor using a County RFI form 

(sample attached for information only and which is subject to change at the County’s discretion), and 

transmitted via email to the County Project Officer.  Only the Contractor, and not Subcontractors, 

shall submit RFIs. 

RFIs shall only be used to request interpretation or clarification of apparent issues or problems found 

within the contract documents.  The Contractor shall clearly identify and detail the issue, and provide 

its own interpretation within the RFI.  Upon receipt of the RFI, the County shall respond to the 

Contractor via email within five (5) business days. 

The following are not considered RFI’s and may be rejected by the County if submitted as an RFI by the 

Contractor: 

• Routine project correspondence 

• Material or shop drawing submittals 

• Substitution requests 

• Change orders 

• Responses to non-conformance notices 

• Similar project communications 

 

Responses to RFIs shall not be construed as authorization for a change order.  The County may initiate 

a change to the contract by noting in the RFI response that a change order will be required.  If the 

Contractor considers an RFI response to be a change to the contract, then the Contractor must notify 

the County Project Officer in writing immediately. 

If changes occur after the individual project assignment is awarded that affect the project plans and 

specifications, and such change does not affect the contract schedule or cost, then a supplemental 

instruction may be issued by the County.  Supplemental instructions are formal notifications to the 

Contractor providing additional instructions or to order minor project changes.  These adjustments to 

the project plans and specifications may be the result of RFIs, value engineering, recognition of 

error/omission, changed conditions, requests for substitutions, etc. 

5. WEB-BASED RECORDS DOCUMENTATION 

Unless instructed otherwise, the Contractor shall use the web based construction management tool, 

e-Builder for, but not limited to, submittals, record keeping and document storage of all construction 

files including, invoices, pay applications, RFIs, approved shop drawings, change orders, construction 

progress meeting minutes, warranties, equipment specifications and brochures, record drawings, 

automated alerts and reminders for all functions, and Operation and Maintenance (O&M) Manuals. 
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6. STAKEOUT AND CUT-SHEETS 

The Contractor shall be responsible for laying out the work and shall retain a professional land 

surveyor licensed in the Commonwealth of Virginia to provide all necessary construction layouts and 

establish all control lines, grades, and elevation during construction.  The Contractor shall submit a 

copy of all cut-sheets for review, per the Arlington County Specifications.  All cut-sheets for layout and 

construction shall be provided as submittals at least seven (7) calendar days prior to construction of 

the work included on that cut-sheet.  The cost of all necessary surveying services shall be considered 

incidental to the work and no separate payment shall be made. 

7. SCHEDULE, DURATION, AND PHASING REQUIREMENTS 

The Contractor shall provide a schedule for all work listed on plans including any additional work not 

specifically mentioned on plans but was agreed upon with the County prior to work commencing. 

Unless otherwise directed by the County Project Officer, the street improvement projects are to be 

constructed by the Contractor in the following order: 

1. DC13 – Arlington Ridge Road & S Lang 
2. DC17 – Military Road and 36th Rd N and N Marcey Rd  
3.    DC14 – N Carlin Springs Road and N Edison Street and N Wakefield St 

 

Upon contract “Notice to Proceed” the contractor shall commence work on Arlington Ridge Road & S 

Lang (DC13).  Prior to mobilizing or starting work on the other projects listed, the Contractor shall first 

obtain approval from the County Project Officer for each project. No additional mobilization costs 

shall be charged to the County for the project order.   

 

Work Duration per task order shall be calculated in accordance with Supplements to the General 

Condition “SC-F.2 TIME FOR COMPLETION”.  The Time for completion shall be used as the basis for 

the project schedule. 

Contractor shall make sure that the submittals/shop drawings are reviewed and accepted, and 

materials ordered and delivered on site as no additional time will be granted for this. 

8. WORK HOURS 

The Contractor shall comply with normal daytime working hours as defined in the County Noise 

Control Ordinance unless otherwise defined by the project plans and specifications or approved by 

the Project Officer. 

The Contractor shall comply with restricted working hours of 9:00 am to 3:00 pm when working in 

Arlington County arterial streets unless otherwise indicated on the Maintenance of Traffic Plans for 

each project.  

The Contractor shall comply with restricted working hours as defined by VDOT and as noted on the 

approved VDOT permit when working within the VDOT Right-Of-Way.  For restricted work hours in 

VDOT ROW, see attached “Lane Closure Guidelines in NOVA District”. The Contractor is responsible 

for satisfying all VDOT Permit requirements found at:  http://www.virginiadot.org/business/fairfax-

permits-main.asp. 
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In addition, the County reserves the right to restrict working days and hours to accommodate special 

site conditions as required. 

9. GENERAL SITE SECURITY AND CONTROLS 

The Contractor is responsible for securing its work area for safety and security.  The Contractor shall 

confine its construction and presence to the Limits of Work, unless otherwise approved by the County 

Project Officer.   

The Contractor shall provide, erect, and maintain barricades, fences, and/or signage as required to 

protect the general public, workers, and adjoining properties at no additional cost to the County.  

Before leaving the site at the end of each day, the Contractor shall replace any and all sections of the 

security fence or barricade moved or removed during work hours. 

The Contractor shall maintain clear vehicular access to existing driveways and entrances at all times 

unless such access is otherwise addressed on County-approved project plans, precluding concrete 

pouring and curing of such access points, unless otherwise directed by the County Project Officer.   

Homeowners shall be notified by the Contractor a minimum of fourteen (14) calendar days in advance 

of any driveway closure, and driveways can only be closed for a maximum of five (5) calendar days. 

The Contractor shall monitor parking of construction personnel’s private vehicles and ensure that the 

public has unobstructed access to and through parking areas. 

10. SPECIAL TRAFFIC MAINTENANCE CONSIDERATIONS 

The Contractor shall provide at no additional expense to the County, police assistance at intersections 

where traffic signals will be out during the new signal installation. VMS (Vehicle Message Signs) are to 

be furnished and placed and are incidental to the contract and are included as a pay item under MOT. 

 

11. REQUIREMENTS FOR WORK IN EXISTING ROADWAYS 

Existing manhole frames, covers, valve boxes and other appurtenances shall be adjusted to the final 

grade or replaced, as necessary.  Unless otherwise specified, the cost for this shall be considered 

incidental to work and shall be incorporated into the cost for relevant items.  Connections to existing 

and proposed storm structures are considered incidental and no separate payment will be made. 

Removal of concrete pavement, if encountered, will be to the next joint.  In some cases, and when 

approved by the County Project Officer, the Contractor may be allowed to saw cut a neat joint mid-

span of the existing concrete pavement.  The limits of concrete pavement restoration shall be 

determined by the County Project Officer. 

12. PAVEMENT RESTORATION FOR UTILITY CUTS 

Pavement restoration for utility cuts in VDOT Right-Of-Way shall be in accordance with the detail 

shown in the LUP-OC NOVA Land Use Permit’s Special provisions for pavement open cuts.   

Pavement restoration for utility cuts in County Right-of-Way shall be in accordance with the Arlington 

County DES Standard Detail M-6.0 and M-6.1.  
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Temporary top asphalt installed to provide even grades with the existing roadway before the paving 

of the entire roadway shall be considered incidental and no payment shall be made by the County for 

furnishing materials and installation. 

13. PAVEMENT MARKING 

The Contractor shall have a certified VDOT Pavement Marking Technician present during pavement 

marking operations.  Pavement markings shall be installed prior to opening the roadway to traffic as 

described in the Supplementary Specifications which includes requirements for temporary pavement 

markings. 

Pavement markings disturbed by construction shall be restored immediately upon restoring 

pavement and shall be included in the pavement restoration price and shall not be paid as a separate 

item. 

14. TRAFFIC SIGNALS AND STREETLIGHTS 

Materials and construction of the communications conduit, streetlights, and traffic signals shall abide 

by the latest versions of the ‘Arlington County Traffic Signal Specifications and Standards’ and 

‘Arlington County Lighting Specifications and Standards.  All materials for these areas shall be 

approved by Arlington County Transportation Engineering and Operations Bureau.  The County 

Project Officer will facilitate the material specification submissions for review by the Transportation 

Engineering and Operations Bureau.  

The Contractor shall abide by VDOT’s requirement to submit signal foundation details for review.  

These details include but are not limited to soil tests to verify the detail design, along with any other 

supporting information required by VDOT in their submission package. Details shall be created for 

each signal pole foundation and shall be for both three feet and four feet diameter foundations.  The 

County will assist only in the submission of these details to VDOT, if requested.  The Contractor is 

responsible for satisfying all VDOT requirements.  The Contractor shall incorporate all costs for this in 

relevant items and no payment will be made by the County.  The submission shall be submitted with 

enough time for VDOT to adequately review it.  The Contractor cannot claim any time delay or any 

additional compensation due to such delay.  

Prior to removal of the existing signal equipment and materials, the Contractor shall meet with the 

Project Officer to verify which equipment will be returned to the County, when and where the 

returned equipment will be delivered, and which equipment will be disposed.  All costs associated 

with this shall be incidental to other items in the Contract. 

As part of the luminaire installation, Contractor shall install house-side shields in each fixture. These 

shields will be provided by the County.  If requested, the County will demonstrate how to install the 

shields.  The Contractor shall contact the Streetlights Operations Team Manager at (703) 228-6531 to 

obtain the shields prior to ordering any streetlight materials to ensure they will be available at the 

time of construction, and to request a demonstration on how to install the shields.  Failure to do so 

will be at the Contractor’s expense for time if construction is stopped because the shields are not 

available.  The installation of the shields is considered incidental to the contract and no additional 

payments shall be made for this work. Intercepting existing streetlight conduits, splicing into existing 

cables are incidental to the contract and are included as a pay item under streetlight installation.  
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15. TEST PITS 

The contract unit price for test pits (with restoration included within the unit price) shall apply only in 

the following cases, upon approval of the County Project Officer: 

Utility conflicts shown on the plans provided to the Contractor for construction under this contract, 

but without test pit information provided by the County. 

Utilities, which are not shown on the plans provided to the Contractor for construction under this 

contract but are marked by the utility designator prior to construction. 

Utilities, where depth verification is required and noted on the plan documents to be performed 

during construction or directed by the Project Officer. 

Protecting existing utilities is the Contractor’s responsibility and any test pits performed to protect 

the existing utilities shall be incidental to the work and no separate payment shall be made for that 

purpose. 

16. GENERAL EXCAVATION 

During construction if the need arises for additional excavation not included in the Contract 

Documents, the Contractor shall request in writing the need for additional excavation. The Contractor 

must request approval from the County Project Officer prior to performing the work. 

If over-excavation is approved by the County Project Officer, payments will be at the general 

excavation unit price and will be based on actual site measurements taken by Arlington County 

personnel using the contract unit prices. 

Failure by the Contractor to obtain written approval from the County Project Officer prior to 

performing any additional excavation will be performed at the Contractor’s expense and there will be 

no cost to the County. 

Excavation and shoring of any pits or shafts for trenchless or open trench methods of pipe installation, 

and any shoring left in place during installation shall be considered incidental to the installation of the 

pipe and shall be included in the unit price for installation of the pipe.   

All sheeting, shoring, and bracing shall be in accordance with the current version of VDOT 

Specifications.  Sheeting and shoring, if utilized may be abandoned in place up to five (5) feet below 

grade which shall be backfilled, etc. in accordance with the construction documents. 

The maximum length of open trench shall be no more than one hundred (100) feet in roadways and 

three hundred (300) feet elsewhere unless written permission is obtained from the County Project 

Officer  

No excavation shall remain open within the roadway or sidewalk without the approval of the County 

except when the excavation can be safely bridged with the use of steel plates or other materials 

acceptable to the County. When areas of excavation do remain open with the use of steel plates, 

warning signs shall be posted. 
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Steel plates may not be used within the VDOT Right-Of-Way from November 1st through April 1st.  If 

steel plates are used during the allowable time period of April 2nd through October 31st, then their 

use shall comply with the most current VDOT Standards and Specifications. 

17. BYPASS PUMPING/TEMPORARY FLOW DIVERSION/DEWATERING 

The Contractor shall utilize temporary pumps to divert storm, and sanitary sewer flows during 

construction as required.  All equipment used for these purposes shall comply with the requirements 

of the Arlington County Noise Ordinance.  The Contractor shall be responsible for the installation, 

operation, and removal of the temporary pumps. The Contractor shall be responsible for utilizing 

pumps sufficient to bypass the normal flow and dewater the work area. 

The Contractor shall furnish, install, operate and maintain all sumps, pumps, casings, wellpoints, 

dewatering device, portable dams/barriers and other equipment needed to perform the temporary 

flow diversion and dewatering of the construction site as needed for proper execution of the 

construction work.  

The Contractor shall furnish to the County in writing, a plan for diverting flows and removal of water 

from the work area before beginning the construction work. Acceptance of this plan will not relieve 

the Contractor of responsibility for completing the work as specified 

The cost for bypass pumping shall be incidental to other items in the Contract; therefore, there will 

be no separate payment for bypass pumping. 

18. TREE PROTECTION AND TRIMMING 

Minimizing damage to existing trees is very important. The critical root zone of existing trees is shown 

on the Construction Plans.  Construction within the critical root zone of trees to remain requires root 

pruning to be performed as shown on the approved Plans in advance of the construction. If roots for 

trees not marked ‘to be removed’ on the Construction Plans are found during construction, the 

Contractor shall notify the Project Officer.  The Project Officer shall consult with the Arlington County 

Urban Forester, then the Project Officer shall determine if additional root pruning is required.   The 

additional root pruning performed by the Contractor shall be paid to the Contractor according to the 

unit price bid for root pruning. 

19. BICYCLE PARKING STANDARDS 

The R-8# series details in Bike Parking standards supersede Arlington DES Standard Details R-8.0 and 

R-8.1. 

20. ASPHALT PAVEMENTS 

Throughout the contract documents, replace the old Marshall mix asphalt designations with the new 

Superpave asphalt mix designations as follows: 

Old (Marshall) mix designations New (Superpave) mix designations 

SM-2A SM-9.5A 

BM-2 BM-25.0A 
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21. OTHER SPECIAL PROVISIONS 

All demolition shall be considered incidental to the work. No separate measurement and payment 

will be made for that purpose. It shall be considered a subsidiary obligation of the Contract under 

other work to which it relates.  

This project is a VDOT LAP (Locally Administered Project) Project. The Contractor shall comply with all 

the requirements of the VDOT LAP Manual. All compliance to the VDOT LAP Manual shall be 

considered incidental to the work. No separate measurement and payment will be made for that 

purpose. 
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SUPPLEMENTAL SPECIFICATIONS   
 

TABLE OF CONTENTS 

 

COUNTY SPECIFICATIONS MODIFIED: 

 

SECTION NO.  DESCRIPTION 

01000 GENERAL PROVISIONS AND REQUIREMENTS 

01300 SUBMITTALS 

01500 TEMPORARY EROSION AND SEDIMENT CONTROL  

02100 CLEARING AND GRUBBING 

02200 EARTHWORK 

02500 GRAVITY SEWERS AND APPURTENANCES 

02510 SANITARY SEWERS AND APPURTENANCES 

02515 TELEVISED INSPECTION OF SEWERS 

02550 WATER MAINS & APPURTENANCES 

02600 BITUMINOUS ROADWAY PAVEMENTS 

02611 CONCRETE WALKS AND CONCRETE DRIVEWAY ENTRANCE 

02612 INTERLOCKING CONCRETE AND BRICK PAVERS 

02650 RESTORATION OF ROADWAY 

02750 CURB AND GUTTERS 

02800 LANDSCAPING 

02801 SEEDING AND SODDING 

02950 TUNNELING 

02951 BORING AND JACKING 

13130 BUS STOP SHELTERS AND FURNISHINGS 

 
COUNTY SPECIFICATIONS ADDED: 

 

SECTION NO.  DESCRIPTION 

01550 MOBILIZATION 

01720 PROJECT RECORD DOCUMENTS 

02619 PERMANENT SIGNS 

02900 PAVEMENT MARKINGS 
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04301 REINFORCED MASONARY RETAINING WALL 

13180 MAINTENANCE AND CONTROL OF TRAFFIC 

311300 TREE PROTECTION AND ROOT PRUNING 

329100 PLANTING PREPARATION 

329200 SEEDING AND SODDING 

329300 EXTERIOR PLANTS 
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SECTION 01000      GENERAL PROVISIONS AND REQUIREMENTS 
This Section shall conform to the Arlington County Construction Standards and Specifications of Section 
01000 except as modified herein. 

Add the following to Section 01000: 

19. Environmental Protection 
The Contractor shall implement measures to prevent releases of pollution to the environment and 
unauthorized discharges to the County’s storm drain system or surface waters.  The Contractor shall 
ensure the pollution prevention measures outlined in Section 01500 Erosion and Sediment Control and 
Pollution Prevention are implemented throughout the duration of the work. 

When the work includes an approved Stormwater Pollution Prevention Plan (SWPPP) required under 
Chapter 60 of the County Code (land disturbance of at least 2,500 square feet), the Contractor shall strictly 
abide by this plan which includes: A Pollution Prevention (P2) Plan, an Erosion and Sediment Control (ESC) 
Plan, and a Stormwater Management Plan. If the Contractor proposes to deviate from this approved plan, 
it shall be the Contractor’s responsibility to coordinate and obtain approval from the County Project 
Officer prior to implementing any changes. 
 
SECTION 01300          SUBMITTALS 
This Section shall conform to the Arlington County Construction Standards and Specifications of Section 
01300 except as modified herein. 

Add the following to Section 01300, section 8. Shop Drawings: 

i. Contractor shall submit 6 (six) copies of all submittals/shop drawings. 
j. The Engineer will review the Shop Drawings within ten (10) Business Days. 

Add the following to Section 01300: 

Pavement Restoration Limit 
Contractor shall submit the extent of the pavement restoration to the County for approval, prior to any 
saw cuts and/or milling and paving to the existing pavement. 

 

SECTION 01500     TEMPORARY EROSION AND SEDIMENT CONTROL 
This Section shall conform to the Arlington County Construction Standards and Specifications of Section 
01500 except as modified herein: 

Delete specification 01500 in its entirety and replace with: 

PART 1- GENERAL 
1.1 Description of Work 

This work shall consist of implementation of erosion and sediment control and pollution prevention 
measures throughout the duration of the work to prevent unauthorized non-stormwater discharges or 
pollution releases to the storm drain system or surface waters.   

Where work is governed by an approved Stormwater Pollution Prevention Plan (SWPPP), the Erosion and 
Sediment Control and Pollution Prevention components of the SWPPP shall apply. 

Erosion and sediment control measures shall include, but are not limited to, the use of berms, dikes, dams, 
sediment basins, fiber mats, silt fences, straw bales, washed gravel or crushed stone, mulch, grasses, slope 
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drains, temporary seeding, and other methods. Erosion and sediment control measures shall be applied 
to erodible material exposed by any activity associated with the construction, and consistent with federal, 
state and local regulations. 

All non-stormwater discharges to the County’s storm drain system, which includes the curb and gutter as 
well as the underground pipe network, or any open watercourse must comply with the conditions of the 
County’s Virginia Stormwater Management Program, Municipal Separate Storm Sewer System (MS4) 
Permit.  Examples of unauthorized non-stormwater discharges include but are not limited to, wash water, 
slurry runoff from saw cutting, discharges associated with vehicle, equipment, and/or material washing, 
concrete wash water, process water, waste water, leaks from portable lavatories, equipment, vehicles 
and/or waste receptacles.  Only clear, uncontaminated stormwater discharges and/or permitted non-
stormwater discharges (as specified in a Virginia Pollutant Discharge Elimination System (VPDES permit)) 
are allowed to be discharged to the storm drain system or surface waters. Contaminants, including but 
not limited to, volatile organic compounds, petroleum products, metals, PCBs/Pesticides shall not be 
discharged to the County’s storm sewer system. 

Related Work Specified Elsewhere  

Section 02100- Clearing and Grubbing  

Section 02200- Earthwork 

Applicable Regulations 

Erosion and Sediment Control (Chapter 57 of the Arlington County Code) 

Utilities (Chapter 26 of the Arlington County Code) 

Stormwater Management (Chapter 60 of the Arlington County Code) 

Chesapeake Bay Preservation Ordinance (Chapter 61 of the Arlington County Code) 

Trees and Shrubs (Chapter 67 of the Arlington County Code) 

Virginia State Water Control Board Regulations  

Applicable References 

Virginia Erosion and Sediment Control Handbook 

Arlington County Stormwater Management Ordinance Guidance Manual 

Arlington County Planning Guide to Erosion and Sediment Control 

Arlington County Pre-Storm Erosion and Sediment Control Checklist 

Arlington County Planning & Field Guide for Pollution Prevention (P2)  

Arlington County Tree Protection and Planting Standards 

Submittals 

Prior to the start of any work that does not require a Land Disturbing Activity (LDA) and SWPPP, the 
Contractor shall prepare and submit a plan for implementing erosion and sediment control and pollution 
prevention measures. The plan shall include, but is not limited to, the operations of clearing and grubbing, 
stripping of topsoil, grading, stabilizing cleared areas, dewatering, spill prevention and cleanup, and the 
construction of structures at watercourses.    
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Any activity that disturbs greater than or equal to 2500 square feet requires a Stormwater Pollution 
Prevention Plan per the requirements of Arlington County Code Chapter 60. This plan contains the 
following elements: 

• Erosion and Sediment (E&S) Control Plan 

• Pollution Prevention Plan (P2 Plan) 

• Stormwater Management Plan (SWMP) 

• Virginia Stormwater Management Program (VSMP) Requirements where applicable 
 

Construction work shall not commence until the schedule of work and the methods of operations have 
been reviewed and approved by the Engineer / Project Officer. 

Erosion and sediment controls shall be coordinated with the construction of permanent stormwater 
management facilities, drainage facilities and other contract work to the extent practicable to assure 
economical, effective, and continuous erosion and sediment control, and to prevent any damage, 
clogging, or other negative impacts upon the Work or other property.  

Where work is governed by an approved SWPPP, the Contractor shall be responsible for all SWPPP self-
inspection and documentation requirements. 

Where work is governed by an approved SWPPP, the Contractor shall be responsible for all SWPPP self-
inspection and documentation requirements which includes but is not limited to the following: 

• A SWPPP box is installed and maintained at project site. 

• Permit(s) and applicable documentation are posted near the SWPPP box. 

• All sections of the SWPPP are kept complete and up to date throughout the duration of the 
project. (For example, notation of when erosion and sediment controls (ESC) are installed and 
information about the types of pollution prevention measures used.) 

• Any modifications to controls are documented in the SWPPP, which includes the ESC plan. 

• Self-inspections are conducted every four business days or as required. 

• Completed and signed inspection reports are kept at the project site. 

• Items identified during inspections requiring correction action are properly documented and 
addressed. 

• The ESC Pre-storm checklist provided in the plan / SWPPP is used and followed accordingly. 

Permits 

The Contractor is responsible for complying with all applicable State, Federal, and Local permits which are 
required for construction, including, but not limited to: 

• Virginia Water Protection Permits issued by the Virginia DEQ  

• General Nationwide Permits issued by the US Army Corps of Engineers  

• Land Disturbing Activity (LDA) permits (Virginia Stormwater Management Program (VSMP) 
authority permits) issued by Arlington County  

• General Virginia Pollutant Discharge Elimination System (VPDES) Permit for Discharges of 
Stormwater from Construction Activity issued by Virginia DEQ. 

A separate VPDES permit, issued by DEQ may be required for certain non-stormwater discharges such as 
contaminated groundwater. 

Unless otherwise specified as the responsibility of the Contractor in the ITB or contract documents, the 
County will obtain all applicable permits prior to awarding the contract. Permits will then be transferred 
to the Contractor. 
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PART 2 - MATERIALS 
Materials shall be at the Contractor’s option with the approval of the Engineer/Project Officer in 
accordance with Arlington County Code, Erosion and Sediment Control Ordinance (Chapter 57). 

PART 3 - EXECUTION 
3.1 Installation and Maintenance of Erosion and Sediment Controls 
Where work is governed by an approved SWPPP, the contractor shall follow the plan and Erosion and 
Sediment Control Pre-Storm Checklist, which includes but is not limited to the conditions below.  Where 
the work is not governed by an approved SWPPP, the contractor shall meet the conditions below as well 
as those specified in the Erosion and Sediment Control Pre-Storm Checklist. 

A. The Contractor, prior to starting work, shall properly protect storm drains to prevent pollutants, 
waste materials, sediment, or non-stormwater discharges from entering the storm drain system.  
The Contractor shall implement and maintain controls as specified in the Virginia Erosion and 
Sediment Control Handbook and/or approved Stormwater Pollution Prevention Plan. Controls, 
practices, and/or devices must be monitored and maintained at all times to ensure proper 
operation condition.   
 

B. No grading operations will be allowed until erosion and sediment controls have been installed in 
accordance with the approved plan conforming to the requirements of Virginia Erosion and 
Sediment Control regulations and Arlington County Erosion and Sediment Control Ordinance. 

 
 

C. The Contractor shall keep stockpiled materials covered and perimeter controls shall be employed 
to minimize exposure to wind, precipitation, and runoff. 
 

D. The Contractor shall implement and maintain dewatering methods as specified in Arlington 
County Construction Standards and Specifications, VA Erosion and Sediment Control Handbook, 
Arlington County Planning & Field Guide to Erosion and Sediment Control, Arlington County 
Planning & Field Guide for Pollution Prevention (P2) and/or approved Stormwater Pollution 
Prevention Plan.  Controls, practices, and/or devices used for dewatering operations must be 
monitored and maintained at all times to ensure proper operation.  

 
E. The Contractor shall conduct dewatering operations in a manner to prevent sediment or other 

pollutants from discharging to the County’s storm drain system, which includes the curb and 
gutter, or any surface water.  Dewatering operations shall not create any erosion or flooding.  
Dewatering discharges that contain chemicals, hydrocarbons, or sewage shall not be discharged 
to the storm drain system.  Any discharge from dewatering operations shall be properly filtered 
prior to being discharged. A dewatering plan with sufficient detail to ensure the proposed 
dewatering will comply with applicable regulations must be included as part of the erosion and 
sediment control plan. 
 

F. The Contractor is responsible for the installation and maintenance of any additional erosion and 
sediment control (ESC) measures necessary to prevent erosion and sedimentation as determined 
by the County, including but not limited to the actions listed in the County’s Erosion and Sediment 
Control Pre-Storm Checklist (perimeter controls, slope stabilization, and covering stockpiles). 
Erosion and sediment controls shall be modified as needed to ensure clear water is discharged 
from the site.  The County reserves the right to order the implementation of other erosion and 
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sediment controls not specifically described herein to correct an erosion or pollution discharge 
condition. 

 
G. Control measures shall be properly maintained in accordance with state and local regulations. 

Immediately after every rainstorm, all control measures shall be inspected, and any deficiencies 
corrected by the Contractor. 
 

H. Erosion and sediment controls shall be removed when the area has been stabilized and approval 
has been granted by the construction inspector. 

 
I. No further work will be allowed until erosion and sediment controls for the applicable phase have 

been installed in accordance with the approved plan conforming to the requirements of Virginia 
Erosion and Sediment Control regulations and Arlington County Erosion and Sediment Control 
Ordinance. 

 
3.2 Pollution Prevention Measures 
Where work is governed by an approved SWPPP, the contractor shall follow the plan, which includes but 
is not limited to the conditions below.  Where the work is not governed by an approved SWPPP, the 
contractor shall meet the conditions below. 

A. The Contractor shall employ good housekeeping at work sites at all times. The Contractor shall 
collect, remove and legally dispose of all refuse, trash, litter, waste materials, and/or debris 
generated at the work site as frequently as necessary to prevent pollution releases from the site. 
Liquid waste must be properly contained prior to being placed into a waste receptacle to prevent 
leaking. The County, in its sole discretion, may require the Contractor to provide disposal tickets 
or other information sufficiently demonstrating legal disposal. 

 
B. The Contractor shall contain, capture, collect and legally dispose of any unauthorized non-

stormwater discharge(s), including but not limited to, saw cut slurry from saw cutting operations, 
concrete / asphalt wash water, waste water, and / or wash water from equipment, material, 
and/or vehicle washing.   

 
C. A vacuum system shall be used to collect liquid waste / slurry generated from saw cutting 

operations to prevent a discharge to a storm drain or surface water.  Collected slurry must be 
disposed of at an approved waste receiving facility (e.g. landfill, soil safe, waste water treatment 
plant, commercial dump pad).   

 
D. Methods used for capturing / collecting unauthorized non-stormwater discharges must be on site 

and operational prior to starting any work that will generate a non-stormwater discharge.   
 

E. The Contractor shall have designated wash out areas or containers for materials, including but 
not limited to concrete, asphalt, paint, grout, mortar, stucco, form release oil, curing compounds, 
and /or sealers.   

 
F. Construction materials shall be properly stored and secured to ensure no pollutants are released 

into the environment.    
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G. The Contractor shall ensure waste receptacles and portable lavatories are not damaged and/or 
leaking. 

  
H. The Contractor shall ensure spill clean-up materials (including but not limited to absorbent 

materials, spill pads, rags, booms, bags for waste disposal) and tools (including but not limited to 
shovels, brooms, containers, vacuums) are kept on the work site and accessible at all times.  Spills 
and leaks shall be cleaned up as soon as discovered and wastes properly disposed of at an 
approved waste receiving facility. Spills shall not be washed into a street, storm drain, or surface 
waters. 

 
I. The Contractor shall ensure that the County’s procedures for disposing of chlorinated water are 

followed (DES Construction Standards and Specifications, Section 02550 4.12 Discharge of 
Chlorinated Water).   

 
J. The Contractor shall not dump or dispose of anything in a storm drain, street, or stream that is 

not authorized under the County’s VSMP MS4 permit or violates County Code Chapter 26-5 B 
and/or C.   

3.3 Extent of Grading Operations 
A. The Contractor shall limit the surface area of earth material exposed by grubbing, stripping of 

topsoil and excavation to that which is necessary to perform the next operation within a given 
area. 

 
B. Unless specifically authorized by the Project Officer, the grubbing of root mat and stumps shall be 

confined to the area over which excavation is to be actively conducted within 30 days following 
the grubbing operations. 

 
C. The stripping of topsoil shall be confined to the area over which excavation is to be actively 

prosecuted within 15 days following the stripping operations; and excavation and embankment 
construction shall be confined to the minimum area necessary to accommodate the Contractor’s 
equipment and work force engaged in the earth moving work. 

 
D. No disturbed area, including stockpiles, shall remain denuded longer than 7 days without 

temporary seeding or application of other stabilization practices approved by the Project Officer. 
 

3.4 Tree Protection 
A. The Contractor shall ensure the specifications in the County’s Tree Protection and Planting 

Standards are followed throughout the duration of the work.  
 

B. The Contractor shall protect all existing trees within a Tree Protection Zone. 
 
PART 4 - MEASUREMENT AND PAYMENT 
4.1 Measurement and Payment 

A. Temporary Erosion and Sediment Controls as detailed on the approved plan and as indicated 
in the bid line item shall be paid in lump sum. 

 
B. SWPPP administration as detailed under section 1.8 of this specification and as indicated in 

the bid line item shall be paid in lump sum. 

DocuSign Envelope ID: 98128BB2-D169-4F9B-9B28-6032C599199E



 
 

ITB No. 20-250-ITB   Page 80 

 

C. Unless otherwise specified, no separate payment shall be made by the County for 
maintenance of erosion and sediment controls or implementation of the pollution prevention 
measures specified on an approved plan, methods, or sequence of work; this work is 
considered to be a subsidiary obligation to the Contract. 

 
D. No separate payment shall be made by the County for erosion and sediment controls or 

pollution prevention measures required to correct conditions created due to the Contractor’s 
negligence, carelessness or failure to install or properly maintain controls in accordance with 
approved plans. 

 
E. No separate payment shall be made by the County for changes to the plans which are the 

result of the Contractor’s work schedule or resource allocation, weather delays, or other 
factors not controlled by the County. 

 
F. Unless otherwise specified, no separate payment shall be made by the County for 

implementation of spill clean-up, hauling fees, and/or collection, handling, transport and legal 
disposal of unauthorized non-stormwater discharges (slurry, waste water, wash water) 
and/or other waste materials; this work is considered to be a subsidiary obligation to the 
Contract. 

 
G. In the event the Contractor repeatedly fails to satisfactorily control sediment and pollution 

releases, the County reserves the right to employ outside assistance or to use its own forces 

to provide the corrective measures indicated; the cost of such work, plus engineering costs, 

will be deducted from payments due to the Contractor for other work. 

 

SECTION 02100        CLEARING AND GRUBBING 
This Section shall conform to the Arlington County Construction Standards and Specifications of Section 
02100 except as modified herein. 

Add the following to Section 02100, PART 2 - MATERIALS: 

This section left intentionally blank. 

Add the following to Section 02100, PART 3 - EXECUTION: 

11. Clearing 
The area of clearing (limits of disturbance) shall be maintained within the limits shown on the plans.  

The Contractor shall ensure the specifications in the County’s Tree Protection and Planting Standards are 
followed throughout the duration of the work. Trees and other vegetation that will not be removed shall 
be properly protected to avoid damage and limit adverse impacts.  Protection devices around tree 
protection areas shall be installed and maintained throughout the duration of the work as directed by the 
Urban Forester (DPR).  There shall be no disturbance inside the boundaries of the tree protection area.  
Equipment and materials may not be stored inside tree protection areas. 

Add the following to Section 02100 PART 4 – Measurement and Payment  

The removal of any designated tree smaller than 6” DBH shall be consider clearing and incidental to the 
WORK. All other tree removal as well shall be considered clearing and incidental to the WORK.  
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SECTION 02200          EARTHWORK 
This Section shall conform to the Arlington County Construction Standards and Specifications of Section 
02200 except as modified herein. 

Add the following to Section 02200, PART 1 - GENERAL: 

10. Saw Cutting  
A vacuum system shall be used to collect liquid waste / slurry generated from saw cutting activities.  
Collected slurry must be hauled off and disposed of at a proper waste receiving facility (e.g. landfill, soil 
safe, waste water treatment plant, commercial dump pad).   

Modify the following portions of Section 02200: 

PART 3 - EXECUTION 
18. Dewatering  
At all times during construction the Contractor shall keep all excavations dry and promptly remove all 
water entering trenches and other excavations until the structures, pipes, and appurtenances to be built 
therein have been completed and backfilled.  Dispose of all water pumped or drained from the work 
without impact to the Work, traffic, or injury to public or private property, and in compliance with all 
Local, State, and Federal regulations. 

The Contractor shall implement and maintain dewatering methods as specified in Arlington County 
Construction Standards and Specifications, VA Erosion and Sediment Control Handbook, Arlington County 
Planning & Field Guide to Erosion and Sediment Control, Arlington Planning & Field Guide for Pollution 
Prevention (P2) and/or approved Stormwater Pollution Prevention Plan.  Controls, practices, and/or 
devices used for dewatering operations must be monitored and maintained at all times to ensure proper 
operation condition. 

The Contractor shall conduct dewatering operations in a manner to prevent sediment or other pollutants 
from discharging to the County’s storm drain system, which includes the curb and gutter, or any surface 
water.  Dewatering operations shall not create any erosion or flooding.  Dewatering discharges that 
contain chemicals, hydrocarbons, or sewage shall not be discharged to the storm drain system.  A 
dewatering plan with sufficient detail to ensure the proposed dewatering will comply with applicable 
regulations must be included as part of the erosion and sediment control plan. 

PART 4 - MEASUREMENT AND PAYMENT 
25. Excavation 
Delete: When explicitly included as a pay item, Excavation will be measured by the cubic yard as 

illustrated on the approved plans, or as approved by the Project Officer.  Excavation in excess of 
that shown on the approved plans will not be compensated, unless specifically approved in 
advance by the Project Officer.  Payment will include all labor, materials, and equipment and will 
include excavation, handling, storage and disposal of materials, backfilling, compaction, testing, 
and all other activities necessary to comply with these Specifications. 

Add: When explicitly included as a pay item on the Bid Form, Excavation will be measured by the cubic 
yard as illustrated on the approved plans, or as approved by the Project Officer.  Excavation in 
excess of that shown on the approved plans will not be compensated, unless specifically approved 
in advance by the Project Officer.  Payment will include all labor, materials, and equipment and 
will include excavation, handling, storage and disposal of materials, backfilling, compaction, 
testing, and all other activities necessary to comply with these Specifications. 
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26. Fill 
Delete: When explicitly included   as a pay item, Fill will be measured by the cubic yard in place as 

illustrated on the approved plans, or as approved by the project Officer, and will include all 
materials, equipment, and labor to construct the fills or embankments as illustrated on the 
construction drawings. Unless otherwise specified, backfilling of excavations will not be 
compensated as Fill. Payment will include all clearing and grubbing, preparation, acquisition, 
transporting, storing, and handling of material, placement, shaping, compaction, and other 
activities necessary to comply with these Specifications. 

Add: When explicitly included   as a pay item on the Bid Form, Fill will be measured by the cubic yard 
in place as illustrated on the approved plans, or as approved by the project Officer, and will include 
all materials, equipment, and labor to construct the fills or embankments as illustrated on the 
construction drawings. Unless otherwise specified, backfilling of excavations will not be 
compensated as Fill. Payment will include all clearing and grubbing, preparation, acquisition, 
transporting, storing, and handling of material, placement, shaping, compaction, and other 
activities necessary to comply with these Specifications. 

Testing 
Delete: Testing will be considered subsidiary to the Work and no compensation will be approved.  If the 

Project Officer directs testing in excess of that required by the Contract Documents, the 
Contractor shall be entitled to compensation unless such testing reveals noncompliant work 

Add: Materials testing shall be in compliance with County Specification Section 01400, and the Special 
Conditions of this Contract. 

Add: 

28. Saw Cutting 

The cost for saw cutting shall be incidental to other items in the Contract; therefore, there will be 
no separate payment for saw cutting. 

SECTION 02500      GRAVITY SEWERS AND APPURTENANCES 
This Section shall conform to the Arlington County Construction Standards and Specifications of Section 
02500 except as modified herein. 

Add the following to Section 02500, PART 2 - MATERIALS:  

Polypropylene Pipe (PPP)  

1. PPP shall conform to ASTM F2881 and AASHTO M330  
2. Joint performance shall meet or exceed ASTM D3212  

Add the following to Section 02500, PART 3 – EXECUTION:  

1.  General 
5. In the event of a water or sewer emergency, the Contractor shall immediately notify the 

County's Water Control Center at 703-228-5555 and the Project Officer. 
2.  Laying Pipe. 

D. PPP sewer shall not be installed with less than 2 feet of cover from the top of the pipe to 
finished grade  

E. PPP shall not be installed at depths greater than 20’ without special design analysis 
3.  Laying Pipe  

J.  Install PPP in accordance with ASTM D2321 
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Modify the following portions of Section 02500: 

PART 4 – MEASUREMENT AND PAYMENT  
4.2 Manholes 

Delete in its entirety and replace with the following: 

Manholes for the various internal diameters shall be measured by each up to 8 vertical feet from the top 
of the manhole cover thereafter the measurement shall be in vertical feet to the invert of the outlet pipe.  
Payment shall include excavation, backfill, bedding, foundation, base and components, channels, sleeves, 
frame and cover, intermediate landings, steps, restoration and all other work necessary for a complete 
installation. 

Add the following after subsection 4.4 Excavation Below Grade and Additional Bedding: 

4.5 PVC Pipe with Perforated PVC Pipe 

PVC pipe with Perforated PVC Pipe for the various materials, classes, and sizes shown on the plans shall 
be measured in linear feet along the center line of the pipe and shall be measured from inside wall of 
structure to inside wall of structures.    Payment shall include the furnishing of all pipe and fittings, valve 
box with cap, all necessary tests, excavation, removal and disposal of existing pipes, removal and disposal 
of unsuitable or surplus material, placement of bedding and backfill as shown in Standard M-3.0, 
restoration, coredrilling, #57 gravel, filter fabric, top soil, sod, and all work incidental to providing a 
complete PVC pipe with Perforated PVC pipe sewer installation. 

4.5a Perforated PVC Pipe in bio-retention 

For installation of perforated pipe in a bioretention facility, payment shall only be for the pipe in 
place.  Payment for related items such as excavation, removal and disposal of unsuitable or surplus 
material, placement of bedding and backfill, #57 gravel and filter fabric will be made separately. 

4.6 PVC Cleanout 

PVC Cleanout for the various materials, classes, and sizes shown on the plans shall be measured as each.    
Payment shall include the furnishing of all pipe and fittings, valve box with cap, all necessary tests, 
excavation, removal and disposal of existing pipes, removal and disposal of unsuitable or surplus material, 
placement of bedding and backfill as shown in Standard M-3.0, restoration, #57 gravel, filter fabric, and 
all work incidental to providing a complete PVC Cleanout installation. 

4.6a PVC Cleanout in bio-retention 

For installation of a PVC Clenaout in a bioretention facility payment shall only be for the Cleanout in 
place and payment for related items such as excavation, removal and disposal of unsuitable or surplus 
material, placement of bedding and backfill, #57 gravel and filter fabric will be made separately. 

4.7 Sump Pump Core and Cleanout Connection 

Sump Pump Core and Cleanout Connection for the various materials, classes, and sizes shown on the plans 
shall be measured as each.    Payment  shall  include  the  furnishing  of  all  pipe  and  fittings, valve box 
with cap, all  necessary  tests, excavation,  removal  and disposal  of existing  pipes, removal  and disposal  
of unsuitable  or surplus material, placement of bedding and backfill as shown in Standard M-3.0, 
restoration, radial core drilling, #57 gravel, filter fabric, top soil, sod, proposed connections to storm 
structures and storm pipes,  and all other work incidental to providing a complete Sump Pump Core and 
Cleanout Connection installation. 
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SECTION 02510      SANITARY SEWERS AND APPURTENANCES 
This Section shall conform to the Arlington County Construction Standards and Specifications of Section 
02510 except as modified herein. 

Add the following to Section 02510 PART 4 – MEASUREMENT AND PAYMENT: 

4.10 Excavation and Demolition 

Excavation and demolition shall be considered incidental to the work. 

 

SECTION 02515       TELEVISED INSPECTION OF SEWERS 
This Section shall conform to the Arlington County Construction Standards and Specifications of Section 
02515 except as modified herein. 

Add the following to Section 02515: 

PART 3 – EXECUTION  
Add the following at the end of subsection 3.2. Documentation 

E.  The Contractor shall report any evidence of illicit discharges or illicit connections to the storm 
drain system to the Department of Environmental Services. 

SECTION 02550       WATER MAINS & APPURTENANCES 
This Section shall conform to the Arlington County Construction Standards and Specifications of Section 
02550 except as modified herein. 

Modify the following portions of Section 02550: 

PART 3 – EXECUTION  
Delete listed sections and replace with the following: 

Subsection 3.4-G Disinfection of Water Mains 

1.  When each pipe length has been placed and shut off, disinfect each section of the water main. 
Provide all labor, materials and equipment to perform the disinfection operations in compliance 
with all state and local regulations.   Disinfection shall conform to AWWA C601 and C51 
requirements. 

3.a.  Preliminary Flushing of Mains:  All mains shall be flushed prior to disinfection except when the 
tablet method of disinfection is used.  The mains shall be flushed at a minimum velocity of 3 feet 
per second and all points in the main shall receive a minimum of five (5) consecutive minutes of 
flushing at this velocity, until the water runs clear. 

Subsection 3.4-J Bacteriologic Test 

1. After chlorination, hydrostatic testing and final flushing, and before the water main is 
placed in service, samples shall be collected from the main and tested for enteric bacterial 
contamination and shall show the absence of coliform organisms.  At least two (2) sets of 
consecutive satisfactory bacteriological samples shall be obtained from the distribution 
system before the system can be placed into service.  

 
Samples shall be collected in one of the following manners: 

A. At all accessible locations not exceeding 1,200 feet apart in the line downstream 
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from where the pipe was filled with water. After the initial samples are taken, 
resample after 16 hours. 
 
-OR- 

B. At all accessible locations not exceeding 1,200 feet apart in the line downstream 
from where the pipe was filled with water. Allow main sit for 16 hours without 
water movement, then take first set of samples with a second set of samples after 
a 15-minute waiting period. 

 
Samples shall be taken through the use of sample tap consisting of a corporation cock and 
copper tube or through other accessible appurtenances on the main. Samples shall be 
collected by a representative of the testing laboratory. 

Add the following to Section 02550: 

PART 1– GENERAL 
 Add the following at the end of subsection 1.4. Applicable References  

Arlington County Municipal Separate Storm Sewer System Permit  
Arlington County Dechlorination Policy Acknowledgement form  
Arlington County Dechlorination Plan form 
Arlington County Dechlorination and Disposal Procedures 
Virginia Department of Health WaterWorks Regulations (VR 355-18-000) 

 
PART 3 – EXECUTION  
Add the following at the end of subsection 3.4. Construction Standards 

M.  Unless otherwise directed, Contractors are expressly prohibited from operating any water valves 
or appurtenances.  Contractors shall submit all requests for valve operations to the Project 
Officer at least 3 working days in advance of the required operation. 

N.  In the event of a water or sewer emergency, the Contractor shall immediately notify the County's 
Water Control Center at 703-228-5555 and the Project Officer. 

 

SECTION 02600       BITUMINOUS ROADWAY PAVEMENTS 
This Section shall conform to the Arlington County Construction Standards and Specifications of Section 
02600 except as modified herein. 

Modify the following portions of Section 02600: 

Base Course 

Delete: The base course shall be bituminous concrete consisting of course and fine aggregate combined 
with asphalt cement, resulting in a mixture of Type BM-2 in conformance with Section 211 of the 
VDOT Specifications. 

Add: The base course shall be bituminous concrete consisting of course and fine aggregate combined 
with asphalt cement, resulting in a mixture of Type BM-25.0A in conformance with Section 211 of 
the VDOT Specifications. 

DocuSign Envelope ID: 98128BB2-D169-4F9B-9B28-6032C599199E



 
 

ITB No. 20-250-ITB   Page 86 

 

Surface Course 

Delete: The surface course shall be bituminous concrete consisting of crushed stone, crushed slag, or 
crushed gravel and the fine aggregate, slag or stone screenings, or combination thereof, 
combined with asphalt, cement, resulting in a mixture of Type SM-2A in conformance with Section 
211 of VDOT Specifications. 

Add: The surface course shall be bituminous concrete consisting of crushed stone, crushed slag, or 
crushed gravel and the fine aggregate, slag or stone screenings, or combination thereof, 
combined with asphalt, cement, resulting in a mixture of Type SM-9.5A in conformance with 
Section 211 of VDOT Specifications. 

1.5 Traffic Marking 

Delete: Traffic marking will be provided by the County. 

Add: Traffic marking will be provided by the Contractor. 

 

Add the following to Section 02600 PART 4 – MEASUREMENT AND PAYMENT: 

 4.3 Excavation and demolition shall be considered incidental to the work. 

 

SECTION 02611            CONCRETE WALKS AND CONCRETE DRIVEWAY ENTRANCES 
This Section shall conform to the Arlington County Construction Standards and Specifications of Section 
02611 except as modified herein. 

 

Modify the following portion of Section 02611 PART 4 – MEASUREMENT AND PAYMENT: 

Delete in Section 4.4:  

Excavation shall be measured in cubic yards in its original condition based on the cut sheets and 
typical section. Payment shall be in cubic yards as described in Section 02201. 

Add in Section 4.4:  

Excavation and demolition shall be considered incidental to the work. 

 

SECTION 02611            CONCRETE WALKS AND CONCRETE DRIVEWAY ENTRANCES 
This Section shall conform to the Arlington County Construction Standards and Specifications of 
Section 02611 except as modified herein. 

Modify the following portion of Section 02611 PART 4 – MEASUREMENT AND PAYMENT: 

Delete in Section 4.4:  

Excavation shall be measured in cubic yards in its original condition based on the cut sheets and 
typical section. Payment shall be in cubic yards as described in Section 02201. 

Add in Section 4.4:  

Excavation and demolition shall be considered incidental to the work. 
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SECTION 02612      INTERLOCKING CONCRETE AND BRICK PAVERS 
This Section shall conform to the Arlington County Construction Standards and Specifications of Section 
02612 except as modified herein. 

 

Modify the following portion of Section 02612 PART 4 – MEASUREMENT AND PAYMENT: 

Delete in Section 4.2:  

Excavation shall be measured in cubic yards in its original condition based on the cut sheets and 
typical sections. Payment shall be in cubic yards as described in Section 02201. 

Add in Section 4.2:  

Excavation and demolition shall be considered incidental to the work. 

 

SECTION 02650        RESTORATION OF ROADWAY 
This Section shall conform to the Arlington County Construction Standards and Specifications of Section 
02650 except as modified herein. 

 

Add the following to Section 02650 PART 4 – MEASUREMENT AND PAYMENT: 

 4.5 Excavation and demolition shall be considered incidental to the work.  

 
SECTION 02750         CURB AND GUTTERS 
This Section shall conform to the Arlington County Construction Standards and Specifications of Section 
02750 except as modified herein. 

 

Add the following to Section 02750 PART 4 – MEASUREMENT AND PAYMENT: 

4.3 Excavation and demolition shall be considered incidental to the work. 

 

SECTION 02800          LANDSCAPING 
 

Delete SECTION 02800 in its entirety. 

 

SECTION 02801        SEEDING AND SODDING 
 

Delete SECTION 02801 in its entirety. 
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SECTION 02950          TUNNELING 
This Section shall conform to the Arlington County Construction Standards and Specifications of Section 
02950 except as modified herein. 

 

Add the following to Section 02950 PART 4 – MEASUREMENT AND PAYMENT: 

 Excavation and demolition shall be considered incidental to the work. 

 
SECTION 02951         BORING AND JACKING 
This Section shall conform to the Arlington County Construction Standards and Specifications of Section 
02951 except as modified herein. 

 

Add the following to Section 02951 PART 4 – MEASUREMENT AND PAYMENT: 

 Excavation and demolition shall be considered incidental to the work. 

 

SECTION 13130      BUS STOP SHELTERS AND FURNISHINGS 
This Section shall conform to the Arlington County Construction Standards and Specifications of Section 
13130 except as modified herein. 

Add the following to Section 13130, PART 2 - MATERIALS: 

 
PART 2 – MATERIALS 

2.3 Concrete Pad 

Add: See detail on plan sheet 45 of 46. 
 

Modify the following to Section 13130, PART 3 - EXECUTION: 

PART 3 – EXECUTION 

3.1 

Delete 3.1 in its entirety and replace with the following: 

The Contractor is responsible for the pick-up and delivery of the bus stop shelter units and site furnishings 
from the Arlington County’s Bus Shelter Storage yard located at 1425 N. Quincy Street, Arlington VA 
22207.  Contractor shall coordinate the pick-up with assigned County staff at least forty-eight (48) hours 
prior to the delivery. 

Modify the following to Section 13130, PART 4 – MEASUREMENT AND PAYMENT: 

PART 4 – MEASUREMENT AND PAYMENT 

Delete Part 4 in its entirety and replace with the following: 

1. Bus shelters shall be measured as each. Payment will be at the unit price stated in the bid 
proposal and shall include pick-up and delivery from the Arlington County bus shelter 
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storage yard, labor and incidentals necessary for a complete installation of the bus shelter unit 
and the supporting bus  shelter  concrete pad. 

2. Site furnishings (Bench, litter receptacle, newspaper corral, leaning rail and bicycle rack) shall 
be measured as each. Payment will be at the unit price stated in the bid proposal and shall 
include pick-up and delivery of new furnishings from the Arlington County bus shelter 
storage yard, labor and incidentals necessary for a complete installation of the site 
furnishings. 

 
COUNTY SPECIFICATIONS ADDED: 

 

SECTION 01550          MOBILIZATION 
PART 1 - GENERAL 

This work shall consist of performing preparatory operations, including moving personnel and 
equipment to the project site; paying bonds and insurance premiums; and establishing field offices and 
other facilities necessary to allow work to begin on a substantial phase of the Contract. 

PART 4 - MEASUREMENT AND PAYMENT 

Payment for mobilization shall be based on bid form. The payment will be a multiplier (expressed as 
percentage) to be added to the total amount of the Total Bid Amount.  This price shall also include 
demobilization. There will be no escalation for mobilization percentage multiplier for the initial contract 
term and the extensions thereafter 

Payment for mobilization for each site will be made in two equal installments. The first installment of 
50% of the unit price for mobilization will be made on the first progress estimate following partial 
mobilization and initiation of construction work. The second installment will be made on the next 
progress estimate following completion of substantial mobilization, including erection of field offices.  

No additional payment will be made for demobilization and remobilization because of shutdowns, 
suspensions of work, or other mobilization activities. 

In case of Change Order outside the project area, mobilization shall be included in the price for other 
appropriate items. 

In case of a Change Order within the project area, mobilization shall be considered as incidental and 
included in the unit bid price for mobilization. There will be no separate measurement and payment 
made for this work.  

SECTION 01720        PROJECT RECORD DOCUMENTS 
PART 1 - GENERAL 

1.1 Purpose of Section 

             This section outlines the requirements for keeping record drawings (As-Built Drawings) and other 
data in accordance with the General Conditions and in accordance with the following 
specifications. 
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1.2 Record Drawings 

A. The Contractor shall maintain one complete set of drawings specifically for the purpose of 
recording changes during the construction of the project.  During the course of construction, 
the Record Drawings shall be updated daily by the end of each working day. 

B. Record Drawings will be neat, accurate and complete.  The Record Drawings will be available 
for periodic inspection by the Engineer. 

C. Record Drawings shall include the following, as a minimum: 

1. Details not shown on original Contract Drawings.   

2. Actual locations (horizontal and vertical) of all utilities uncovered during the course 
of the work. 

3. Any changes in grade and location of duct banks and appurtenances. 

4. Any changes, additions or deletions made by Change order or Addenda. 

5. Final coordinates of all structures built or modified under this Contract. 

D. The Contractor shall certify the Record Drawings as accurate and complete. 

1.3 Submission Requirement 

The Contractor shall submit the Record Drawings (both in digital format and 2 full size hardcopy 
sets) to the Project Officer upon substantial completion of the Project.  Final payment will not be 
issued until the Record Drawing has been accepted by the Project Officer. The Contractor shall 
make any necessary corrections and resubmit until acceptable to the County Project Officer.   

PART 4 - MEASUREMENT AND PAYMENT 

Project Record Documents are considered a subsidiary obligation of the contract, and therefore no 
payment will be made for this work. 

 

SECTION 02619         PERMANENT SIGNS 
PART 1 – GENERAL 

1.1 Description of the Work 

 Provide all necessary labor, materials and equipment to provide, fabricate, and install the permanent 
signs, posts, and connections as shown on plans, details, and these specifications. All work under this 
section is subject to the Special and General Conditions and Instruction to Bidders which form a part 
of these specifications and to the current editions of the Arlington County Construction Standards and 
Specifications Manual and Virginia Department of Transportation Road and Bridge Specifications 
(VDOT).  The Contractor shall be responsible for and governed by all the requirements thereunder. 

PART 2 – MATERIALS 

2.1 All traffic control signage shall conform to the latest edition of the Manual on Uniform Traffic Control 
Devices (MUTCD). 

2.2 Sign anchors bases, or sleeve bases shall meet current AASHTO, FHWA, and VDOT requirements for 
breakaway and yielding and shall be galvanized or stainless steel. 
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2.3 Sign posts set in earth shall be U-type rolled rail post (2 lbs/foot) with full length punching of 3/8-
inch diameter holes spaced 1 inch on center starting 1 inch from each end.  Posts shall be re-rolled 
steel or an equivalent steel.  Posts shall conform to the mechanical requirements of ASTM A-499-
81, Grade 60 (Hot-Rolled Carbon Steel Bars and Shapes Re-Rolled from Rail Steel).  All posts are to 
be hot dipped zinc galvanized.  

2.4 The use of other than U-type posts at any location requires approval from Arlington County. 

2.5 Where square posts are permitted the following standards must be met. 

2.5.1 Steel posts shall conform to ASTM A570, Grade 50 for Hot-Rolled Carbon Sheet Steel. 

2.5.2 Post cross section shall be square formed from 14 or 12-gauge steel and shall be welded at 
the corner. 

2.5.3 Posts shall be straight and have a smooth finish.   

2.6 Banding used with saddles and buckles to fasten sign panels to streetlight or signal poles shall be 
stainless steel with a minimum width of ¾ inch. 

2.7 Saddles shall be stainless steel with stainless steel bolts. 

2.8 Buckles shall be stainless steel with a minimum width of ¾ inch.\ 

2.9 Fasteners shall be 3/8" O.D. galvanized bolts with nylon washer for the sign front and galvanized 
hex nut and washer for the sign back. 

2.10 Sign surface image shall conform to applicable portions of Sections 247 and 701 of the VDOT Road 
and Bridge Specifications.  The sign colors and backgrounds shall conform to the details.  Colors and 
shop drawings of signs shall be approved by the Owner prior to fabrication.  Sign shall be drilled for 
bolts prior to painting 

2.11 Post footings shall be Class A-3 concrete per Section 03100 of the Arlington County Construction 
Standards and Specifications Manual 
 

PART 3 – EXECUTION 

3.1. The signs shall be installed in locations as shown on the plans. 

3.2. Posts located in earth shall be anchored or driven to a minimum depth of 36 inches. 

3.3. Driving caps shall be used when driving posts following the manufacturer’s instructions. 

3.4. Posts located in concrete sidewalk or concrete medians A 12-inch minimum diameter cylindrical 
excavation to depth shown on detail shall be made to install the sign post.  The post shall extend 
36" (thirty-six inches) minimum below finished grade. 

3.5. Concrete for footings shall be poured in accordance with the requirements outlined in the Section 
03100 of the Arlington County Construction Standards and Specifications Manual.  

3.6. The sign shall be centered on the post and fastened with the specified bolts.  The lower edge of the 
signs shall be to the dimension above finished grade as shown on the details for each sign type. 
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PART 4 – MEASUREMENT AND PAYMENT 
4.1 New Traffic Sign 

New Traffic Signs as shown on the Drawings and as specified herein shall be measured in units of 
each, complete-in-place. Payment will be at the contract unit price per each, and shall include the 
furnishing of all signs, posts, concrete, fastening materials, and other material required to provide a 
complete sign installation, as well as all other work incidental to providing a complete installed sign. 
 

4.2 Relocate Traffic Sign 

Relocate Traffic Sign as shown on the Drawings and as specified herein shall be measured in units 
of each.  The Project Officer may allow the Contractor to reuse the sign, post, or related hardware 
for re-installation at the new location, subject to approval by the Project Officer.  If the Project 
Officer determines that the sign, post, or hardware is damaged or does not meet this specification; 
and that the reinstallation of any or all of the materials will not result in a satisfactory traffic sign 
installation the Contractor shall furnish and install new materials as required to provide a complete-
in-place traffic sign. 

 
SECTION 02900         PAVEMENT MARKINGS 
PART 1 – GENERAL 
1.6 Description of The Work 

Provide all labor, materials, tools, equipment, transportation, supplies, and incidentals to 
establish the location of pavement markings, install pavement markings, and reflectorized 
material on specified pavements in accordance with these specifications, the MUTCD, and as 
directed by the Engineer. 

This work shall also include furnishing and installing colored coating for bicycle lanes. 

 

PART 2 - MATERIALS 
2.1 Pavement Markings 

Pavement Markings shall conform to the requirements of Section 246 of the VDOT Road and 
Bridge Specifications. 

2.2 Glass Beads 

Glass Beads shall conform to the requirements of section 234 of the VDOT Road and Bridge 
Specifications. 

2.2 Colored Asphalt Coating 

Colored asphalt coating shall be StreetBond CL by Quest Construction Products or County 
approved equal. Color shall be Emerald Green. Verify color with County prior to ordering. 

PART 3 – EXECUTION 
1.1 Timing of Installation 

The Contractor shall have a certified Pavement Marking Technician present during pavement 
marking operations. 

Pavement markings shall be installed on new roadways prior to opening the roadway to traffic. 
Pavement marking installation shall be completed within the time limits herein on roadways 
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where the pavement markings have been removed or obscured and the roadway is open to traffic 
unless otherwise directed by the Engineer. Installation of Type B, Class VI, pavement markings on 
asphalt roadways are not applicable to these requirements if they are inlaid with the last pass of 
the asphalt roller or directly after the asphalt roller using a separate roller. Installation of edge 
lines on roadways where the existing pavement markings have been removed or obscured are 
also required within these time limits unless otherwise indicated by the Engineer. Exceptions to 
the below time limits will be granted only for weather restrictions, and installation of epoxy resin 
pavement markings on new pavement shall not commence until after 24 hours of final surface 
placement. 

Pavement marking installation on roads having traffic volumes of 10,000 ADT or more shall be 
completed within 24 hours after the end of the workday where the pavement markings were 
removed or obscured. 

Pavement marking installation on roads having traffic volumes between 3,000 and 10,000 ADT 
shall be completed within 48 hours after the end of the workday where the pavement markings 
were removed or obscured. 

Pavement marking installation on roads having traffic volumes of less than 3,000 ADT shall be 
completed within 72 hours after the end of the workday where the pavement markings were 
removed or obscured. 

1.2 Provision for Temporary Markings 

If the Contractor will not have pavement markings installed within the time limits specified, the 
Contractor shall install Type D construction pavement markings within the same time limits and 
maintain such until the final pavement markings can be installed. The cost of installing, 
maintaining, and removing the Type D construction pavement markings shall be borne by the 
Contractor at no cost to the County. 

When establishing the location of pavement markings, the Contractor may mark the locations on 
the roadway by installing premarkings. 

Premarkings shall be accomplished using Type D (removable, any class) tape, chalk, or lumber 
crayons except special pavement markings such as stop lines, crosswalks, messages, hatching, 
etc., shall be made using chalk or lumber crayons.  Premarkings shall be of the same general color 
as the pavement markings being premarked.  When tape is used as premarking, premarking shall 
consist of 4-inch by 4-inch-maximum squares or 4-inch-maximum diameter circles spaced at 100-
foot-minimum intervals in tangent sections and 50-foot-minimum intervals in curved sections. At 
locations where the pavement marking will switch colors, e.g., gore marking, the ends of the 
markings may be premarked regardless of the spacing. When chalk or lumber crayon is used as 
premarking, the entire length of the pavement marking may be premarked. 

Premarkings shall be installed whereby their installation shall not affect the adhesion of the 
pavement markings. When Type D tape is used as the premarking and the lateral location of such 
premarkings to the final pavement markings exceeds 6 inches, the premarkings shall be removed 
at no cost to the County. 

1.3 Pavement Markings 
Pavement markings shall be white or yellow markings as required by the MUTCD for the specific 
location or as specified by the Engineer and shall be installed in accordance with the 
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manufacturer’s recommendations and approved by the Engineer. The Contractor shall furnish a 
copy of the manufacturer’s installation recommendations to the Engineer. 

1.4 Pavement Line Markings 
Pavement line markings shall consist of stop lines, crosswalks, and solid or skip lines used for, but 
not limited to, dividing lanes, marking edges, channelizing, outlining and marking safety zones 
around objects, and forming islands and parking lot stalls. Crosswalks and stop lines shall be 
installed using Type B, Class I or IV, markings.  Solid lines or skip lines shall be installed using Type 
A or Type B markings as specified. 

1.5 Pavement Message Markings 
Pavement message markings shall be installed using Type B, Class I, IV, or VI, markings and shall 
include, but not be limited to, school zone markings, railroad crossing markings, disabled parking 
symbols, elongated arrows, word messages, etc.  

The word SCHOOL shall be formed with characters that are 10 feet in height where permitted by 
the normal roadway width. School zone markings shall extend transversely across both lanes of 
two-lane roadways and across two or more approach lanes of roadways of three or more lanes.  

Disabled parking symbols shall be 41 inches in height, 36 inches in width, and shall use a 4-inch 
stroke width for the lines. 

1.6 Application 
The Contractor shall protect the public from damage attributable to pavement marking 
operations.  The Contractor shall be responsible for the complete preparation of the pavement 
surface, including, but not limited to, removing dust, dirt, loose particles, oily residues, curing 
compounds, concrete laitance, residues from eradication, and other foreign matter immediately 
prior to installing pavement markings. 

The pavement surface shall be dry at the time of installation.  Marking material shall not be 
applied within 24 hours following rain or other inclement weather. 

Liquid markings shall be applied so as to prevent splattering and overspray and shall be protected 
from traffic until track free by the use of guarding or warning devices as necessary. If a vehicle 
crosses a marking and tracks it or if splattering or overspray occurs, the affected marking and 
resultant tracking shall be removed, and new markings applied at the Contractor’s expense. 

Equipment shall also be thoroughly cleaned between changes in colors of materials. Pavement 
markings shall have clean and well-defined edges without running or deformation; shall be 
uniform, free of waviness; shall be straight on tangent alignment; and shall be on a true arc on 
curved alignment. 

1.7 Tolerance 
The widths of pavement markings shall not deviate more than 1/4 inch on tangent nor more than 
1/2 inch on curves from the required width. The length of the gap and the length of the individual 
stripes that form skip lines shall not deviate more than two inches. The length of the gap and 
individual skip line shall be of such uniformity throughout the entire length of each that a normal 
striping machine will be able to repeat the pattern and superimpose additional striping upon the 
existing marking. 
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1.8 Glass Beads 
Glass beads shall be applied at the rate specified herein and shall be evenly distributed over the 
entire surface of the marking. Beads shall be applied to the surface of liquid markings by a bead 
dispenser attached to the applicator that shall dispense beads simultaneously on and in the just-
applied marking. The bead dispenser shall be equipped with a cut-off control synchronized with 
the cut off of the applied marking material so that the beads are applied totally to the completed 
line. 

Beads shall be applied while the liquid marking is still fluid. Approximately 70 percent of beads 
shall be buried in the marking, and the remaining 30 percent shall be 50 to 60 percent embedded 
in the surface. Beads installed on crosswalks and stop lines on roadways with curbs only (no 
gutter) may be hand applied for two feet at the end of each line next to the curb with 100 percent 
of the beads embedded 50 to 60 percent in the surface. 

Markings found to be unacceptable shall be removed, and new markings applied at the 
Contractor’s expense.  

1.9 Type A Markings 

Paint may be applied to asphalt concrete and hydraulic cement concrete pavements. Paint shall 
not be applied over existing pavement markings of other materials unless the existing marking is 
90 percent removed. Paint may be applied over existing paint markings. Paint shall be applied 
with a line painting machine that is capable of hot spraying paint directly onto the pavement 
surface with a uniformity of feed through its nozzles for widths of 4 through 8 inches. The machine 
shall be capable of applying two pavement stripes, either solid or skip, at the same time when 
double line markings are required. Paint tanks on the equipment shall be equipped with a 
mechanical agitator and paint shall be thoroughly mixed and heated such that it will not track 
within 60 seconds after its application. 

Non-truck mounted equipment shall be self-propelled and regulated to allow for calibration of 
the amount of material applied. Glass beads shall be applied to the surface of the paint at the rate 
of 6 pounds per gallon of paint.  

1.10 Type B Markings 

Equipment shall be capable of providing mixing, heating, and agitation of material. Material shall 
be uniformly heated throughout the system in accordance with the manufacturer’s 
recommendations. Thermoplastic material shall be maintained in the heating kettle and applied 
to the road surface at a minimum temperature of 400 degrees F. Heating kettles shall be equipped 
with an automatic thermostatic control device. The Contractor shall furnish a properly calibrated 
infrared instrument for the purpose of measuring the actual temperature of molten thermoplastic 
material. 

Multi-component material shall be applied using internally injected guns for the mixing of catalyst 
and hardener. 

Non–truck mounted equipment for application of thermoplastic material shall be of the screed 
extrude type with a screw driver or shall be self-propelled and regulated to allow for calibration 
of the amount of material applied. Non–truck mounted equipment for application of polyester 
and epoxy resin material shall be self-propelled and regulated to allow for calibration of the 
amount of material applied. 
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1.11 Thermoplastic (Class I) 

Thermoplastic (Class I) material shall be applied only on asphalt concrete pavements and shall be 
applied by screed extrude, ribbon gun, or spray equipment. Alkyd thermoplastic may be applied 
directly after the paving operations; however, hydrocarbon thermoplastic shall not be applied less 
than 30 days after the paving operations. 

Alkyd and hydrocarbon materials shall not be mixed together. Equipment shall be thoroughly 
cleaned before types of material are changed. 

Thermoplastic shall not be applied over existing pavement markings of other materials unless the 
existing marking is 90 percent removed. Thermoplastic may be applied over existing 
thermoplastic markings. For concrete bridge decks that occur in asphalt roadways, Type B, Class 
VI, tape shall be used. 

Primer/adhesive shall be applied to asphalt concrete surfaces more than 2 years old and shall be 
from the same manufacturer as the thermoplastic. 

Glass beads shall be applied to the surface of the marking at the rate of 7 pounds per 100 square 
feet. 

1.12 Polyester Resin (Class II) 

Polyester resin (Class II) material shall be applied only on hydraulic cement concrete pavements. 
Polyester resin shall not be applied over existing pavement markings of other materials unless the 
existing marking is 90 percent removed. 

Polyester resin may be applied over existing polyester resin markings. 

Glass beads shall be applied to the surface at the rate of 8 pounds per gallon of material. 

1.13 Epoxy Resin (Class III) 

Epoxy resin (Class III) material shall be applied only to asphalt concrete pavement more than 1 
day old and hydraulic cement concrete pavement. Epoxy resin shall not be applied over existing 
pavement markings unless the existing marking is 90 percent removed. 

Glass beads shall be applied by the gravity method to the surface at the rate of 25 pounds per 
gallon of material. 

1.14 Plastic Backed Preformed Tape 

Plastic-backed preformed tape shall be installed in accordance with the manufacturer’s 
recommendations and as denoted herein. Tape may be applied to asphalt concrete and hydraulic 
cement concrete pavements. Tape may be installed immediately following the final rolling of the 
new asphalt concrete surface. Tape shall not be applied over existing pavement markings of other 
materials unless the existing marking is 90 percent removed. 

Primer/adhesive shall be used for all installations except when tape is applied immediately 
following the final rolling of the new asphalt concrete surface and shall be from the same 
manufacturer as the tape. 

Tape for pavement line markings shall be applied by an application cart as recommended by the 
manufacturer. Tape shall be tamped into place with a tamper cart with the weight as 
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recommended by the manufacturer. The use of a vehicle to ride over the markings for tamping 
will not be permitted. 

1.15 Eradication 

Eradication of pavement markings for restriping when required shall be in accordance with the 
requirements of Section 512 of the VDOT Road and Bridge Specifications except only 90 percent 
removal of the existing markings is required. 

1.16 Colored Asphalt Coating 

Installers shall be accredited by the manufacture. Materials shall be installed in accordance with 
the manufacturer’s written instructions.  The Contractor shall apply a minimum of two coats. 

 

PART 4 – MEASUREMENT AND PAYMENT 
4.1 Pavement Line Marking 

Measurement of pavement line markings (type, class, width) shall be per linear foot of line 
furnished and installed. 

No additional measurement will be made when more than one line can be installed on a single 
pass such as center line with no-pass line, double center line, double lane line, reversible lane line, 
or two-way left turn center line. 

Payment for pavement line markings (type, class, width) shall be per linear foot and shall include 
all labor, materials, tools, equipment, transportation, supplies, and incidentals required to furnish 
and install the line markings as specified. 

No deduction will be made for the unmarked area when the marking includes a broken line such 
as, skip lane line.  

4.4 Colored Asphalt Coating 

Measurement of colored asphalt coating shall be per square foot of area completed. Payment for 
colored asphalt coating shall be per square foot and shall include all labor, materials, tools, 
equipment, transportation, supplies, and incidentals required to complete the coating. 

 

SECTION 04301   REINFORCED MASONRY RETAINING WALL 

PART 1 – GENERAL 

1.1  Description of the Work 

Provide all plant, labor, materials and equipment for the construction of reinforced masonry retaining  

walls as called for on the approved plans and as detailed in the Construction Standards and specified  

herein. 

1.2  Related Work Specified Elsewhere 

 Section 03100 – Concrete Formwork, Reinforcement and Materials 

 Section 04100 – Mortar and Grout 

 Section 04200 – Masonry Units 
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1.3 Applicable Specifications 

Virginia Department of Transportation, Road and Bridge Specifications (VDOT) 

 

PART 2 – MATERIALS 

2.1 Mortar 

Mortar shall conform to Section 222 of the VDOT specifications 

2.2 Stone 

Stone shall conform to Section 204 and 503.03a of the VDOT specifications 

2.3 Gravel Backfill 

Porous backfill shall clean crushed stone or gravel aggregate size no. 57 or 68 and shall conform to Section 
205 of the VDOT specifications  

2.4 Grout 

Grout shall conform to Section 218 of the VDOT specifications 

2.5 Masonry Block 

Masonry block shall conform to Section 222 of the VDOT specifications 

2.6 Steel Reinforcement 

Steel Reinforcement shall conform to Section 223 of the VDOT specifications 

2.7 Filter Material 

Filter material shall be Mirafi 140, Typar 3401 or approved equal 

 

SECTION 04301   REINFORCED MASONRY RETAINING WALL 

PART 3 – EXECUTION 

Construct reinforced masonry retaining walls in conformance with the approved plans and details. 
Stabilize earth wall with shoring or bracing as needed. Protect construction components from weather to 
insure proper placement and curing. Provide sample of bluestone cap and stone veneer to Project Officer 
for review and approval prior to execution. 

  

PART 3 – MEASUREMENT AND PAYMENT 

Reinforced masonry retaining walls shall measure as each based on the approved plans and details. 

Payment shall include but not limited to all materials, labor, formwork, sheeting, shoring, excavation, 
backfill, testing of materials, labor, material and equipment necessary for a complete and structural sound 
retaining wall in place.  

SECTION 13180      MAINTENANCE AND CONTROL OF TRAFFIC  
PART 1 – GENERAL 
This work shall consist of maintaining and protecting workers, vehicular and pedestrian traffic through 
areas of construction within the limits of the project and over the approved traffic detours. All work shall 
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be in accordance with the latest Arlington County Construction Standards and Specifications, Virginia 
Department of Transportation (VDOT) Road and Bridge Specifications, the Manual on Uniform Traffic 
Control Devices (MUTCD), and the Virginia Work Area Protection Manual (WAPM), the standard drawings, 
and the Contract, as directed by the Project Officer. 

1.1 Description of Work 

Provide all plant, labor, supervision, materials, and equipment to install, maintain, relocate, and remove 
all temporary traffic control devices.  

1.2 Related Work Specified Elsewhere 

1.3 Applicable Specifications 

 A. Virginia Department of Transportation (VDOT) 
 B. VDOT Road and Bridge Specifications 

  C. Manual on Uniform Traffic Control Devices (MUTCD) 

  D. Virginia Work Area Protection Manual (WAPM) 

  E. Occupational Safety and Health Act, State & Federal (OSHA) 

1.4 Quality Assurance 

27. Work Zone Traffic Control Certification 
The Contractor shall have at least one (1) employee who is certified by VDOT in Basic 
Work Zone Traffic Control; and who will be responsible for the placement, maintenance 
and removal of work zone traffic control devices within the project limits in compliance 
with the permit requirements and conditions, the approved plan, specifications, the 
Virginia Work Protection Manual and the Manual of Uniform Traffic Control Devices. An 
Employee certified by VDOT in the Intermediate Work Zone Traffic control shall be on-
site to provide supervision during work zone adjustments or changes to traffic control due 
to field conditions. This employee shall provide evidence of this certification upon request 
from Arlington County personnel. 

 

PART 2- MATERIALS 
2.1 General 

Material shall conform to the requirements of the applicable VDOT specification. 

2.2 Signalization, Barricades, Channelizing Devices, Safety Devices, and Pavement Markings  

Signalization, barricades, channelizing devices, safety devices, and pavement markings shall  

conform to the requirements of Division VII of the latest VDOT specifications and the MUTCD. 

2.3 Temporary Pavement Markers 

Temporary pavement markers shall conform to the requirements of VDOT Section 235, 
Retroreflectors. 

2.4 Construction Pavement Markings 

Construction pavement markings shall conform to the requirements of VDOT Section 231 (Paint), 
and Section 246 (Pavement Marking). 

2.5 Portable Changeable Message Signs 
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Portable changeable message signs shall meet the requirements of Section 512.03 subsection q 
of the VDOT Road and Bridge Specifications. 

PART 3- EXECUTION 

This section shall conform to the VDOT Specification Section 512.03.  

 

PART 4- MEASUREMENT AND PAYMENT 

Payment for MOT shall be based on the bid form. The payment will be a multiplier, expressed as a 
percentage, to be added to the total amount of the project assignment cost (applied only to the amount 
being invoiced). There will be no escalation for MOT percentage multiplier for the initial contract term 
and the extensions thereafter 

The Contractor shall not be entitled to any additional payment for changes to MOT which are the result 
of the Contractor’s work schedule or resource allocation, weather delays, or other factors not controlled 
by the County. 

Payment for maintenance of traffic is full compensation for providing the proper pedestrian and vehicular 
traffic controls during all stages of construction and includes furnishing, preparing, fabricating, installing, 
maintaining, removing, relocating, repairing, or replacing pedestrian and vehicular traffic control devices 
and signs as necessary, and all other materials, labor, hardware, equipment, tools, supplies, and 
incidentals. Contractor shall be responsible for acquiring VDOT permit for any revision during construction 
and/or as required by the project contract to the approved traffic control plan.  

Payment for maintenance of traffic for each site will be made as partial payments. The first installment of 
50 per cent of the unit price for maintenance of traffic will be made on the first progress estimate following 
partial mobilization and initiation of construction work for the particular site. The remaining 50% of the 
contract lump sum price bid will be paid on each subsequent estimate based on the percent of work 
completed at the site all the way through Final Acceptance of work. The Project Officer shall have the 
authority to decide on the appropriate payment for each subsequent estimate. 

SECTION 311300        TREE PROTECTION AND ROOT PRUNING 
PART 1 - GENERAL 

28.  

1.01 SUMMARY 

29.  

A. This Section includes the following: 

a. Protection of existing trees to remain: 

i. Pruning of existing trees roots that are affected by execution of the Work, whether 
temporary or permanent construction. 

ii. Aeration and Root Protection Matting 

iii. Tree Protection Fencing 
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Provide all labor, materials, tool and equipment as required to have tree protection applied on all 
areas called for on plans. 

In addition to the specifications contained herein, Work shall be performed in accordance with 
the Arlington County Department of Parks & Recreation Design Standards for Tree Protection 
and Trimming as shown on plans and available online at: 

http://parks.arlingtonva.us/design-standards/ 

Related Sections: 

i. 02200 Earthwork 

ii. 02100 Clearing and Grubbing 

iii. 01500 Erosion and Sediment Control and Pollution 
Prevention 

iv. 329000 Exterior Plants 

v. 329200 Seeding and Sodding 

1.02 DEFINITIONS 

A. Finish Grade:  Elevation of finished surface of planting soil. 

B. Imported Topsoil:  Soil obtained off-site that meets the specifications herein for topsoil and is 
suitable for use in planting soil/backfill soil mixture when existing soil quantities are 
insufficient. Refer to Section 329100 “Planting Preparation.” 

C. Planting Soil/Backfill Soil Mixture:  Existing soil modified as specified to be suitable for 
planting. Refer to Section 329100 “Planting Preparation.” 

SECTION 311300        TREE PROTECTION AND ROOT PRUNING 
D. Subgrade:  Surface or elevation of subsoil remaining after completing excavation, or top 

surface of a fill or backfill, before placing planting soil. 

E. ISA: International Society of Arboriculture 

F. CBAY: Chesapeake Bay, typically referring to CBAY watershed. 

G. Urban Forester/County Urban Forester: Refers to the Arlington County Urban Forester 

H. Landscape Architect: Refers to an Arlington County Landscape Architect or their designee.  

1.03 SUBMITTALS 
A. Product Data:  For each type of product indicated in Section 2.0 
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B. Certification:  From Contractor’s arborist, certifying that trees indicated to remain have been 
protected during construction according to recognized standards and that trees were 
promptly and properly treated and repaired when damaged. 

C. Maintenance Requirements:  From Contractor’s arborist, for care and protection of trees 
affected by construction during and after completing the Work. 

D. Contract arborist Qualifications:  Contractor shall submit a copy of valid ISA certification to 
the Project Officer for approval with confirmation by Urban Forester. 

E. List products to be used and firms, including qualifications to perform work. 

F. Provide schedules for performance of work. 

 
1.04 QUALITY ASSURANCE 

A. Contractor shall ensure that tree and plant protection methods are implemented by an 
arborist Certified by the International Society of Arboriculture (ISA) to provide for the care of 
the trees and plants impacted by construction activities. Provide ISA certification verification 
to Project Officer per section 1.03 “Submittals” prior to beginning work. 

B. The Contractor shall identify to the Project Officer at least one authorized on-site Point of 
Contact (POC) who is, by training or experience, familiar with the policies, regulations and 
standards applicable to the work being performed. The POC and the certified arborist may be 
the same individual. 

C. Crews shall be directly supervised by an ISA certified arborist. 

SECTION 311300        TREE PROTECTION AND ROOT PRUNING 

D. All workers, through related training and on the job experience, shall be familiar with the 
technical aspects of arboricultural work and equipment used in such operations. 

E. Trucks and mechanized equipment shall not enter tree protection areas. 

F. Stump grinding shall be with small machines specifically designed for that purposes. No 
stumps shall be excavated except as described herein. Stumps shall be ground not more than 
8” below grade and care must be taken to minimize damage to root of the trees to remain. 

G. No stump grinding within tree protection areas. 

H. All work in or near tree protection areas shall be carefully performed by Contractor in order 
to avoid damage to tree trunks, branches, root system, and other existing plant materials and 
soils that are to remain. 

I. Silt shall not be allowed to collect in preservation or reforestation areas. Silt accumulating in 
preservation areas shall constitute damage and will require remedial activity. All silt shall be 
removed from preservation areas within 24 hours of siltation. The methods and procedures 
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for silt removal within tree preservation and reforested areas shall be approved by the Project 
Officer with confirmation by the Urban Forester.  

J. Tree Pruning Standard:  Comply with ANSI A300 (Part 1), "Tree, Shrub, and Other Woody Plant 
Maintenance--Standard Practices (Pruning)." 

a. Pruning shall remove only dead, dying, damaged or broken limbs greater than 1” – 
1.5” in diameter. 

b. Pruning for clearance shall be reviewed and approved by Project Officer with 
confirmation by the Urban Forester. 

K. Urban Forester Notification:  The Contractor shall notify the Project Officer 72 hours prior to 
the following events, so that the County’s Urban Forester can be notified and present at a 
pre-construction site meeting (refer to Section 3) and to observe work: 
 

vi. Tree protection fencing installation 

1. Tree or root-pruning operations. 

2. Work within tree protection zones. 

3. Tree planting. 

SECTION 311300        TREE PROTECTION AND ROOT PRUNING 
PART 2 - PRODUCTS 

2.01.1 MATERIALS 

A. Temporary Tree Protection Fence:  Unless otherwise indicated in approved plans, tree 
protection fence shall be two-inch wire mesh fabric measuring 72 inches in height mounted 
on 1.9” O.D. steel pipes driven 24 inches into the ground, placed 120 inches on-center 
maximum.  Refer to Arlington County DPR standard detail on approved plans. 

B. Tree Protection Signs:  Shall be of heavy-duty sheet aluminum or weatherproof plastic 
material measuring 12 inches by 18 inches.  Signs shall state “NO ENTRY, TREE PROTECTION 
AREA, CALL 703-228-6557 TO REPORT VIOLATIONS” in both English and Spanish.  Signs shall 
be mounted on fence every 50 feet maximum.  

C. Topsoil:  Refer to Section 329100 – Plant Preparation.   

D. Bark Mulch:  Refer to Section 329100 –Plant Preparation 

E. Temporary Root Protection Matting: If required in approved plans, temporary root protection 
matting shall be a double-sided geocomposite, geonet core, non-wove covering such as 
Tendrain 770-2, as manufactured by Tenax Corporation, Baltimore, MD or approved equal. 
Six (6) inches of wood chip mulch shall be applied to area to receive root protection matting 
prior to installation.  Matting shall be installed in a single layer.  
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F. Landscape nails: When required, spikes shall be 12” as indicated on the drawings. 

PART 3 - EXECUTION 
3.01 PREPARATION 

A. Prior to the construction activities, the Contractor shall meet on-site with the Project Officer 
and Urban Forester to review trees to remain and protective measures required. 

B. Temporary Tree Protection Fencing:  Install temporary tree protection fencing and signs 
around tree protection zones to protect remaining trees and vegetation from construction 
damage.  Maintain temporary fence and remove when construction is complete after 
approval by Project Officer with confirmation by the County Urban Forester. 

C. Protect tree root systems from damage caused by runoff or spillage of noxious materials while 
mixing, placing, or storing construction materials.  Protect root systems from ponding, 
eroding, or excessive wetting caused by dewatering operations. 

D. No personnel, vehicles, equipment, construction materials, or construction debris shall be 
allowed inside the tree protection areas at any time during construction without the written 

consent of the Project Officer with confirmation by the Urban Forester.  If a violation is 
observed, the Contractor will be notified by the Project Officer and shall immediately rectify 
the situation.  Continued and subsequent violations will result in a fine of $500 per day of 
violation.  

SECTION 311300        TREE PROTECTION AND ROOT PRUNING 

E. Special Demolition Procedures: 

1. Demolition of walks and hardscape within tree protection areas shall be directly 
supervised by an ISA certified arborist. 

2. Mechanized equipment shall not enter tree protection areas (TPAs) or reforestation 
areas. 

3. Backfill of voids created by demolition within the TPAs and reforestation areas shall be 
loosely placed topsoil. Only the amount of topsoil necessary to fill the void without 
spreading over existing grades shall be allowed. 

3.02 EXCAVATION 

A. Install shoring or other protective support systems to minimize sloping or benching of 
excavations if indicated in the approved plans. 

B. Do not excavate within tree protection zones, unless otherwise indicated. 

C. Where utility trenches are required within tree protection zones, Contractor shall perform 
root pruning prior to trenching. 
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D. Where excavation is proposed within the critical root zone of trees to remain, Contractor shall 
perform root pruning as indicated in approved plans prior to excavation.  

E. Where new finish grade is indicated below existing grade around trees, Contractor shall slope 
grade outside of tree protection zones.  Maintain existing grades within tree protection zones. 

3.3 ROOT PRUNING:   

A. When required, root pruning locations will be indicated on the approved plans. Exact location 
and depth shall be determined on site with Project Officer and Urban Forester during the pre-
construction meeting. 

B. Do not cut main lateral roots or taproots; cut only smaller roots that interfere with installation 
of utilities.  Cut roots with clean, sharp pruning instruments; do not break or chop. All root 
pruning shall be performed by an ISA certified arborist. Refer to Arlington County Department 
of Parks & Recreation Design Standards “Tree Protection and Trimming” as shown on plans 
and available online at: 

  http://parks.arlingtonva.us/design-standards/ 
 

SECTION 311300        TREE PROTECTION AND ROOT PRUNING 

3.4 TREE REPAIR AND REPLACEMENT 

A. Promptly repair trees damaged by construction operations within 24 hours.  Treat damaged 
trunks, limbs, and roots according to Arlington County Urban Forester or contract arborist's 
written instructions. 

B. The Contractor shall be responsible for any damage to trees within the Tree Protection Area 
caused by the Contractor’s personnel, vehicles, or equipment at the site.  Any damage to a 
tree to remain shall result in a payment by the Contractor to the Project Officer for the 
amount of damage based on the latest edition of the Council of Tree and Landscape 
Appraisers Guide for Plant Appraisal published by the International Society of Arboriculture 
(ISA).  All trees are to be valued as landscape trees. 

3.5 DISPOSAL OF WASTE MATERIALS 

A. Burning is not permitted. 

B. Disposal:  Remove excess excavated material and displaced trees from Owner's property and 
legally dispose. 

 

PART 4 – MEASUREMENT AND PAYMENT 

4.1 The measurement of TREE PROTECTION FENCE shall be for LINEAR FOOT of fence including all 
appurtenances as delivered to the site, furnished, installed, maintained and removed at project 
completion in accordance with the plans and specifications. 
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4.2 The unit price for Tree Protection Fence shall include the cost of all labor, materials, equipment 
and incidental expenses necessary to complete the work.   

4.3 The measurement of ROOT PRUNING shall be for LINEAR FOOT of pruning root pruning performed 
on the project in accordance with the plans and specifications. 

4.4 The unit price for ROOT PRUNING shall include the cost of all labor, materials, equipment and 
incidental expenses necessary to complete the work.   

4.5 The measurement of ROOT PROTECTION MATTING shall be for SQUARE FOOT of matting as 
delivered to the site, furnished, installed, maintained and removed at project completion in 
accordance with the plans and specifications. 

4.6 The unit price for ROOT PROTECTION MATTING shall include the cost of all labor, materials, 
equipment and incidental expenses necessary to complete the work including anchor/landscaping 
nails, in accordance with the approved plans and specifications. Unless otherwise specified on the 
approved plan, excavation for ROOT Protection Matting installation is considered incidental to 
the work and shall not be paid separately. 

 

SECTION 329100    PLANTING PREPARATION 
 PART 1 - GENERAL 

1.01 SUMMARY 

A. This Section includes erosion control materials, soil amendments, mulching and topsoil. 

B. Provide all labor, materials, tools and equipment as required to have topsoil, planting soil 
mix, soil stabilization, amendments, and mulch applied per the specifications on all areas 
disturbed by construction to receive plant materials as indicated in the approved plans. 

C. Related Sections: 

a. Section 02200 Earthwork 

b. Section 02100 Clearing and Grubbing 

c. Section 311300 Tree Protection and Root Pruning 

d. Section 01500 Erosion and Sediment Control and Pollution Prevention 

e. Section 329200 Seeding and Sodding 

f. Section 329300 Exterior Plants 

D. In addition to the specifications contained herein, Work shall be performed in accordance 
with the: 

a. Drawings and general provisions of the contract, including general and 
supplementary conditions 
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b. Arlington County Department of Parks & Recreation Design Standards as shown 
on the plans and available online at:  

  http://parks.arlingtonva.us/design-standards/ 

1.02 DEFINITIONS 

A. Finish Grade:  Elevation of finished surface of planting soil. 

B. Imported Topsoil:  Soil obtained off-site that meets the specifications herein for topsoil 
and is suitable for use in planting soil/backfill soil mixture when existing soil quantities are 
insufficient. 

SECTION 329100    PLANTING PREPARATION 
C. Planting Soil/Backfill Soil Mixture:  Existing soil modified as specified to be suitable for 

planting. 

E. Subgrade:  Surface or elevation of subsoil remaining after completing excavation, or top 
surface of a fill or backfill, before placing planting soil. 

F. ISA: International Society of Arboriculture 

G. CBAY: Chesapeake Bay, typically referring to CBAY watershed. 

H. Urban Forester/County Urban Forester: Refers to the Arlington County Urban Forester 

I. Landscape Architect: Refers to an Arlington County Landscape Architect or their designee.  

 

1.03 SUBMITTALS 

A. Samples of all materials specified shall be submitted to the Project Officer for approval 
with coordination of the Landscape Architect. All approvals shall be in writing. 

B. Samples: 

a. Existing Topsoil:  Provide 1-pound sample of existing topsoil with the following 
soil test reports. 

 

i. Fertility:  pH, nitrate nitrogen, ammonia nitrogen, phosphate    
phosphorous, potassium, calcium, magnesium, zinc, iron, manganese. 

ii. Suitability:  total salinity, boron, sodium, potassium, calcium, magnesium, 
chloride, sulfate. 

iii.  Physical properties including organic content and particle size distribution. 

b. Imported Topsoil: If imported topsoil is required, Contractor shall provide a 1-
pound sample of the imported topsoil with the soil test reports as noted above 
for “Existing Topsoil.” 
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c. Bioretention Filter Media: The Bioretention Filter Media must be from a pre-
approved vendor. A listing of Arlington County pre-approved and certified 
vendors is included in the bid proposal attachments (see “PREAPPROVED 
VENDORS/SUPPLIERS OF ARLINGTON COUNTY CERTIFIED BIORETENTION FILTER 
MEDIA”). 
 

d. Mulches and Organic Matter/Compost: Sample of mulch and organic 
matter/compost may be requested in lieu of inspection. 

 
SECTION 329100    PLANTING PREPARATION 

e. Product certificates: Contractor shall submit for each type of manufactured 
product, to be approved by the Project Officer in coordination with Landscape 
Architect or Urban Forester and complying with the following: 

a. Manufacturer’s certified analysis for standard products. 

f. Geotextile/Soil Stabilization/Erosion Control Fabric: Sample 

 

1.04 QUALITY ASSURANCE 

A. Contractor shall have all existing and furnished topsoil to be used for seeding and sodding, 
and for planting areas tested by a state laboratory or recognized commercial soil-testing 
laboratory in order to determine recommendations for the types and quantities of soil 
amendments. The results of this test will determine the rates and types of fertilizers, lime, 
soil conditioners, and other amendments, if necessary.   

a. Soil tests shall use a representative sample of on-site soils. If existing soil has been 
undisturbed and is suitable as determined by the soil test, no additional 
amendments are required. 

b. Adjustments should be made based on soil test results. 

PART 2 - PRODUCTS 

2.01 MATERIALS 

A. All materials shall conform to those stipulated below, unless otherwise approved in 
writing by the Project Officer with confirmation by the Landscape Architect or County 
Urban Forester. 

B. Specified materials to be applied in amounts and methods herein stipulated. 

C. Delivery tickets indicating date, weight, analysis and vendor's name, to be submitted to 
Project Officer. 

2.02  SOIL AMENDMENTS 
A. Lime: Application rates for liming materials and lime material type chosen shall be 

determined by required soil tests and approved by the Project Officer in coordination with 
the Landscape Architect or Urban Forester. 
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SECTION 329100    PLANTING PREPARATION 
a. When required and unless test results indicate otherwise, lime material shall be 

dry and free flowing pulverized limestone, hydrate lime or burnt lime that 
contains at least 50% total oxides (calcium oxide plus magnesium oxide). Ground 
limestone shall be ground to such fineness that at a minimum of 50% will pass 
through a 100-mesh sieve and 98% - 100% will pass through a 20-mesh sieve.  
Lime material shall meet the Virginia Agricultural Liming Materials Act, Code of 
Virginia Section 3.1-126.1.  

B. Fertilizer: Fertilizer type and application rate shall be determined by results of required 
soil tests and approved by the Project Officer in coordination with the Landscape 
Architect or Urban Forester: 

a. When required and unless test results indicate otherwise, commercial-grade 
complete fertilizer will be of neutral character, consisting of fast- and slow-
release nitrogen, 50 percent derived from natural organic sources of urea 
formaldehyde, phosphorous, and potassium in the following composition: 

i. Composition:  10 percent nitrogen, 20 percent phosphorous, and 10 
percent potassium, by weight. 

b. All fertilizers shall be uniform in composition, free flowing, and suitable for 
application with approved equipment. 

c. Fertilizers shall be delivered to the site fully labeled according to applicable state 
fertilizer laws and shall bear the name, trade name, or trademark and warranty 
of the product. 

C. Delay mixing fertilizer with planting soil if planting will not proceed within 2 days. 

D. Spread fertilizer and lime with approved equipment. 

2.03  EXISTING TOPSOIL 

A. Existing, native surface topsoil formed under natural conditions with the duff layer 
retained during excavation period and stockpiled.  

a. Contractor shall verify suitability of stockpiled soil to produce or to be amended 
to produce viable planting soil for lawns and planting beds as described herein. 

B. Existing topsoil is to be used to extent possible for lawn areas and is to be amended per 
the specifications to become the Planting Soil/Backfill Soil Mixture for use in planting pits 
and bed areas.  

SECTION 329100    PLANTING PREPARATION 
C. Prior to use for lawn areas or in planting soil mix, Contractor shall remove all stones, roots, 

plants, sod, clods, and clay lumps larger than 1/2 –inch in any direction, pockets of coarse 

D. sand, concrete slurry, concrete layers or chunks, cement, plaster, building debris and 
other extraneous materials that are harmful to plant growth.  
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E. After removal of debris and extraneous materials noted above, the Contractor shall 
obtain soil tests for the existing soil per the requirements in section 1.04 “Quality 
Assurance.”  

F. Contractor shall submit soil test results to the Project Officer for approval with 
confirmation by the Landscape Architect or Urban Forester.  

G. Contractor shall supplement the existing soil as recommended in soil test results to 
achieve a viable planting soil for lawns and/or planting beds. Contractor shall supplement 
with imported topsoil per the specifications from off-site sources when quantities of 
approved, existing topsoil are insufficient for lawns and planting beds. 

H. Contractor shall submit a sample of the topsoil that has been amended based on soil test 
results for approval by the Project Officer with confirmation by Landscape Architect or 
Urban Forester prior to use in lawn areas or planting beds or pits.  

I. Topsoil installed on grade shall attempt to match existing soil texture, except for 
situations where clay subsoil exists. In the event that clay subsoil exists, use loam or silt 
loam topsoil. 

J. Imported topsoil rather than existing topsoil is to be used for planting in bioretention 
areas, unless otherwise indicated on the approved plans. 

2.04 PLANTING SOIL MIX/BACKFILL SOIL MIXTURE 

A. The planting soil mix (also known as backfill soil mixture) shall consist of existing topsoil 
that has been approved for planting per the specifications above and approved organic 
matter.  

B. The planting soil mix/backfill soil mixture shall be composed of ¾ approved existing 
topsoil and ¼ approved organic matter as described in the Arlington County DPR Standard 
planting details, unless otherwise indicated by the Project Officer with confirmation by 
the Landscape Architect or Urban Forester. 

2.05  IMPORTED TOPSOIL 

A. Contractor shall add imported topsoil when required on the drawings, when quantity of 
existing topsoil is insufficient or when determined to be necessary due to soil testing 
results.  

SECTION 329100    PLANTING PREPARATION 
B. Topsoil shall be the natural, original surface soil, a sandy loam uniform in composition and 

shall be in a friable condition and shall contain less than 3 percent subsoil, hardpan 
material, stones and clods larger than 1/2 inch in diameter in any direction.  It shall also 
be free of sticks, tree or shrub roots, debris and other material undesirable for plant 
growth.  The area and the topsoil shall be free of undesirable plant such as, but not limited 
to, Bermuda grass, nut sedge, mugwort or noxious weeds as set forth in the Federal Seed 
Act. 

C. The topsoil shall contain at least 5 percent organic matter.  It shall be a sandy loam consisting 
of at least 5 but not more than 20% clay, at least 10 but not more than 80% sand.  It shall 
have a pH between 5.5 to 6.5.  Soluble salts (salinity) shall not exceed 500 ppm.  Soil fertility 
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shall be “High” in natural nutrients based on the coordinated ratings in pounds per acre as 
established by the National Soil and Fertilizer Research Committee. 

D. Topsoil which has been manufactured by blending materials which individually do not meet 
the requirements of this specification will not be accepted even though the resulting blend 
meets the organic matter, mechanical analysis, pH and soluble salts requirements.  
Agricultural limestone at not more than 5 pounds per cubic yard of topsoil any be used to 
adjust the pH provided it is well mixed in a manner which does not destroy the structure of 
the soil. 

2.06 IMPORTED TOPSOIL FOR BIO-RETENTION AREAS 

A. If bioretention is specified in the approved plans, the bioretention filter media shall be 
ordered from a pre-approved Arlington County vendor per the Construction Documents. A 
listing of Arlington County pre-approved and certified vendors in included in the bid proposal 
attachments (see “PREAPPROVED VENDORS/SUPPLIERS OF ARLINGTON COUNTY CERTIFIED 
BIORETENTION FILTER MEDIA”). 

 

2.07 MULCHES AND ORGANIC MATTER 

A. Straw Mulch for Seeded Areas: Provide air-dry, clean, mildew and seed-free, salt hay or 
threshed straw of wheat, rye, oats or barley. 

B. Wood Chip Bark Mulch for Planted Areas: Wood Chip Bark Mulch shall be double-
shredded hardwood bark mulch, uniform in size and free of stones, clods, non-organic 
debris or other foreign material and aged for at least 6 months from an approved source. 
Insufficiently or improperly aged mulch containing high bacterial counts or high levels of 
bark or other materials resistant to decomposition shall not be used.  Mulch shall not 
contain the trunk of trees. 

C. Organic Matter/Compost Mulch:  Well-composted, trash-free, stable, and weed-free 
organic matter such as composted bark, leaf mold or other plant debris material that has 
been composted to a point of decay and is mature.  

a. pH ranges of 5.5 to 8; moisture content 35 to 55 percent by weight 

b. 100 percent passing through 1-inch sieve 

c. Peat moss shall not be used. 

d. Organic amendments shall be commercially prepared and shall comply with the 
U.S. Compost Council Seal of Testing Assurance Program’s Test Methods for the 
Examination of Composting and Compost (STA/TMECC) criteria, or as modified in 
approved plan documents. 

2.08 SOIL STABILIZATION/EROSION CONTROL FABRIC 

A. ECS-2B Double New Straw Biodegradable Rolled Erosion Control Product, or an approved 
equal shall be used in all planting beds/reforestation areas. 

a. Shall meet Type 2.D specifications for ECTC and HFWA FP-03 Section 713.17 

b. Shall have two (2) layers of organic jute netting sewn together with biodegradable 
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thread. 

c. Overlap sections 12” and secure with manufacturer’s recommended steel wire 
staples, 6 inches long. 

B. Erosion-Control Blankets: Biodegradable wood excelsior, straw, or coconut-fiber mat 
enclosed in a photodegradable plastic mesh. Include manufacturer’s recommended steel 
wire staples, 6 inches long. 

C. Erosion-Control Fiber Mesh: Biodegradable burlap or spun-coir mesh, a minimum of 0.92 
lb/sq. yd with 50 to 65 percent open area. Include manufacturer’s recommended steel 
wire staples, 6 inches. 

D. Erosion-Control Mats: Cellular, non-biodegradable slope-stabilization mats designed to 
isolate and contain small areas of soil over steeply sloped grades, of 3 inch nominal mat 
thickness. Include manufacturer’s recommended anchorage system for slope conditions. 

a. Products: Subject to compliance with requirements and plan documents, the 
products below, or an approved equivalent, be used: 

i. Invisible Structures, Inc.; Slopetame 2 

ii. Tenax Corporation – USA; Tenweb.   

A. PART 3 - EXECUTION 

3.01 PREPARATION 

SECTION 329100    PLANTING PREPARATION 
A. All identified areas within the project limits shall have approved topsoil mix spread on 

them and be prepared for seeding and sodding by bringing ground surfaces to grades 
shown on the drawings. Planting pits and bed areas identified on the approved plans shall 
be prepared in accordance with the applicable DPR Landscape Standard details. 

a. No seeding shall be done on frozen ground or when the temperature is 32F or 
lower. Refer to specification 329200, “Seeding and Sodding.”  Install erosion-
control measures to prevent erosion or displacement of soils and discharge of 
soil-bearing water runoff or airborne dust to adjacent properties, sidewalks and 
areas. 

b. Rototilling shall not be performed within the critical root zone of trees to be 
preserved. 

c. The soil shall not be tilled or amended when the soil’s moisture capacity is above 
field capacity or when the soil is frozen. 

d. Contractor shall identify utilities, existing irrigation and underground utilities. All 
areas on either side of the utility marking shall be amended by hand. 

e. Contractor shall verify that no foreign or deleterious material or liquid has been 
deposited in soil within a planting area.  
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f. Contractor shall proceed with installation only after both unsatisfactory 
conditions have been corrected and rough grading has been completed and 
approved by the Project Officer in coordination with the Landscape Architect or 
Urban Forester. 

g. Contractor shall protect structures, utilities, sidewalks, pavements and other 
facilities, trees, shrubs and plantings from damage caused by planting operations. 

a. Protect adjacent and adjoining areas from hydro-seeding and hydro-mulching 
overspray. 

b. Protect grade stakes set by others until directed to move them. 

h. Surfaces shall conform to finish grade, free of water retaining depressions, soil 
friable, free of clay and of uniformly firm texture.  

B. Newly Graded Subgrades:  Loosen subgrade to a minimum depth of 6 inches.  Remove 
stones larger than 1/2 inch in any direction and sticks, roots, rubbish, and other 
extraneous matter including grass vegetation and turf and legally dispose of them off of 
Arlington County property.  Do not mix into surface soil. 

SECTION 329100    PLANTING PREPARATION 
a. Thoroughly blend planting soil mix off-site before spreading or spread topsoil, apply 

soil amendments and fertilizer on surface, and thoroughly blend planting soil mix. 
Delay mixing amendments with soil if planting will not proceed within 2 days. 

b. Loosen surface soil to a depth of at least of 6 inches.  Apply soil amendments and 
fertilizers according to planting soil mix proportions and mix thoroughly into top 4 
inches of soil.  Till soil to a homogeneous mixture of fine texture. 

c. Spread planting soil mix to a depth of 4 inches but not less than required to meet 
finish grades after light rolling and natural settlement.  Do not spread if planting soil 
or subgrade is frozen, muddy, or excessively wet. 

C. Unchanged Subgrades:  If lawns are to be planted in areas unaltered or undisturbed by 
excavating, grading, or surface soil stripping operations, prepare surface soil as follows: 

a. Remove stones larger than 1/2 inch in any dimension and sticks, roots, trash, and 
other extraneous matter. Legally dispose them off of Arlington County property. 
Do not mix into surface soil 

b. Loosen surface soil to a depth of at least 6 inches, apply soil amendments and 
fertilizers according to the planting soil mix proportion and mix thoroughly into 
the top 4 inches of soil. 

D. Finish Grading:  Grade landscape areas to a smooth, uniform surface plane with loose, 
uniformly fine texture.  Grade to within plus or minus 1/2 inch of finish elevation.  Adjust 
for the thickness of sod, where applicable.  Roll and rake, remove ridges, and fill 
depressions to meet finish grades.  Limit fine grading to areas that can be planted in the 
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immediate future.  

E. If bioretention areas are specified in the approved plans, the Contractor shall construct 
these areas in accordance with the Virginia DEQ Stormwater Design Specification No. 9, 
Version 2.0, January 1, 2013. 

F. Contractor shall avoid unnecessary compaction of the soil during grading. 

G. Contractor shall ensure appropriate slopes of the swales, berms and final grades.  

H. Immediately following each day’s work, contractor shall clean all dirt, excess soil, debris 
and trash from the site. Contractor shall protect and store additional soils in stockpiles 
protected from saturation, erosion, weed growth and contamination with plastic sheeting 
or tarps. 

SECTION 329100    PLANTING PREPARATION 
I. Amendments for seeding and sodding areas shall be applied after determining by soils 

test as follows: 

a. Lime as specified shall be spread uniformly over designated area.  Rate depends 
on soil tests.  Soil tests shall be made before lime application at 8 to 10 plugs per 
acre taken by the method prescribed the United States Department of 
Agriculture. 

b. Fertilizer shall be spread after the lime has been applied.  Rate shall be as 
recommended per the soil tests.   

c. Fertilizer shall be spread with approved equipment and at an even rate over the 
area to be seeded or sodded. 

d. Work lime and fertilizer into top 4 inches of topsoil and grade to smooth surface 
ready for seeding. 

J. Restore areas if eroded or otherwise disturbed after finish grading and before planting. 

K. Prepared lawns and planting areas shall be inspected and approved by Project Officer in 
coordination with Landscape Architect prior to seeding, sodding or planting. 

L. If the graded areas develop volunteer weed growth, the growth shall be eliminated at the 
expense of the Contractor. 

 
3.02 SOIL STABILIZATION MATERIALS 

A. Prepare planting area as specified. 

B. Moisten prepared planting area before planting if surface is dry. Water thoroughly and 
allow surface to dry before planting. Do not create muddy soil. 
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C. Install Soil Stabilization from top of slope, overlapping joints by 12 inches, working 
downward, and as recommended by material manufacturer for site conditions. Fasten as 
recommended by material manufacturer. 

D. Plant shrubs, trees and perennials through Soil Stabilization fabric by carefully separating 
fabric layers to allow space for planting. 

E. Remove non-biodegradable stabilization materials after plant establishment. 

SECTION 329100    PLANTING PREPARATION 

B. PART 4 - MEASUREMENT AND PAYMENT  

4.01  The measurement of PLANTING MIX to be paid for shall be per CUBIC YARD of planting mix in 
accordance with the plans, specifications and to the satisfaction of the Project Officer. 

 

4.02 The unit price for PLANTING MIX shall include the cost of furnishing all labor, materials, equipment 
and incidental expenses, including but not limited to soil amendments, organic matter, and soil 
stabilization materials, necessary to complete the work, all in accordance with the plans, 
specifications and approval of the Project Officer.   

4.03  The measurement of BIORETENTION FILTER MEDIA to be paid for shall be per CUBIC YARD of 
planting mix in accordance with the plans, specifications and to the satisfaction of the Project 
Officer. 

 

4.04 If bioretention is explicitly called for in the approved plans, the unit price for BIORETENTION SOIL 
MEDIA shall include the cost of furnishing all labor, materials, equipment and incidental expenses, 
including but not limited to soil amendments, organic matter, and soil stabilization materials, 
necessary to complete the work, all in accordance with the plans, specifications and approval of 
the Project Officer.   

4.05 The measurement of WOOD MULCH to be paid for shall be per CUBIC YARD of Mulch in 
accordance with the plans, specifications and to the satisfaction of the Project Officer. 
 

4.06 The unit price for WOOD MULCH shall include the cost of furnishing all labor, materials, 
equipment and incidental expenses necessary to complete the work, all in accordance with the 
plans, specifications and approval of the Project Officer.  Does not include excavation. 

SECTION 329200     SEEDING AND SODDING 
 PART 1 - GENERAL 

1.02 SUMMARY 

A. The work includes, but is not limited to the provision of all material, services, labor, and 
equipment necessary to perform the following as required per the plans for the 
establishment of turf, meadow grasses and/or wildflowers: 
a. Seeding 
b. Sodding 
c. Hydro-seeding 
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d. Plugging 
 

B. Related Sections:  
a. Section 02200 – Earthwork 

b. Section 329100 – Planting Preparation 

c. Section 311300 – Tree Protection and Root Pruning 

d. Section 329300 – Exterior Plants 

e. Section 01500 – Erosion and Sediment Control and Pollution Prevention 

C. In addition to the specifications contained herein, Work shall be performed in accordance 
with the: 

a. Drawings and general provisions of the contract, including general and 
supplementary conditions. 

b. Arlington County Department of Parks & Recreation (DPR) Design Standards as 
shown on the plans and available online at:  

   http://parks.arlingtonva.us/design-standards/ 

1.02          DEFINITIONS 
A. Finish Grade:  Elevation of finished surface of planting soil.  

B. Imported Topsoil:  Soil obtained off-site that meets the specifications herein for topsoil 
and is suitable for use in planting soil/backfill soil mixture when existing soil quantities are 
insufficient. Refer to Section 329100 “Planting Preparation.” 

C. Planting Soil/Backfill Soil Mixture:  Existing soil modified as specified to be suitable for 
planting. Refer to Section 329100 “Planting Preparation.” 

D. Subgrade:  Surface or elevation of subsoil remaining after completing excavation, or top 

surface of a fill or backfill, before placing planting soil. 

SECTION 329200     SEEDING AND SODDING 
E. ISA: International Society of Arboriculture 

F. CBAY: Chesapeake Bay, typically referring to CBAY watershed. 

G. Urban Forester/County Urban Forester: Refers to the Arlington County Urban Forester 

H. Landscape Architect: Refers to an Arlington County Landscape Architect or their designee. 

1.03 SUBMITTALS 

B. Samples of all materials shall be submitted to the Project Officer for approval with 
confirmation by the County Landscape Architect prior to delivery to site. 

C. Contractor shall submit qualifications per section 1.04 “Quality Assurance” to Project 
Officer for approval.  

D. Samples: 
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a. Seed Mix:  Certification of grass seed including the botanical and common name, 
percentage by weight of each species and variety, and percentage of purity, 
germination, and weed seed. Include the year of production and the date of 
packaging.  

b. Sod: Sod grower's name, together with substantiating information as to field 
location from which sod is to be cut and species, percent purity and mixture of 
grass sod to be applied. Samples or photos of sod mix may be requested in lieu of 
inspection. 

c. Special Seed Mixes: Contractor shall submit product data per section 2.03.  

1.04 QUALITY ASSURANCE 

A. Contractor qualifications: 

a. Evidence of completion of at least three (3) projects of similar nature and scope 
to this project completed within the last five (5) years that have resulted in 
successful turf and meadow establishment  

b. Contractor shall be a member in good standing of either the Professional 
Landcare Network or the American Nursery and Landscape Association. 

c. Experience: Three to Five years’ experience in turf installation. 

SECTION 329200     SEEDING AND SODDING 
 

B. Contractor shall maintain an experienced full-time supervisor on Project site when work 
is in progress. 

PART 2 - PRODUCTS 

2.01 MATERIALS 

A. All materials shall conform to those stipulated below, unless otherwise approved in 
writing by the Project Officer with confirmation by the Landscape Architect. 

B. Specified materials to be applied in amounts and methods herein stipulated. 

C. Delivery tickets indicating date, weight, product data including all analyses for purity and 
other information as required herein, and vendor's name, to be submitted to Project 
Officer for approval. 

2.02 SEED 

A. Grass seed shall be fresh, clean, dry new crop seed complying with purity and germination 
requirements stipulated herein. All cultivars must be on the current “Virginia Turfgrass 
Variety Recommendations” or in the top 25 for transitional zone sites-overall of the latest 
National Turfgrass Evaluation Program (NTEP) as approved by Project Officer with 
confirmation by the Landscape Architect.  The Turf-type Tall Fescue component shall be 
comprised of a minimum of two cultivars with each cultivar comprising neither less than 
30 percent nor more than 70 percent of the blend.  The use of K-31 Tall Fescue or Common 
Kentucky Bluegrass in the mix is prohibited.  The mix shall have 2.5 percent maximum 
inert matter, 0.5 percent maximum crop seed, and 0.1 percent maximum weed seed and 
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0.0 percent noxious weed.  The mix shall comply with the current Virginia Seed Law and 
Virginia Seed Regulations and approximate the following: 

  

Kind of Seed       % by Weight            % Purity        % Germination 

Turf-type Tall Fescue 
 

 80  97  85 

Bluegrass 

  

 10  97  80 

Perennial Ryegrass  10  97  90 

 

B. Substitution of seed type or percent only on approval of Project Officer in coordination with 
Landscape Architect. Seed to be free of noxious weed seed. 

 

2.03   SOD 

SECTION 329200     SEEDING AND SODDING 
 Cultivated Grass Sod shall be certified and obtained from State Certified nurseries and 

have been grown on natural native mineral soils comparable to those afforded at the job 
site.  Sod containing netting is not acceptable. Sod grower’s information and sod 
information to be submitted for approval by Project Officer per section 1.03 “Submittals.” 
Failure to obtain advance approval will constitute grounds for rejection of all sod 
delivered to the site.  Invoices for all sod to clearly state point of origin and have attached 
to them a facsimile of the Grower's Nursery Certificate issued by the U.S. Department of 
Agriculture or Certified Delivery Ticket per truckload.  All grass sod shall meet the 
following basic requirements. 

a. Sod shall be free of disease and soil borne insects.  

b. Sod shall be free of clover, broadleaf weeds and noxious weeds. Sod considered 
free of such weeds if less than 2 such plants are found per 100 square feet of area. 

c. Sod shall be of uniform color and density and contain: 

 Kind of Seed    % by Weight 

 Turf Type Tall Fescue                 90 

 Kentucky Bluegrass    10 
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d. All cultivars must be on the current approved list of the Virginia Turfgrass Variety 
Recommendations and the sod shall be certified by the Virginia Sod Certification 
Program.  Provide appropriate certifications at the time of installation. 

e. Sod sample shall be submitted to and approved by Project Officer in coordination 
with the Landscape Architect before cutting.  Sod placed on the job shall conform 
to the approved sample or shall be removed and replaced at the Contractor's 
expense.  

f. Sod shall have been mowed prior to stripping and shall have been maintained for 
a minimum of three months.  

g. Sod shall be relatively free of thatch.  Thatch build up that significantly detracts 
from the appearance of the sod may be sufficient cause for rejection.   

SECTION 329200     SEEDING AND SODDING 
 

h. Sod shall be machine stripped at a uniform soil thickness of approximately ¾-inch. 
Measurement for thickness to exclude tip growth and thatch.  

i. Individual pieces of sod shall be cut to supplier's standard width and length.  
Maximum allowable deviation from standard widths and lengths shall be 5%.  
Broken pads, torn or uneven ends shall not be permitted. 

j. Root development shall be such that standard size pieces will support their own 
weight and retain their size and shape when suspended vertically from a firm 
grasp on uppermost 10% of the area. 

k. Under moderate moisture conditions, weight shall not exceed 7 pounds per 
square foot.  Minimum weight shall not be less than 4 lbs. per square foot. 

2.04 SPECIALTY SEED (WILFLOWERS, BIORETENTION, and/or REFORESTATION) 

A. When specialty seed is explicitly specified in approved plans, and unless otherwise 
indicated, the specialty seed mix shall be as follows: 

a.  Virginia Northern Piedmont Riparian Mix variation. Fresh, clean and dry new 
weed, of mixed species as follows: 

i. 22% River Oats, PA/VA Ecotype (Chasmanthium latifolium) 

ii. 15% Indiangrass, PA Ecotype (Sorghastrum nutans) 

iii. 15% Virginia Wildrye, PA Ecotype (Elymus virginicus) 

iv. 10% Beaked Panicgrass, VA Ecotype (Panicum anceps) 

v. 10% Little Bluestem, NC Ecotype (Schizachyrium scoparium) 
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vi. 10% Deertongue, ‘Tioga’ (Panicum clandestinum) 

vii. 10% Autumn Bentgrass, PA ecotype (Agrostis perannans) 

viii. 8% Chamaecrista fasciculata, (Partridge pea) 

b. Seed carrier: Inert material, sharp clean sand mixed with seed at a ratio of not 
less than two parts seed carrier to one-part seed. 

SECTION 329200     SEEDING AND SODDING 
B. Contractor shall supply the germination test results and the percent purity of the seeds 

upon delivery to the site to the Project Officer. All seed shall be cleaned, processed, 
analyzed for purity, stored, and germination tested before being used. Every seed variety 
contains different germination rates and requirements. 

C. Execution: 

a. Sow seed with spreader or seeding machine. Do not broadcast or drop seed when 
wind velocity exceeds 5 mph. Evenly distribute seed by sowing equal quantities 
in two directions at right angles to each other. 

b. Brush seed into top 1/8 inch of soil, roll lightly and water with light spray. 

c. Protect seeded areas by applying compost mulch within 24 hours after 
completing seeding operations. Soak areas, scatter mulch uniformly to a 
thickness of 3/16 inch and roll surface smooth. 

d. Water newly planted areas and keep moist until established. 

2.05  SOILS & SOIL AMENDMENTS 

A. Refer to Section 329100 “Plant Preparation” soils and soil amendment specifications.  

2.06 MULCHES/ ORGANIC MATTER 

A. Refer to Section 329100 “Plant Preparation” for mulch specifications.  

2.07 SOIL STABILIZATION/EROSION CONTROL FABRIC 

A. Refer to Section 329100 “Plant Preparation” for specifications. 

A. PART 3 - EXECUTION 

3.01 PREPARATION 

A. Refer to Section 329100 “Plant Preparation” for specifications.  

3.02  SEEDING - GRASS 

SECTION 329200     SEEDING AND SODDING 
A. All areas within the project limits that are not shown for paving, sodding, or special 

treatment shall be seeded with the specified seed mix. 
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B. Seeding shall take place between August 15th and October 15th or between March 15th 
to May 15th.  Approval from Project Officer/Landscape Architect will be required before 
seeding is to begin. 

C. Use 4” of prepared topsoil as base for areas to be seeded. 

D. No seeding shall be done during windy weather (winds over 5 mph) or when ground is 
wet or otherwise non-tillable. No seed shall be done on frozen ground or when the 
temperature is 32 or lower. 

 
E. Seed shall be uniformly distributed by hydro-seeding methods as specified: 

a. Slurry 

i. Seed as specified at a rate of 350 lbs./acre. 

ii. Mulch: virgin wood fiber type applied at a rate of 1200 lbs./acre. 

iii. Tackifier: Guar type or approved equal applied at a rate of 40 lbs./acre. 

iv. Fertilizer: 19-19-19 granular applied at a rate of 500 lbs./acre. 

v. Lime: Flowable liquid lime at a rate of 5 gallons per acre.  

vi. Dye: Slurry must be green with dye added if not included with the mulch. 

vii. Application rate: 3000 gallons per acre.  Agitation must be maintained 
throughout mixing and application.   

viii. Slurry shall be applied within 8 hours of the start of mixing. 

 

ix. In lieu of hydro-seeding, seed may be drilled, or an alternate method may 
be used.  If an alternate method is used, seeding will have to be run in 
two directions.  The second direction being at right angles to the first 
direction.  Requests for using alternate methods shall be approved by the 
Project Officer prior to application of seed. 
 

x. Sow seed at the rate of 5 to 8 lb/1000 sq. ft. 
 

xi. Rake seed lightly into top 1/8 inch of topsoil, roll lightly, and water with 
fine spray. 
 

xii. Protect seeded areas with slopes not exceeding 6:1 by spreading straw 
mulch.  Spread uniformly at a minimum rate of 2 tons/acre to form a 
continuous blanket 1-1/2 inches in loose depth over seeded areas.  
Spread by hand, blower, or other suitable equipment. 

 

SECTION 329200     SEEDING AND SODDING 

xiii. Areas indicated on plan or exceeding 6:1 slope shall be protected with 
erosion control fabric, jute mat, or similar slope protection, installed 

DocuSign Envelope ID: 98128BB2-D169-4F9B-9B28-6032C599199E



 
 

ITB No. 20-250-ITB   Page 122 

 

according to manufacturer’s written instruction, and/or as approved by 
the Project Officer. 

3.03  SODDING 

A. All sod shall be transplanted within 24 hours from the time it is harvested unless stacked 
at its destination in a manner satisfactory to the Project Officer. Do not lay down if 
dormant or if the ground is frozen or muddy.  

B. All sod in stacks shall be kept moist and protected from exposure to air and sun and from 
freezing. Any sod permitted to dry out may be rejected whenever, in judgment of Project 
Officer, its survival after placing is doubtful.  No payment shall be made for rejected sod.  
In any event, no more than forty-eight hours shall lapse between cutting and planting of 
sod is permitted. 

C. Before placing or depositing sod upon any surfaces, all shaping and redressing of such 
surfaces as described under Seeding Soil Preparation shall be completed.  The bed area 
for sod shall be dug out so that when the sod is installed the adjacent soil will be flush 
with the top of the sod root mat. Areas shall be watered lightly before the placing of sod; 
sod shall not be placed on dry surfaces.  Completed areas to be sodded shall be a smooth, 
uniform, well-tilled surface true to line and cross section.  Any raking required shall be 
done immediately prior to placement of the sod at no additional cost to Owner. 

D. No sod shall be placed at any time temperature is below 32 degrees Fahrenheit. No frozen 
sod shall be used, and no sod shall be placed upon frozen, powder dry or excessively wet 
soil. 

E. Use 4” of prepared topsoil as base for areas to be sodded.  

F. Sod shall be lifted from trucks or storage piles by hand and placed with closed joints and 
no overlapping.  All cracks, seams and voids shall be closed with small pieces of sod.  After 
laying sod shall be sprinkled thoroughly and then tamped.  "Tamping" consists of firmly 
closing seams between strips by use of hand tampers or approved rollers.  All sod shall be 
thoroughly rolled after closing all seams.  Correct any slipping of sod. 

 

SECTION 329200     SEEDING AND SODDING 
 

G. Adequate water and watering equipment must be on hand before sodding begins and sod 
shall be kept moist until root system adheres to original seed bed and becomes 
established and accepted by Project Officer. 

H. Sod shall be laid with long edges parallel to contours, except in swales or ditches where it 
shall be placed perpendicular to the flow line.  Only sod placed in swales or ditches shall 
be staked using 2 stakes per roll of sod. Stakes shall be wood wedges ½” x 1” x 12”.  
Successive strips to be neatly matched and all joints staggered. Sod will be laid in all areas 
indicated on landscape plans. 

 
3.04 REFORESTATION  

A. Prepare planting area per the specifications. 

B. Reforestation process: 
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a. Reforestation seed mix shall be applied prior to installation of Erosion Control 
Fabric. Rake seed lightly into the top 1/8 inch of soil, roll lightly and water with 
fine spray. 

i. Do not use wet seed or seed that is moldy or otherwise damaged. 

ii. Do not seed against existing trees or vegetation to remain within 
reforested area limits. 

iii. Top dress seed by applying composted mulch within 24 hours after 
seeding operation. Soak areas, scatter mulch uniformly to a thickness of 
1/2 inch and roll surface smooth. 

b. Install erosion control fabric from top of slope, overlapping joints by 12 inches, 
working downward, and as recommended by material manufacturer for site 
conditions. Fasten as recommended by material manufacturer. 

c. Moisten prepared planting area before planting if surface is dry. Water 
thoroughly and allow surface to dry before planting. Do not create muddy soil. 

d. Plant shrubs, trees and perennials through erosion control fabric by carefully 
separating fabric layers to allow space for planting.  

C. Remove non-degradable erosion-control measures after grass establishment period. 

SECTION 329200     SEEDING AND SODDING 
3.05  PROTECTION 

A. Install post and rope barriers around seeded areas.  Tie cloth or ribbon to rope at 10’ 
intervals. 

B. Install “KEEP OFF LAWN” signs at appropriate locations. 

C. Remove non-biodegradable erosion control measures after plant establishment period. 

3.06 MAINTENANCE 

A. Maintain surfaces and supply additional topsoil where necessary, including areas affected 
by erosion. 

B. Water to ensure uniform seed germination and to keep surface of soil damp: 

a. Each watering shall consist of 1 gallon per 3 sq. yd. of seed or sod 

b. Apply water slowly so that surface of soil will not puddle and crust 

C. Cut lawn areas when grass reached height of 3”.  Maintain minimum height of 2”.  Do not 
cut more than 1/3 of blade at any one mowing. 

D. After first mowing of lawn, water grass sufficiently to moisten soil from 3” to 5” deep. 

E. Reseed damaged grass areas showing root growth failure, deterioration, bare or thin 
spots and erosion. 
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3.07 GUARANTEE 

A. The Contractor shall be responsible for maintaining all sodded and seeded areas in a 
healthy, vigorous condition in accordance with Section 3.05 “Maintenance” at his/her 
own expense until all contracted work is completed and accepted by Project Officer with 
confirmation by the Landscape Architect or Urban Forester.  

B. The Contractor shall, at his own expense, replace any seed or sod which has died or been 
damaged during the establishment period. 

C. Cost of seed and sod will be withheld from final payment until final approval is given by 

Project Officer. 

SECTION 329200     SEEDING AND SODDING 
 
3.08 ACCEPTANCE 

A. Seeded areas of turf will be accepted when an even, healthy, close and uniform stand of 
turf, 3” tall, free of weeds and surface irregularities, with coverage exceeding 90 percent 
over any 10sq. ft. and bare spots not exceeding 4 by 4 inches is properly established.  Bare 
spots in excess of 4” shall be re-seeded at a rate per section 3.02 of this specification. 

B. Speciality seeded areas will be accepted upon application.  A three-year warranty applies 
to all specialty seeding. Re-seeding will be required in the second growing season where 
the perennial plant density is observed to be less than one plant per square foot. 

C. Sodded areas shall be accepted provided all requirements, including maintenance, have 
been complied with and sod is well established in a healthy, vigorous growing condition.  
Reestablish lawns that do not comply with requirements and continue maintenance until 
lawns are satisfactory. 

D. Upon completion, all debris and waste material resulting from seeding/sodding/mulching 
activities shall be removed from the project area and legally disposed of. Any damaged 
areas shall be restored to their original condition. 

E. Upon acceptance by Project Officer at Final Completion, Arlington County shall assume 
all lawn maintenance responsibilities. 

 

B. PART 4 - MEASUREMENT AND PAYMENT  

4.01  The measurement of SEEDING to be paid for shall be per SQUARE YARD of seeded grass in 
accordance with the approved plans and specifications. 

4.02 The unit price for SEEDING shall include the cost of furnishing all labor, materials, equipment and 
incidental expenses necessary to complete the work, including but not limited to erosion control, 
topsoil, mulch, protection and maintenance, all in accordance with the approved plans and 
specifications.   

4.03  The measurement of SPECIALTY SEEDING to be paid for shall be per SQUARE YARD of reforestation 
seed mix in accordance with the approved plans and specifications. 

4.04 The unit price for SPECIALTY SEEDING shall include the cost of furnishing all labor, materials, 
equipment and incidental expenses necessary to complete the work, including but not limited to 
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erosion control, topsoil, mulch, protection and maintenance, all in accordance with the approved 
plans and specifications.   

4.05  The measurement of SOD to be paid for shall be per SQUARE YARD of sod installed in accordance 
with the approved plans and specifications. Topsoil is incidental to the contract and is included as 
part of the pay items whether using seeding or sod.  

 

SECTION 329200     SEEDING AND SODDING 
 
4.06 The unit price for SOD shall include the cost of furnishing all labor, materials, equipment and 

incidental expenses necessary to complete the work, including but not limited to erosion control, 
protection and maintenance, all in accordance with the approved plans and specifications.  

SECTION 329300       EXTERIOR PLANTS GENERAL 
1.01 SUMMARY 

This Section includes trees, shrubs, groundcover, bulbs, and perennial plants.  

Provide all labor, materials, tools and equipment as required to have plants, topsoil, amendments, 
mulch and seed and/or sod applied on all areas called for on the approved plans. 

Related Sections: 

a. 02200  Earthwork 
b. 329100 Planting Preparation 

c. 311300  Tree Protection and Root Pruning 

d. 01500  Erosion and Sediment Control and Pollution Prevention 

e. 329200  Seeding and Sodding  

In addition to the specifications contained herein, Work shall be performed in accordance with 
the: 

1. Drawings and general provisions of the contract, including general and 
supplementary conditions 

 
2. Arlington County Department of Parks & Recreation Design Standards as shown on 

the plans and available online at:  

http://parks.arlingtonva.us/design-standards/  

 
1.02      DEFINITIONS 

A. Finish Grade:  Elevation of finished surface of planting soil. 
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B. Imported Topsoil:  Soil obtained off-site that meets the specifications herein for topsoil 
and is suitable for use in planting soil/backfill soil mixture when existing soil quantities are 
insufficient. Refer to Section 329100 “Planting Preparation.” 

C. Planting Soil/Backfill Soil Mixture:  Existing soil modified as specified to be suitable for 
planting. Refer to Section 329100 “Planting Preparation.” 

D. Subgrade:  Surface or elevation of subsoil remaining after completing excavation, or top 

surface of a fill or backfill, before placing planting soil. 

SECTION 329300       EXTERIOR PLANTS GENERAL 
E. ISA: International Society of Arboriculture 

F. CBAY: Chesapeake Bay, typically referring to CBAY watershed. 

G. Urban Forester/County Urban Forester: Refers to the Arlington County Urban Forester 

H. Landscape Architect: Refers to an Arlington County Landscape Architect or their designee.  

1.03  SUBMITTALS 

A. All submittals specified in Section 329100 “Planting Preparation” shall be provided to Project 
Officer for approval with confirmation by Landscape Architect or Urban Forester. All approvals 
shall be in writing. 

B. Product Certificates: Contractor shall submit for each type of manufactured product, to be 
approved by the Project Officer and complying with the following: 

a. Manufacturer’s certified analysis for standard products. 

C. Refer to Section 329100, “Planting Preparation” for soil test requirements. 

D. Contractor shall submit State Nursery inspection certificates to the Project Officer. 

E. Contractor shall submit to Project Officer the verification of Landscape Industry Certified 
Technician and Landscape Industry Certified Officer certificates for those responsible for plant 
installation. 

F. Planting Schedule:  Contractor shall submit the planting schedule to the Project Officer for 
approval with confirmation by the Landscape Architect or Urban Forester. The plant schedule 
will indicate anticipated planting dates for exterior plants. Contractor shall be responsible for 
furnishing and installing all plant material shown on the drawings and plant list, as submitted 
with the contract. Contractor shall have investigated the sources of supply and satisfied 
himself/herself that he/she can supply all of the plants specified on the drawings in the size, 
variety, quantity and quality noted before submitting the bid. Failure to take this precaution will 
not relieve the successful bidder from the responsibility of furnishing and installing all of the 
plant material in strict accordance with the contract documents.  
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G. Substitutions: 

SECTION 329300       EXTERIOR PLANTS GENERAL 
 

a. The Contractor shall submit a written request for a substitute plant a minimum of 
forty-five (45) calendar days prior to planting date if specific plants will not be 
available in time for the scheduled planting. Contractor shall submit the request to 
the Project Officer for approval with confirmation by the Landscape Architect or 
Urban Forester. 

b. Contractor shall be responsible for documenting any plant suitability or availability 
problems. 

c. If a substitute plant is offered to the County, it shall be of the same size, value and 
quality as the plant originally specified on the plan, as determined by the Project 
Officer in coordination with the Landscape Architect or Urban Forester. If the County 
does not accept the substitute plant, the Contractor shall provide the type and size 
of plant material specified on the plans, or a substitute requested by the Project 
Officer in coordination with the Landscape Architect or Urban Forester.  

H. Maintenance Instructions:  Contractor shall submit to the Project Officer recommended 
procedures for maintenance of exterior plants during a calendar year.  Submit before end of 
required maintenance periods. 

1.04   QUALITY ASSURANCE 

A. Installer Qualifications:   

a. Contractor shall designate a project crew leader who possesses one or more of the 
following certifications: 

i. Certified by the National Association of Landscape Professionals as a 
“Landscape Industry Certified Technician-Exterior” 

ii. Certified by the National Association of Landscape Professionals as a 
“Landscape Industry Certified Horticultural Technician” 

iii.  Certified by the Virginia Nursery & Landscape Association as a “Certified 
Horticulturist” 

iv.  Certified as a Chesapeake Bay Landscape Professional 

b. The Contractor shall identify to the Project Officer at least one full-time on-site 
supervisor who is the Contractor’s competent, qualified, and authorized person on 
the worksite and who is, by training or experience, familiar with the policies, 
regulations and standards applicable to the work being performed, and capable of 
sufficiently communicating with the Project Officer. 

c. Crew leader and supervisor may be the same individual. 
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B. Installer Qualifications for Reforestation Projects (required only if approved plans specify 
reforestation, afforestation or streambank restoration): 

SECTION 329300       EXTERIOR PLANTS GENERAL 
 

a. ISA Certified Arborist shall be on the worksite during planting of reforested areas. 
b. Demonstrate experience in Reforestation/Afforestation and Stream-Bank 

Stabilization projects through: 

i. Project portfolio detailing a minimum of three (3) successfully completed 
reforestation/afforestation/streambank restoration projects in the CBAY 
watershed area over the past three years. 

c.    The County will, throughout the contract term, have the right of reasonable rejection 
and approval of staff or subcontractors assigned to the project by the Contractor. If 
the County reasonably rejects staff or subcontractors, the Contractor shall provide 
replacement staff or subcontractors satisfactory to the County in a timely manner and 
at no additional cost to the County. The day-to-day supervision and control of the 
Contractor’s employees, and any employees of any of its subcontractors, shall be 
solely the responsibility of the Contractor. 

C. Topsoil Analysis:  Furnish soil analysis by a qualified soil-testing laboratory. Comply with 
requirements in Section 329100, “Planting Preparation.” 

D. Provide quality, size, genus, species, and variety of exterior plants indicated, complying 
with applicable requirements in the most current version of ANSI Z60.1, "American 
Standard for Nursery Stock." Plants shall be nursery grown stock and conform to the 
requirements described in the most current issue of the American Standard for Nursery 
Stock (ANSI) published by the American Nursery and Landscape Association. The Project 
Officer with confirmation by the Landscape Architect or Urban Forester may reject any 
non-conforming stock and has the option to field-select plant materials prior to 
purchasing. 

E. Collected material may be used only when approved by Project Officer with confirmation 
by Arlington County Urban Forester and/or DPR PNR Natural Resource Manager 

F. Nomenclature shall be in accordance with Hortus III, by L.H. Bailey. All trees and shrubs 
shall be labeled with a securely attached, waterproof tag bearing legible designation of 
botanical and common name. Perennials and groundcovers shall be clearly identified with 
a waterproof tag bearing legible designation of botanical and common name within the 
container. 

G. Pre-installation Conference:  Conduct conference at Project site with Project Officer, 
Arlington County Urban Forester and/or Department of Parks and Recreation (DPR) 
representative or County Landscape Architect.   
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SECTION 329300       EXTERIOR PLANTS GENERAL 

H. Urban Forester Notification:  Notify the Project Officer at least 72 hours prior to 
commencement of tree planting operations, so that the County’s Urban Forester can be 
present on-site to observe the work. 

I. The Contractor shall provide a minimum of seven (7) business days’ notice to the Project 
Officer prior to installing the plant material (this is not the same as inspection 
notification). 

J. At the request of the Project Officer in coordination with the Urban Forester or Landscape 
Architect, the Contractor shall supply information specifying the provenance of the plant 
material.  Provenance is the geographical origin of the seed or cutting used in propagation 
and can have a direct effect on plant vigor and survivability. 

K. Inspections: 

a. Urban Forester may perform periodic inspections to check on tree plantings. 

b. Contractor shall arrange a meeting on site with the Project Officer in coordination 
with the Urban Forester and/or Landscape Architect to perform final inspection of 
plantings. Refer to section 1.07 “Final Inspection.”  

1.05      WORKMANSHIP  

B. Any tree pruning shall conform to the most current version of ANSI A-300 Standard 
Practices for Trees, Shrubs, and Other Woody Plant Maintenance. Do not prune trees 
and shrubs before delivery.   

C. Protect bark, branches, and root systems from sun-scald, drying, sweating, whipping, and 
other handling and tying damage.  Do not bend or bind-tie trees or shrubs in such a 
manner as to destroy their natural shape.  Provide protective covering of exterior plants 
during delivery.  Do not drop exterior plants during delivery. Plants shall not be bound 
with wire or rope at any time so as to damage the bark or break branches. Plants shall be 
handled from the bottom of the root ball only. 

D. All plants in transit shall be tarped or covered and shall be kept from drying out. 
Desiccation damage shall be cause for rejection. Plants damaged in handling or 
transportation may be rejected by the Project Officer with confirmation by the Urban 
Forester/Landscape Architect. Any tree or shrub found to have wounds over 12.5% of the 
circumference of any limb or trunk, or over 1 inch in any direction, whichever is smaller, 
shall be rejected.  

SECTION 329300       EXTERIOR PLANTS GENERAL 

E. Deliver exterior plants after preparations for planting have been completed and install 
immediately.  If planting is delayed more than six hours after delivery, set exterior plants 
trees in shade, protect from weather and mechanical damage, and keep roots moist.  
Plants shall not remain unplanted for longer than a three-day period after delivery. Any 
plants not installed during this time period shall be rejected, unless Project Officer and 
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contractor provide otherwise by written agreement. All plants kept on site for any period 
of time shall be watered and cared for using ANSI A300 standards. 

F. Plants shall be installed immediately following excavation of the hole. No holes shall 
remain open overnight. The Contractor shall cover and barricade any open holes to 
effectively prevent any danger of injury to pedestrians. 

G. During delivery and installation, the landscape contractor shall perform in a professional 
manner, coordinating his/her activities so as not to interfere with the work of other 
trades, and leaving his/her work area(s) clean of litter and debris at the close of each 
workday. 

H. During planting, all areas shall be kept neat and clean, and precautions shall be taken to 
avoid damage to existing plants, trees, turf and structures. Where existing trees are to be 
preserved, additional precautions shall be taken to avoid unnecessary accumulation of 
excavated materials, soil compaction, or root damage. The Contractor shall cover 
sidewalks or pavers with plywood, and cover turf with plywood, burlap or tarp during 
excavation. 

I.            Any damaged areas caused by the Contractor shall be restored to their original condition 
at no cost to the County.  All debris and waste material, including small stones and clumps 
of clay or dirt exceeding 1” by 1” in any direction, resulting from planting operations shall 
be removed from the project, legally disposed, and the area cleaned up by the 
Contractor. 

J. Plants with soil covering the root flare, if not removed by Contractor, shall be rejected by 
Project Officer with confirmation by Landscape Architect or Urban Forester. 

K. Contractor shall take full responsibility for any cost incurred due to damage of utilities by 
their operations. 

L. The Contractor will not be held responsible for uncommon concealed conditions such as 
concrete/asphalt/stone spoils encountered in excavation work which are not apparent at 
the time of bidding. Rocks, tree roots and hard clay are common elements of “urban” soils 
and will frequently be encountered in the execution of the contract. 

SECTION 329300       EXTERIOR PLANTS GENERAL 

M. No plants shall be planted in locations where drainage may, in the opinion of the 
Contractor, be unacceptable. Such situations shall be brought to the attention of the 
Project Officer before work continues and, if deemed necessary by the Project Officer 
with confirmation by the Landscape Architect/Urban Forester, the plants shall be 
relocated, or the contract shall be modified to allow for drainage correction at a 
negotiated cost.  Any such modification shall be in writing and signed by both parties. 

N. The Contractor shall layout plants according to the project’s landscape plan. The Project 
Officer shall approve the layout with confirmation by the Landscape Architect prior to 
plant installation. Plants installed without layout approval from the Project Officer with 
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confirmation by Landscape Architect are subject to removal and replanting by the 
Contractor at no additional cost to Arlington County.  

1.06       WATER REQUIREMENTS 

A. Initial Waterings: The Contractor shall supply water for all plantings and shall water all 
plants at time of installation and 48 hours after installation, even if it is raining. Contractor 
shall then water plantings at least twice per week at amounts specified below until final 
acceptance of work.  

B. Each watering shall consist of: 

a. 20 gallons per individual tree 

b. 4 gallons per individual shrub 

c. 1 gallon per 1 sq. yd. of shrub or perennial bed 

d. 1 gallon per 3 sq. yd. of seed or sod 

 

C. Once final acceptance is completed, Contractor shall have no obligation to water all 
plantings and the one (1) year planting warranty 

1.07        FINAL INSPECTION 

A. Contractor shall schedule the final inspection with the Project Officer in coordination with 
the Urban Forester and/or Landscape Architect.  

a. Contractor shall notify Project Officer at least one week in advance to arrange final 
inspection meeting with the Urban Forester and/or Landscape Architect. 

SECTION 329300       EXTERIOR PLANTS GENERAL 

b. Contractor shall conduct the final inspection of the landscape materials no less than 
three months after the installation of the plants or substantial completion of 
construction work, whichever comes last, and in the presence of the Project Officer, 
the Urban Forester and/or Landscape Architect. 

c. The landscaping inspection will review all landscape work under the contract. 

d. All plants shall be alive and in good health at the time of final inspection. 

e. Any plant material that is 25% dead or more shall be considered dead and shall be 
replaced at no charge to the County. A tree shall be considered dead when the main 
leader has died back, or 25% of the crown is dead. 

f. It shall be the Contractor’s responsibility to provide in writing the results of this 
inspection.  
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g. The Contractor shall make replacements during the next planting period unless the 
County specifies an earlier date. 

h. The replacement plants will be reviewed for final acceptance no less than three 
months after installation. Contractor is responsible for maintenance and watering of 
replacement material per Section 1.06 and Section 1.08 after planting and until the 
replacement plantings are finally accepted by Project Officer. 

i. A replacement plant shall be of the same size as the original plant with no additional 
soil additives to be used. 

j. The Contractor will not be responsible for plants that have been damaged by 
vandalism, fire, removal or other activities beyond the control of the Contractor. 

1.08       MAINTENANCE 

A. Trees, Shrubs, Perennials, Bulbs & Groundcovers:  Contractor shall maintain plantings at 
his/her own expense until final acceptance of the plantings as specified herein section 
1.07. 

B. Maintenance shall include pruning, mulching, cultivating, watering, weeding, fertilizing, 
tightening and repairing stakes and guy supports, and resetting to proper grades or 
vertical position, as required to establish healthy, viable plantings.   

SECTION 329300       EXTERIOR PLANTS GENERAL 

C. Pruning: Remove all sucker growth, dead or broken branches at initial planting and as 
needed during the warranty period. Pruning will conform to ANSI-300 Tree Pruning 
Standards.  

D. Fertilizing: No plants shall be fertilized without prior approval of Project Officer with 
confirmation by the Urban Forester or Landscape Architect.  

E. Mulching: Contractor shall re-mulch areas to a depth of two to three inches prior to final 
acceptance if the time between planting and final acceptance extends beyond six months. 
Mulch will be of the same quality as mulch provided at the time of planting. Keep mulch 
six-inches away from trunks of trees and shrubs.  

F. Weeding: Contractor shall perform weeding until final acceptance to keep the planting 
area as free of weeds as possible. A minimum of one weeding per month from April 
through October is required if time between planting and final acceptance extends 
through any months of the growing season.  

G. Stakes and Guy Supports: If installed, Contractor shall monitor and adjust all stakes and 
guy supports until final acceptance.  
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PRODUCTS 
2.01      EXTERIOR PLANTS 

Contractor shall select plants only from nurseries that have been inspected by state or federal 
agencies and shall have been grown in USDA Plant Hardiness Zones 4, 5, 6, or 7, and in one of the 
following states: Maryland, Virginia, Delaware, New Jersey, North Carolina or Pennsylvania. 

Tree and Shrub Material:  Furnish nursery-grown trees and shrubs complying with ANSI Z60.1, 
with healthy root systems developed by transplanting or root pruning.  Provide well-shaped, fully 
branched, healthy, vigorous stock free of disease, insects, eggs, larvae, and defects such as knots, 
sun-scald, injuries, abrasions, and disfigurement. 

vii. Provide balled and burlapped, bare root or container-grown trees and shrubs, as 
indicated on the Drawings. 

viii. Balled and Burlapped (B&B) plants shall be dug with firm root balls of earth and 
free of noxious weeds. There shall be no extra soil on top of the root ball or 
around the trunk. Balled and burlapped trees shall be securely held in place by 
untreated burlap and stout rope. Nylon rope is NOT acceptable. Loose, broken or 
manufactured balls are unacceptable. 

SECTION 329300       EXTERIOR PLANTS GENERAL 

ix. Ball sizes shall be in accordance with current ANSI standards. 

x. In size-grading B&B single stem trees, caliper shall take precedence over height. 
For multiple-trunk trees, height measurement shall take precedence over caliper. 

xi. Trees over 1” in caliper shall have a strong central leader (free and clear of 
branches or splits in the trunk) from the top of the root ball to a height of at least 
6’-6”. Only minimal bends in the trunk will be acceptable. Co-dominant stems and 
V-crotches shall be cause for rejection. 

xii. The root system of container-grown plants shall be well developed and well 
distributed throughout the container. 

xiii. All container-grown trees and shrubs that have circling and matted roots shall be 
rejected. 

Perennials:  Provide healthy, container-grown plants with well-developed, fibrous root systems 
from a commercial nursery, of species and variety shown in the Drawings. All container 
grown plants shall be healthy, vigorous, well rooted and established in the container in 
which they are growing. A container grown plant shall have a well-established root system 
reaching the sides of the container to maintain a firm root ball, but shall not have 
excessive root growth outside the container. 

Bulbs: Provide top size bulbs as indicated on plan in accordance with most current version of ANSI 
A60 specification.  
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Field grown trees and shrubs shall be grown in soils of the Piedmont region, or west of that region 
in the above approved states and zones. 

F. All plant materials shall be labeled by grower to identify genus, species, and cultivar, if 
applicable, in accordance with Section 1.04 “Quality Assurance,” above. 

G.  Bare root plant materials: Bare root plants will be dug with adequate fibrous roots.  Do 
not root prune. Roots shall be protected during handling and planting to guard against 
drying out and damage.  

H. Plant Materials for ecologically sensitive areas: Plant materials identified on planting plan 
as being located within an Arlington County Natural Resource Conservation Area (NCRA) 
shall be native species of local provenance. 

 a.  Plant stock shall originate from a location within 150 miles of Arlington County.  
 

SECTION 329300       EXTERIOR PLANTS GENERAL 
2.02 OTHER MATERIALS  

A. Refer to Section 329200 “Seeding and Sodding” for specifications for seeding, specialty 
seeding, sodding, and soil stabilization/erosion control fabric. 

B.  Refer to Section 329100 “Planting Preparation” for specifications for soils, mulch, soil 
amendments and other items related to planting preparation.  

EXECUTION 
3.01 EXTERIOR PLANTING 

A. Contractor shall install plant materials in accordance with the current Arlington County 
Standard Planting Details as published on the Arlington County website and as specified 
below. 

B. Refer to Section 329100 “Planting Preparation” for specifications on soil amendments. 

Bed Establishment: 
a. Remove existing sod, turf, weeds or other plant material. 

b. Rototill subgrade of planting beds to a minimum depth of 8 inches with the 
addition of 3 inches organic material.  Edge and rake the entire planting bed. 

c. Remove stones, clods, debris, sticks, roots and other foreign or extraneous matter 
larger than 1/2 inch in any dimension.  Contractor shall legally dispose of them 
off Arlington County property. 

d. Thoroughly blend planting soil mix off-site before spreading or spread topsoil, 
apply soil amendments and fertilizer on surface, and thoroughly blend planting 
soil mix. 
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e. Spread planting soil mix to a depth of 8 inches but not less than required to meet 
finish grades after natural settlement.  Do not spread if planting soil or subgrade 
is frozen, muddy, or excessively wet. 

f. Finish Grading:  Grade planting beds to a smooth, uniform surface plane with 
loose, uniformly fine texture.  Roll and rake, remove ridges, and fill depressions 
to meet finish grades. 

SECTION 329300       EXTERIOR PLANTS GENERAL 
 

g. Planting operations shall be performed during periods within the planting season 
when weather and soil conditions are suitable and in accordance with accepted 
local practice.  Plants shall not be installed in top soil that is in muddy or frozen 
condition. Lawns, trees and shrubs shall be installed between 03/15 and 06/15  

h. or between 09/15 and 12/01. If a project completion is outside of this planting 
period, contact the Arlington County Urban Forester to obtain a deferral or 
approval for planting out of season. 

C. Plant Layout 

a. The Contractor shall layout and space plants according to the project landscape 
plan.  

b. When the layout is complete, the Contractor shall notify the Project Officer for 
approval with confirmation by the Landscape Architect prior to installation of the 
plants.  

D. Landscape Plantings (Trees, Shrubs, Ground Covers and Perennials) 

a. Contractor shall install plantings in accordance with Arlington County DPR 
standard details available online at:  http://parks.arlingtonva.us/design-
standards/. Refer to plans for appropriate planting details.   

b. Handling: Prepare pit and/or planting bed per standards. Place plant in pit by 
carrying by the root ball (not by branches or trunk) and plant per the DPR 
Standards.  Make sure the plant remains plumb during the backfilling procedure. 

E. Tree and Shrub Pruning:  Contractor shall conform to the most current version of ANSI 
A-300 Tree Pruning Standards. Do not cut tree leaders; remove only injured or dead 
branches from trees and shrubs, or those that pose a hazard to pedestrians.  Make all 
cuts back to a lateral branch or bud. Cuts should be perpendicular above branch collar. 
Final pruning shall be done after the tree is in place. Do not prune into old wood on 
evergreens. 

F. Plant Protection: Contractor shall protect exterior plants from damage due to landscape 
operations, operations by other contractors and trades, and others. Maintain protection 
during installation and maintenance periods.  Treat, repair, or replace damaged exterior 
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planting. Injured roots shall be pruned to clean ends before planting with clean, sharp 
tools per most current ANSI 300 specifications.    

a.   Protect shrubs, groundcovers and perennials from hot sun and wind; remove 
protection if plants show evidence of recovery from transplanting shock. 

 

SECTION 329300       EXTERIOR PLANTS GENERAL 

G. Contractor shall remove all tags, labels, strings and wire from the plants, unless otherwise 
directed. 

H. Contractor shall remove surplus soil and waste material, including excess subsoil, 
unsuitable soil, trash, and debris, and legally dispose of them off of Arlington County 
property. 

I. Refer to Section 1.06 ‘Water Requirements.’ 

3.02 STAKING & GUYING TREES  

A. Contractor shall stake and guy trees only if required by Urban Forester.  

B. If staking and guying is required, the Contractor shall provide and install stakes and guying 
in accordance with DPR standard staking details for deciduous and evergreen trees. 

 
PART 4 – MEASUREMENT AND PAYMENT  

4.01 The measurement of PLANT to be paid for under this item shall be the number of EACH type of 
furnished and installed plant in accordance with the approved plans and specifications. 

4.02 The unit price for each PLANT shall include the cost of all labor, materials, and other expenses 
necessary to complete the work, including but not limited to required watering (at time of 
planting and second watering for each plant 48 hours after installation), and maintenance and 
watering necessary to keep plants healthy until final acceptance as described herein, in 
accordance with the approved plans and specifications. 

4.03 When explicitly specified in plans, the measurement of STAKING AND GUYING to be paid for under 
this item shall be the number of EACH to furnished and installed at individual trees in accordance 
with the approved plans and specifications. 

4.04 The unit price for STAKING AND GUYING shall include the cost of all labor, materials, and other 
expenses necessary to complete the work in accordance with the approved plans and 
specifications. 
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ARLINGTON COUNTY, VA  
REQUEST FOR INFORMATION FORM 

 

PROJECT:  RFI NUMBER:  

  PROJECT NO.:  
 

FOR CONTRACTOR ROUTING: 
Contractor:  Transmittal No.:  

Work Category:  Date:  
 

TO  (County Project Officer)  Action  Faxed to ____________  Emailed  Mailed Pages ___ 

 (Consultant)  Action  Faxed to ____________  Emailed  Mailed Pages ___ 

 (Other)  Action  Faxed to ____________  Emailed  Pages ___ 

 

REGARDING:  

SPEC. SECTION:  DWG. NO.:    
 

EXPLANATION OF ISSUE:   (Provide complete description of request with sketches or photos if necessary, and present status of work) 
 

RECOMMENDATION / SUGGESTED SOLUTION: 
 

RESPONSE PRIORITY:  EARLIEST CONVENIENCE  RUSH (WORK IN PROGRESS)  
REASON FOR REQUEST:  Existing Condition  Non-conformance  Clarification / Interpretation  Agency Generated  Other 

 

CONTRACTOR
: 

  

 
BY:  DATE:  Dist:  

 

ARCHITECT'S/ENGINEER'S ROUTING: (for A/E use only) 
To:  Date:  Return to:  Date  

 

 

TO: (contractor)  Faxed to ____________  Emailed  Mailed  Hand delivered 

 
RESPONSE:   
 
 
 
 
 
 

  The above is considered a change. The following document will be used for processing: __________ 
  The above is consistent with the intent of and reasonably inferable from Contract Documents, or makes minor changes in the Work without  

      change in Contract Sum or Contract Time.  If Contractor does not agree, submit written notice within twenty (20) days substantiating claim  
       in accordance with Contract Documents for approval. 

  This RFI is returned without response for the following reason:  Incomplete or lack of detailed information.   Related to "means & methods".   
 Lack of adequate Coordination Drawings.      Is a "Substitution Request". 
 Response required by others. 

   

FROM:   
 

BY:  DATE:  Dist:          File 
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Department of Environmental Services
Engineering Bureau 

2100 Clarendon Boulevard   Suite 813   Arlington, VA 22201

TEL 703.228.3721   FAX 703.228.3606  Version:09/2017

DC13-DC14-DC17

6/22/2020

J. ROJAS

P. RIGBY

Site ID# LOCATION
TOTAL CONSTRUCTION 

BID

SITE 1-DC13 S. ARLINGTON RIDGE ROAD AND S. LANG STREET  $                        152,958.69 

SITE 2-DC14 N. CARLIN SPRINGS ROAD AT N EDISON STREET AND AT N WAKEFIELD STREET  $                        222,102.30 

SITE 3-DC17 MILITARY RD AND 36TH ROAD N AND N MARCEY ROAD  $                        174,845.80 

549,906.78$             

PREPARED BY:

DATE:

PROJECT:

GRAND TOTAL

REVIEWED BY:
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STIPULATED PRICE ITEMS 
The Contractor agrees to perform related work for the following items at the stipulated prices shown: 

# ITEM DESCRIPTION UNIT PRICE 

1   CONCRETE PIER, CRADLE, OR ENCASEMENT   CY   $200.00   

2   ROCK EXCAVATION   CY   $100.00   

3   CRUSHER RUN VDOT #25 OR APPROVED EQUAL   CY   $75.00   

4  OVER EXCAVATION  CY  $50.00  

5  TEST PITS  EA  $500.00  

6  SELECT BORROW  CY  $50.00  

 

THE UNDERSIGNED UNDERSTANDS AND ACKNOWLEDGES THE FOLLOWING: 
 
THE OFFICIAL COPY OF THE SOLICITATION DOCUMENTS, WHICH INCLUDES ANY ADDENDA, IS THE 
ELECTRONIC COPY THAT IS AVAILABLE FROM  THE VENDOR REGISTRY WEBSITE AT: 
HTTPS://VRAPP.VENDORREGISTRY.COM/BIDS/VIEW/BIDSLIST?BUYERID=A596C7C4-0123-4202-BF15-
3583300EE088.  
 
VENDORS ARE REQUIRED TO REGISTER ON VENDOR REGISTRY IN ORDER TO SUBMIT A RESPONSE TO 
THIS INVITATION TO BID. NO RESPONSES WILL BE ACCEPTED AFTER THE BID DUE DATE AND TIME.  
 
POTENTIAL BIDDERS ARE RESPONSIBLE FOR DETERMINING THE ACCURACY AND COMPLETENESS OF 
ALL SOLICITATION DOCUMENTS THEY RECEIVE FROM ANY SOURCE, INCLUDING THE COUNTY. 

 
The undersigned acknowledges receipt of the following Addenda: 
  
       ADDENDUM NO. 1   DATE: ____________ INITIAL: ____________ 
 
 ADDENDUM NO. 2   DATE: ____________ INITIAL: ____________ 
 
 ADDENDUM NO. 3   DATE: ____________ INITIAL: ____________ 
 
TRADE SECRETS OR PROPRIETARY INFORMATION: 
Trade secrets or proprietary information submitted by a Bidder in connection with a procurement 
transaction will not be subject to public disclosure under the Virginia Freedom of Information Act. 
Pursuant to Section 4-111 of the Arlington County Purchasing Resolution, however, a Bidder seeking to 
protect submitted data or materials from disclosure must, before or upon submission of the data or 
materials, identify the data or materials to be protected and state the reasons why protection is necessary. 

 
Please mark one: 
 
❑  No, the bid that I have submitted does not contain any trade secrets and/or proprietary 

information. 
 

05/26/20           MS
06/11/20           MS
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